
US-17 BYPASS FROM US-13 TO US-17, NC-42 FROM NC-11 TO AHOSKIE CREEK BRIDGE, NC-125 FROM NC-903 TO HALIFAX COUNTY.

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC

ROSE BROTHERS PAVING CO INC

AHOSKIE,  NC  

FEB 03, 2016 12:29 PM BERTIE, HERTFORD, MARTIN 2:00 PM 1 /  2 001

2016CPT.01.03.10081.1,  2016CPT.01.03.10461.1,  2016CPT.01.03.10581.1 DEC 15 2015 C203795

TIP NO 22.610 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 220000.00 250000.00  MOBILIZATION

0002 0106000000-E 230  110 CY  45.00 4950.00 20.00 2200.00  BORROW EXCAVATION

0003 1220000000-E 545  825 TON 40.00 33000.00 45.00 37125.00  INCIDENTAL STONE BASE

0004 1245000000-E SP  4.9 SMI 1500.00 7350.00 3000.00 14700.00  SHOULDER RECONSTRUCTION

0005 1297000000-E 607  449,500 SY  0.90 404550.00 1.25 561875.00  MILL ASP PVMT *****" DTH
(1-1/2")

0006 1330000000-E 607  5,850 SY  5.00 29250.00 12.00 70200.00  INCIDENTAL MILLING

0007 1519000000-E 610  43,100 TON 32.50 1400750.00 35.00 1508500.00  ASP CONC SURF CRS S9.5B

0008 1575000000-E 620  2,586 TON 410.00 1060260.00 445.00 1150770.00  ASP FOR PLANT MIX

0009 1577000000-E 620  592 TON 595.00 352240.00 655.00 387760.00  POLYM MOD ASP BNDR FOR PLT MIX

0010 1663000000-E 650  9,720 TON 51.00 495720.00 60.00 583200.00  OG ASP FRICT FC-2 MOD

0011 2830000000-N 858  10 EA  275.00 2750.00 500.00 5000.00  ADJ MANHOLES

0012 2845000000-N 858  9 EA  250.00 2250.00 400.00 3600.00  ADJ METER OR VALVE BOXES

0013 4413000000-E SP   1,152 SF  5.90 6796.80 7.00 8064.00  WORK ZONE ADV/GEN WARN SIGN

0014 4457000000-N SP  Lump Sum 28000.00 150000.00  TEMP TRAFFIC CONTROL (SP)

0015 4685000000-E 1205  162,000 LF  0.45 72900.00 0.45 72900.00  THERMO PVT MKG LINES 4"90

0016 4686000000-E 1205  117,050 LF  0.54 63207.00 0.54 63207.00  THERMO PVT MKG LINES 4"120

0017 4688000000-E 1205  183,000 LF  0.63 115290.00 0.63 115290.00  THERMO PVT MKG LINES,6"90 MILS

0018 4690000000-E 1205  20,000 LF  0.78 15600.00 0.78 15600.00  THERMO PVT MKG LINES 6"120 MILS

0019 4695000000-E 1205  911 LF  2.50 2277.50 2.50 2277.50  THERMO PVT MKG LINES 8"90 MILS

0020 4700000000-E 1205  500 LF  3.00 1500.00 3.00 1500.00  12"WIDE THERMO 90 MILS

0021 4710000000-E 1205  300 LF  5.90 1770.00 5.90 1770.00  24"WIDE THERMO 120 MILS

0022 4725000000-E 1205  50 EA  115.00 5750.00 115.00 5750.00  THERMO PVT SYMBOL 90MILS

0023 4810000000-E 1205  387,100 LF  0.15 58065.00 0.15 58065.00  PAINT PVMT MARKINGS 4"

0024 4820000000-E 1205  411 LF  0.45 184.95 0.45 184.95  PAINT PVMT MARKINGS 8"

0025 4825000000-E 1205  500 LF  1.50 750.00 1.50 750.00  PAINT PVMT MARKINGS 12"

0026 4835000000-E 1205  300 LF  3.00 900.00 3.00 900.00  PAINT PVT MKG LINES 24"

0027 4845000000-N 1205  50 EA  45.00 2250.00 45.00 2250.00  PAINT PVT MKG SYMBOL

0028 4900000000-N 1251  2,167 EA  3.85 8342.95 3.85 8342.95  PERM RAISED PVMT MARKERS

0029 6000000000-E 1605  1,700 LF  2.95 5015.00 2.95 5015.00  TEMPORARY SILT FENCE

0030 6071012000-E SP   650 LF  9.15 5947.50 9.15 5947.50  COIR FIBER WATTLE

0031 6084000000-E 1660  3 ACR 1790.00 5370.00 1790.00 5370.00  SEEDING AND MULCHING

0032 6117000000-N SP   15 EA  500.00 7500.00 500.00 7500.00  RESPONSE FOR EROS CONTROL

0033 7444000000-E 1725  900 LF  6.50 5850.00 6.95 6255.00  INDUCTIVE LOOP SAWCUT

0034 7456000000-E 1726  75 LF  1.00 75.00 2.00 150.00  LEAD-IN CABLE(********)
(14-2)

 

    TOTAL 4426411.70 TOTAL 5112018.90  CONTRACT TOTAL



US-17 BYPASS FROM US-13 TO US-17, NC-42 FROM NC-11 TO AHOSKIE CREEK BRIDGE, NC-125 FROM NC-903 TO HALIFAX COUNTY.

   

FEB 03, 2016 12:29 PM BERTIE, HERTFORD, MARTIN 2:00 PM 2 /  2 001

2016CPT.01.03.10081.1,  2016CPT.01.03.10461.1,  2016CPT.01.03.10581.1 DEC 15 2015 C203795

TIP NO 22.610 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

 

    SUB-TOTAL 4426411.70 SUB-TOTAL 5112018.90  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4426411.70   BARNHILL CONTRACTING COMPANY

     2  5112018.90   ROSE BROTHERS PAVING CO INC



3 SECTIONS OF US-264 AND 2 SECTIONS OF NC-12.

RPC CONTRACTING INC

KITTY HAWK,  NC

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC  

FEB 03, 2016 12:29 PM DARE, HYDE 2:00 PM 1 /  2 002

2016CPT.01.04.10281.1,  2016CPT.01.04.10481.1 DEC 15 2015 C203794

TIP NO 47.250 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 374100.00 375000.00  MOBILIZATION

0002 0106000000-E 230  1,350 CY  25.10 33885.00 25.00 33750.00  BORROW EXCAVATION

0003 1220000000-E 545  950 TON 42.50 40375.00 65.00 61750.00  INCIDENTAL STONE BASE

0004 1245000000-E SP  64.5 SMI 1730.00 111585.00 1500.00 96750.00  SHOULDER RECONSTRUCTION

0005 1297000000-E 607  285,200 SY  1.49 424948.00 1.25 356500.00  MILL ASP PVMT *****" DTH
(1-1/2")

0006 1330000000-E 607  1,384 SY  15.60 21590.40 10.00 13840.00  INCIDENTAL MILLING

0007 1519000000-E 610  30,600 TON 43.10 1318860.00 46.90 1435140.00  ASP CONC SURF CRS S9.5B

0008 1525000000-E 610  33,650 TON 45.30 1524345.00 50.90 1712785.00  ASP CONC SURF CRS SF9.5A

0009 1575000000-E 620  4,808 TON 447.70 2152541.60 415.00 1995320.00  ASP FOR PLANT MIX

0010 1880000000-E SP   10,550 TON 51.80 546490.00 60.00 633000.00  GENERIC PAVING ITEM (TON)
ASPHALT CONC SURFACE COURSE, TYPE S4.75A
(LEVELING COURSE)

0011 2600000000-N SP   5 EA  1450.00 7250.00 1000.00 5000.00  RETROFIT EXT CURB RAMP

0012 2830000000-N 858  5 EA  350.00 1750.00 300.00 1500.00  ADJ MANHOLES

0013 2845000000-N 858  60 EA  75.00 4500.00 250.00 15000.00  ADJ METER OR VALVE BOXES

0014 4413000000-E SP   336 SF  8.60 2889.60 6.25 2100.00  WORK ZONE ADV/GEN WARN SIGN

0015 4457000000-N SP  Lump Sum 99600.00 36000.00  TEMP TRAFFIC CONTROL (SP)

0016 4685000000-E 1205  511,400 LF  0.40 204560.00 0.40 204560.00  THERMO PVT MKG LINES 4"90

0017 4686000000-E 1205  396,050 LF  0.55 217827.50 0.55 217827.50  THERMO PVT MKG LINES 4"120

0018 4697000000-E 1205  1,700 LF  2.25 3825.00 2.25 3825.00  THERMO PVT MKG LINE 8"120 MILS

0019 4710000000-E 1205  17,100 LF  6.00 102600.00 6.00 102600.00  24"WIDE THERMO 120 MILS

0020 4725000000-E 1205  60 EA  95.00 5700.00 95.00 5700.00  THERMO PVT SYMBOL 90MILS

0021 4810000000-E 1205  629,400 LF  0.10 62940.00 0.10 62940.00  PAINT PVMT MARKINGS 4"

0022 4835000000-E 1205  15,000 LF  2.00 30000.00 2.00 30000.00  PAINT PVT MKG LINES 24"

0023 4845000000-N 1205  60 EA  25.00 1500.00 25.00 1500.00  PAINT PVT MKG SYMBOL

0024 4900000000-N 1251  3,300 EA  4.50 14850.00 4.50 14850.00  PERM RAISED PVMT MARKERS

0025 6000000000-E 1605  3,520 LF  2.85 10032.00 2.85 10032.00  TEMPORARY SILT FENCE

0026 6071012000-E SP   750 LF  9.15 6862.50 9.15 6862.50  COIR FIBER WATTLE

0027 6084000000-E 1660 31.9 ACR 1690.00 53911.00 1690.00 53911.00  SEEDING AND MULCHING

0028 6117000000-N SP   33 EA  500.00 16500.00 500.00 16500.00  RESPONSE FOR EROS CONTROL

0029 7444000000-E 1725  2,000 LF  5.90 11800.00 5.92 11840.00  INDUCTIVE LOOP SAWCUT

0030 7456000000-E 1726  500 LF  1.20 600.00 1.20 600.00  LEAD-IN CABLE(********)
(14-2)

0031 2612000000-E 848  250 SY  80.00 20000.00 70.00 17500.00  6" CONCRETE DRIVEWAY

 

    TOTAL 7428217.60 TOTAL 7534483.00  CONTRACT TOTAL



3 SECTIONS OF US-264 AND 2 SECTIONS OF NC-12.

   

FEB 03, 2016 12:29 PM DARE, HYDE 2:00 PM 2 /  2 002

2016CPT.01.04.10281.1,  2016CPT.01.04.10481.1 DEC 15 2015 C203794

TIP NO 47.250 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

 

    SUB-TOTAL 7428217.60 SUB-TOTAL 7534483.00  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  7428217.60   RPC CONTRACTING INC

     2  7534483.00   BARNHILL CONTRACTING COMPANY



NC-24/87 FROM BARRINGTON CROSS ST TO EAST OF MLK WESTBOUND RAMPS; & NC-24/210 (ROWAN ST) BETWEEN RAY AVE AND RAMSEY ST.

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC

HIGHLAND PAVING COMPANY LLC

FAYETTEVILLE,  NC  

FEB 03, 2016 12:29 PM CUMBERLAND 2:00 PM 1 /  4 003

45336.3.39 DEC 15 2015 C203719

TIP NO 2.065 MIW-5206AM

FED AID NO HSIP-0024(67)

GRADING, PAVING, DRAINAGE, AND SIGNALS.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 169000.00 168899.97  MOBILIZATION

0002 0000400000-N 801 Lump Sum 40000.00 26500.00  CONSTRUCTION SURVEYING

0003 0043000000-N 226 Lump Sum 815000.00 864592.80  GRADING

0004 0050000000-E 226  1 ACR 1.00 1.00 1000.00 1000.00  SUPP CLEARING & GRUBBING

0005 0318000000-E 300  130 TON 36.25 4712.50 29.00 3770.00  FND CONDIT MATL MINOR STRS

0006 0320000000-E 300  380 SY  3.50 1330.00 3.00 1140.00  FND CONDIT GEOTEXTILE

0007 0448000000-E 310  8 LF  246.25 1970.00 192.11 1536.88  ***" RCP CULV CLASS IV
(48")

0008 0448200000-E 310  1,128 LF  152.75 172302.00 54.52 61498.56  15" RCP CULV CLASS IV

0009 0995000000-E 340  38 LF  26.00 988.00 10.00 380.00  PIPE REMOVAL

0010 1220000000-E 545  200 TON 54.40 10880.00 32.50 6500.00  INCIDENTAL STONE BASE

0011 1297000000-E 607  77,730 SY  2.15 167119.50 2.45 190438.50  MILL ASP PVMT *****" DTH
(2")

0012 1308000000-E 607  2,990 SY  5.60 16744.00 4.40 13156.00  MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0013 1330000000-E 607  900 SY  10.06 9054.00 11.00 9900.00  INCIDENTAL MILLING

0014 1491000000-E 610  440 TON 99.00 43560.00 90.00 39600.00  ASP CONC BASE CRS B25.0C

0015 1503000000-E 610  500 TON 90.40 45200.00 93.00 46500.00  ASP CONC INTR CRS I19.0C

0016 1523000000-E 610  9,730 TON 41.50 403795.00 47.35 460715.50  ASP CONC SURF CRS S9.5C

0017 1575000000-E 620  671 TON 426.00 285846.00 412.00 276452.00  ASP FOR PLANT MIX

0018 1693000000-E 654  50 TON 300.00 15000.00 220.00 11000.00  ASPH PLT MIX PVMT REPAIR

0019 1891000000-E SP   76,240 SY  4.40 335456.00 4.21 320970.40  GENERIC PAVING ITEM (SY)
PAVEMENT INTERLAYER

0020 2253000000-E 840 1.013 CY  840.00 850.92 913.70 925.58  PIPE COLLARS

0021 2275000000-E SP   6 CY  440.00 2640.00 248.64 1491.84  FLOWABLE FILL

0022 2286000000-N 840  20 EA  1505.00 30100.00 1385.94 27718.80  MASNRY DRAINAGE STRUCT

0023 2352000000-N 840  9 EA  580.00 5220.00 471.27 4241.43  FRAME W/GRATE 840.***** STD
FRAME WITH GRATE, 840D13

0024 2364000000-N 840  4 EA  825.00 3300.00 559.77 2239.08  FRAME W/2GRTS 840.16 STD

0025 2374000000-N 840  3 EA  810.00 2430.00 640.74 1922.22  FRAME-GRT-HD 840.03 **
(E)

0026 2374000000-N 840  1 EA  830.00 830.00 662.14 662.14  FRAME-GRT-HD 840.03 **
(F)

0027 2374000000-N 840  3 EA  830.00 2490.00 662.14 1986.42  FRAME-GRT-HD 840.03 **
(G)

0028 2396000000-N 840  1 EA  565.00 565.00 575.76 575.76  FRAME W/COVER STD 840.54

0029 2440000000-N 852  3 EA  680.00 2040.00 550.00 1650.00  CONC TRANS SECT FOR CATCH BASIN

0030 2451000000-N 852  12 EA  680.00 8160.00 550.00 6600.00  CONC TRANS SECT FOR DROP INLET

0031 2535000000-E 846  50 LF  16.50 825.00 12.85 642.50  **"X**" CONCRETE CURB
(6" X 12")

0032 2542000000-E 846  8,110 LF  17.25 139897.50 20.15 163416.50  1'-6" CONC CURB & GUTTER

0033 2549000000-E 846  810 LF  23.00 18630.00 23.03 18654.30  2'-6" CONC CURB & GUTTER



NC-24/87 FROM BARRINGTON CROSS ST TO EAST OF MLK WESTBOUND RAMPS; & NC-24/210 (ROWAN ST) BETWEEN RAY AVE AND RAMSEY ST.

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC

HIGHLAND PAVING COMPANY LLC

FAYETTEVILLE,  NC  

FEB 03, 2016 12:29 PM CUMBERLAND 2:00 PM 2 /  4 003

45336.3.39 DEC 15 2015 C203719

TIP NO 2.065 MIW-5206AM

FED AID NO HSIP-0024(67)

GRADING, PAVING, DRAINAGE, AND SIGNALS.

0034 2591000000-E 848  210 SY  38.00 7980.00 45.35 9523.50  4" CONCRETE SIDEWALK

0035 2600000000-N SP   20 EA  600.00 12000.00 950.00 19000.00  RETROFIT EXT CURB RAMP

0036 2605000000-N 848  20 EA  1142.00 22840.00 950.00 19000.00  CONCRETE CURB RAMP

0037 2612000000-E 848  35 SY  55.00 1925.00 72.55 2539.25  6" CONCRETE DRIVEWAY

0038 2647000000-E 852  20 SY  72.00 1440.00 62.18 1243.60  5" MONO CONC ISLANDS (SURF MTD)

0039 2655000000-E 852  1,530 SY  62.25 95242.50 54.41 83247.30  5" MONO CONC ISLDS (KEY IN)

0040 2830000000-N 858  2 EA  1380.00 2760.00 800.00 1600.00  ADJ MANHOLES

0041 2845000000-N 858  8 EA  1320.00 10560.00 800.00 6400.00  ADJ METER OR VALVE BOXES

0042 2893000000-N 859  1 EA  2500.00 2500.00 3156.62 3156.62  CONVERT CB TO JB W/MH

0043 3030000000-E 862  50 LF  16.50 825.00 16.50 825.00  STL BM GUARDRAIL

0044 3150000000-N 862  5 EA  30.00 150.00 30.00 150.00  ADDIT GUARDRAIL POSTS

0045 3270000000-N SP   1 EA  3000.00 3000.00 3000.00 3000.00  GR ANCHOR TYPE 350

0046 3656000000-E 876  225 SY  2.15 483.75 3.00 675.00  GEOTEXTILE FOR DRAINGE

0047 4072000000-E 903  1,008 LF  4.70 4737.60 3.95 3981.60  SUPPORT, 3-LB STL U-CHAN

0048 4102000000-N 904  58 EA  185.00 10730.00 65.00 3770.00  SIGN ERECTION, TYPE E

0049 4155000000-N 907  11 EA  3.50 38.50 3.50 38.50  DISPOSE SIGN SYST U-CHAN

0050 4400000000-E 1110  690 SF  4.70 3243.00 4.70 3243.00  WORK ZONE SIGNS (STAT)

0051 4405000000-E 1110  384 SF  16.60 6374.40 11.50 4416.00  WORK ZONE SIGNS (PORT)

0052 4410000000-E 1110  49 SF  9.70 475.30 4.70 230.30  WORK ZONE SIGNS (BARR)

0053 4415000000-N 1115  2 EA  2130.00 4260.00 3250.00 6500.00  FLASHING ARROW BOARD

0054 4420000000-N 1120  2 EA  8115.00 16230.00 12400.00 24800.00  PORTABLE CHANGE MSG SIGN

0055 4430000000-N 1130  150 EA  51.00 7650.00 50.00 7500.00  DRUMS

0056 4435000000-N 1135  30 EA  23.00 690.00 24.00 720.00  CONES

0057 4445000000-E 1145  157 LF  64.00 10048.00 17.00 2669.00  BARRICADES (TYPE III)

0058 4450000000-N 1150  960 HR  28.45 27312.00 21.40 20544.00  FLAGGER

0059 4480000000-N 1165  2 EA  5000.00 10000.00 4850.00 9700.00  TMA

0060 4516000000-N 1180  150 EA  30.00 4500.00 32.00 4800.00  SKINNY DRUM

0061 4650000000-N 1251  1,400 EA  6.00 8400.00 6.00 8400.00  TEMP RAISED PVMT MRKS

0062 4685000000-E 1205  16,214 LF  0.70 11349.80 0.70 11349.80  THERMO PVT MKG LINES 4"90

0063 4686000000-E 1205  16,921 LF  0.75 12690.75 0.75 12690.75  THERMO PVT MKG LINES 4"120

0064 4695000000-E 1205  3,066 LF  1.60 4905.60 1.60 4905.60  THERMO PVT MKG LINES 8"90 MILS

0065 4700000000-E 1205  162 LF  2.00 324.00 2.00 324.00  12"WIDE THERMO 90 MILS

0066 4710000000-E 1205  1,522 LF  6.00 9132.00 6.00 9132.00  24"WIDE THERMO 120 MILS

0067 4725000000-E 1205  162 EA  110.00 17820.00 110.00 17820.00  THERMO PVT SYMBOL 90MILS

0068 4810000000-E 1205  16,921 LF  0.30 5076.30 0.30 5076.30  PAINT PVMT MARKINGS 4"

0069 4820000000-E 1205  3,066 LF  1.00 3066.00 1.00 3066.00  PAINT PVMT MARKINGS 8"

0070 4825000000-E 1205  162 LF  2.00 324.00 2.00 324.00  PAINT PVMT MARKINGS 12"

0071 4835000000-E 1205  1,522 LF  3.00 4566.00 3.00 4566.00  PAINT PVT MKG LINES 24"



NC-24/87 FROM BARRINGTON CROSS ST TO EAST OF MLK WESTBOUND RAMPS; & NC-24/210 (ROWAN ST) BETWEEN RAY AVE AND RAMSEY ST.

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC

HIGHLAND PAVING COMPANY LLC

FAYETTEVILLE,  NC  

FEB 03, 2016 12:29 PM CUMBERLAND 2:00 PM 3 /  4 003

45336.3.39 DEC 15 2015 C203719

TIP NO 2.065 MIW-5206AM

FED AID NO HSIP-0024(67)

GRADING, PAVING, DRAINAGE, AND SIGNALS.

0072 4845000000-N 1205  162 EA  60.00 9720.00 60.00 9720.00  PAINT PVT MKG SYMBOL

0073 4905000000-N 1253  700 EA  27.00 18900.00 27.00 18900.00  SNOWPLB PVMT MRKER

0074 5800000000-E 1530  901 LF  9.00 8109.00 12.00 10812.00  ABANDON 6" UTILITY PIPE

0075 5835000000-E 1540  285 LF  15.00 4275.00 3.00 855.00  **" ENCASEMENT PIPE
(4")

0076 5871300000-E 1550  285 LF  45.50 12967.50 25.50 7267.50  4" TRENCHLESS INSTALL (IN SOIL)

0077 6000000000-E 1605  420 LF  3.00 1260.00 3.00 1260.00  TEMPORARY SILT FENCE

0078 6006000000-E 1610  75 TON 75.00 5625.00 60.00 4500.00  EROS CONTRL STONE CL A

0079 6009000000-E 1610  25 TON 145.00 3625.00 57.00 1425.00  EROS CONTRL STONE CL B

0080 6012000000-E 1610  15 TON 210.00 3150.00 47.00 705.00  SEDIMENT CONTROL STONE

0081 6015000000-E 1615 1.5 ACR 1000.00 1500.00 1000.00 1500.00  TEMPORARY MULCHING

0082 6018000000-E 1620  100 LB  5.00 500.00 5.00 500.00  SEED FOR TEMP SEEDING

0083 6021000000-E 1620 0.5 TON 1200.00 600.00 1200.00 600.00  FERT FOR TEMP SEEDING

0084 6024000000-E 1622  200 LF  25.80 5160.00 20.00 4000.00  TEMPORARY SLOPE DRAINS

0085 6029000000-E SP   200 LF  1.75 350.00 1.10 220.00  SAFETY FENCE

0086 6030000000-E 1630  20 CY  65.00 1300.00 25.00 500.00  SILT EXCAVATION

0087 6036000000-E 1631  22,500 SY  0.50 11250.00 2.00 45000.00  MATTING FOR EROS CONTROL

0088 6037000000-E SP   100 SY  5.00 500.00 5.00 500.00  COIR FIBER MAT

0089 6071012000-E SP   50 LF  8.00 400.00 7.50 375.00  COIR FIBER WATTLE

0090 6071030000-E 1640  15 LF  8.00 120.00 8.00 120.00  COIR FIBER BAFFLE

0091 6084000000-E 1660  3 ACR 2500.00 7500.00 2500.00 7500.00  SEEDING AND MULCHING

0092 6087000000-E 1660  3 ACR 200.00 600.00 200.00 600.00  MOWING

0093 6090000000-E 1661  50 LB  20.00 1000.00 20.00 1000.00  SEED FOR REPAIR SEEDING

0094 6093000000-E 1661 0.25 TON 1200.00 300.00 1200.00 300.00  FERT FOR REPAIR SEEDING

0095 6096000000-E 1662  50 LB  20.00 1000.00 20.00 1000.00  SEED FOR SUPP SEEDING

0096 6108000000-E 1665  1 TON 1200.00 1200.00 1200.00 1200.00  FERTILIZER TOPDRESSING

0097 6111000000-E SP   30 LF  100.00 3000.00 85.00 2550.00  IMPERVIOUS DIKE

0098 6114500000-N 1667  10 MHR 150.00 1500.00 150.00 1500.00  SPECIALIZED HAND MOWING

0099 6117000000-N SP   25 EA  500.00 12500.00 500.00 12500.00  RESPONSE FOR EROS CONTROL

0100 6132000000-N SP   2 EA  3240.00 6480.00 1400.00 2800.00  GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

0101 6132000000-N SP   78 EA  105.00 8190.00 25.00 1950.00  GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE CLEANOUT

0102 6132000000-N SP   39 EA  115.00 4485.00 175.00 6825.00  GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTIONDEVICE

0103 7048500000-E 1705  12 EA  758.00 9096.00 758.00 9096.00  16" PEDEST SIG HEAD 1 SEC W/CD

0104 7060000000-E 1705  3,080 LF  3.00 9240.00 2.98 9178.40  SIGNAL CABLE

0105 7120000000-E 1705  13 EA  765.00 9945.00 765.00 9945.00  VEHICLE SIGNAL HD (12", 3 SECT)

0106 7132000000-E 1705  3 EA  920.00 2760.00 920.00 2760.00  VEHICLE SIGNAL HD (12", 4 SECT)

0107 7264000000-E 1710  840 LF  3.05 2562.00 3.05 2562.00  MESSENGER CABLE (3/8")



NC-24/87 FROM BARRINGTON CROSS ST TO EAST OF MLK WESTBOUND RAMPS; & NC-24/210 (ROWAN ST) BETWEEN RAY AVE AND RAMSEY ST.

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC

HIGHLAND PAVING COMPANY LLC

FAYETTEVILLE,  NC  

FEB 03, 2016 12:29 PM CUMBERLAND 2:00 PM 4 /  4 003

45336.3.39 DEC 15 2015 C203719

TIP NO 2.065 MIW-5206AM

FED AID NO HSIP-0024(67)

GRADING, PAVING, DRAINAGE, AND SIGNALS.

0108 7288000000-E 1715  1,360 LF  10.25 13940.00 10.25 13940.00  PAVED TRENCH (***********)
(1, 2")

0109 7300000000-E 1715  40 LF  6.00 240.00 5.98 239.20  UNPAVED TRENCH (***********)
(1, 2")

0110 7324000000-N 1716  16 EA  258.00 4128.00 258.00 4128.00  JUNCTION BOX (STANDARD SIZE)

0111 7360000000-N 1720  6 EA  890.00 5340.00 890.00 5340.00  WOOD POLE

0112 7372000000-N 1721  8 EA  305.00 2440.00 305.00 2440.00  GUY ASSEMBLY

0113 7408000000-E 1722  1 EA  675.00 675.00 675.00 675.00  1" RISER WITH WEATHERHEAD

0114 7420000000-E 1722  5 EA  410.00 2050.00 410.00 2050.00  2" RISER WITH WEATHERHEAD

0115 7432000000-E 1722  1 EA  468.00 468.00 468.00 468.00  2" RISER WITH TUBING

0116 7444000000-E 1725  1,720 LF  5.40 9288.00 5.40 9288.00  INDUCTIVE LOOP SAWCUT

0117 7456000000-E 1726  9,740 LF  1.35 13149.00 1.34 13051.60  LEAD-IN CABLE(********)
(14-2)

0118 7552000000-N 1731  1 EA  1825.00 1825.00 1825.00 1825.00  INTERCONNECT CENTER

0119 7564100000-N 1732  1 EA  1825.00 1825.00 1825.00 1825.00  FIBER-OPTIC TRANS SELF HEAL

0120 7642200000-N 1743  3 EA  1900.00 5700.00 1900.00 5700.00  TYPE II PED W/ FOUNDATION

0121 7684000000-N 1750  1 EA  900.00 900.00 900.00 900.00  SIGNAL CABINET FOUNDATION

0122 7756000000-N 1751  1 EA  1285.00 1285.00 12850.00 12850.00  CONTLR WITH CBNT, 2070L BASE MTD

0123 7780000000-N 1751  10 EA  105.00 1050.00 105.00 1050.00  DETECTOR CARD (TYPE 2070L)

0124 7901000000-N 1753  1 EA  375.00 375.00 375.00 375.00  CABINET BASE EXTENDER

0125 7948000000-N 1757  1 EA  1250.00 1250.00 1250.00 1250.00  TRAFFIC SIGNAL REMOVAL

0126 1880000000-E SP   850 TON 50.55 42967.50 87.50 74375.00  GENERIC PAVING ITEM (TON)
ASPHALT FOR PAVEMENT INTER-   LAYER

 

    TOTAL 3381150.92 TOTAL 3392000.00  CONTRACT TOTAL

 

    SUB-TOTAL 3381150.92 SUB-TOTAL 3392000.00  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3381150.92   BARNHILL CONTRACTING COMPANY

     2  3392000.00   HIGHLAND PAVING COMPANY LLC



I-95 BUS/US-301 FROM NC-87 SOUTH TO NC-59.

HIGHLAND PAVING COMPANY LLC

FAYETTEVILLE,  NC

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC  

FEB 03, 2016 12:29 PM CUMBERLAND 2:00 PM 1 /  4 004

45849.3.FR1 DEC 15 2015 C203655

TIP NO 3.681 MIW-5519

FED AID NO HSIP-095-2(128)46

GRADING, DRAINAGE, AND PAVING.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 418041.42 418800.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 36500.00 143000.00  CONSTRUCTION SURVEYING

0003 0043000000-N 226 Lump Sum 1286070.00 1362460.00  GRADING

0004 0050000000-E 226  1 ACR 1000.00 1000.00 1.00 1.00  SUPP CLEARING & GRUBBING

0005 0057000000-E 226  250 CY  11.00 2750.00 50.85 12712.50  UNDERCUT EXCAVATION

0006 0134000000-E 240  5,020 CY  6.00 30120.00 15.70 78814.00  DRAINAGE DITCH EXCAVATION

0007 0195000000-E 265  250 CY  17.00 4250.00 26.00 6500.00  SELECT GRANULAR MATERIAL

0008 0196000000-E 270  2,650 SY  2.25 5962.50 2.40 6360.00  GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300  2,150 TON 26.50 56975.00 26.00 55900.00  FND CONDIT MATL MINOR STRS

0010 0320000000-E 300  6,760 SY  2.00 13520.00 5.50 37180.00  FND CONDIT GEOTEXTILE

0011 0366000000-E 310  8,940 LF  44.00 393360.00 51.00 455940.00  15" RC PIPE CULV III

0012 0372000000-E 310  664 LF  67.00 44488.00 59.75 39674.00  18" RC PIPE CULV III

0013 0378000000-E 310  1,112 LF  75.00 83400.00 76.00 84512.00  24" RC PIPE CULV III

0014 0384000000-E 310  732 LF  100.00 73200.00 97.00 71004.00  30" RC PIPE CULV III

0015 0390000000-E 310  1,640 LF  130.00 213200.00 123.00 201720.00  36" RC PIPE CULV III

0016 0396000000-E 310  860 LF  155.00 133300.00 147.25 126635.00  42" RC PIPE CULV III

0017 0448200000-E 310  4,476 LF  54.00 241704.00 51.75 231633.00  15" RCP CULV CLASS IV

0018 0448300000-E 310  1,168 LF  69.50 81176.00 67.50 78840.00  18" RCP CULV CLASS IV

0019 0448400000-E 310  180 LF  84.00 15120.00 82.50 14850.00  24" RCP CULV CLASS IV

0020 0448500000-E 310  252 LF  115.00 28980.00 110.00 27720.00  30" RCP CULV CLASS IV

0021 0448600000-E 310  248 LF  150.00 37200.00 148.25 36766.00  36" RCP CULV CLASS IV

0022 0453000000-E 310  4 EA  1750.00 7000.00 1100.00 4400.00  **" PIPE END SECTION
(15")

0023 0453000000-E 310  12 EA  2000.00 24000.00 1475.00 17700.00  **" PIPE END SECTION
(18")

0024 0453000000-E 310  1 EA  2700.00 2700.00 2140.00 2140.00  **" PIPE END SECTION
(24")

0025 0995000000-E 340  4,874 LF  10.00 48740.00 14.50 70673.00  PIPE REMOVAL

0026 0996000000-N 350  6 EA  2450.00 14700.00 650.00 3900.00  PIPE CLEAN-OUT

0027 1099500000-E 505  700 CY  11.00 7700.00 33.60 23520.00  SHALLOW UNDERCUT

0028 1099700000-E 505  1,400 TON 28.00 39200.00 33.75 47250.00  CLASS IV SUBGRD STABILIZATION

0029 1220000000-E 545  100 TON 33.00 3300.00 60.00 6000.00  INCIDENTAL STONE BASE

0030 1308000000-E 607  3,000 SY  4.80 14400.00 8.25 24750.00  MILLN ASPHALT PVMT ***** - *****
(0" TO 3")

0031 1330000000-E 607  1,340 SY  10.50 14070.00 13.10 17554.00  INCIDENTAL MILLING

0032 1489000000-E 610  610 TON 56.00 34160.00 41.20 25132.00  ASP CONC BASE CRS B25.0B

0033 1491000000-E 610  10,060 TON 46.50 467790.00 41.50 417490.00  ASP CONC BASE CRS B25.0C

0034 1503000000-E 610  7,580 TON 46.50 352470.00 37.75 286145.00  ASP CONC INTR CRS I19.0C

0035 1519000000-E 610  430 TON 54.75 23542.50 45.40 19522.00  ASP CONC SURF CRS S9.5B

0036 1523000000-E 610  19,090 TON 39.50 754055.00 33.20 633788.00  ASP CONC SURF CRS S9.5C



I-95 BUS/US-301 FROM NC-87 SOUTH TO NC-59.

HIGHLAND PAVING COMPANY LLC

FAYETTEVILLE,  NC

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC  

FEB 03, 2016 12:29 PM CUMBERLAND 2:00 PM 2 /  4 004

45849.3.FR1 DEC 15 2015 C203655

TIP NO 3.681 MIW-5519

FED AID NO HSIP-095-2(128)46

GRADING, DRAINAGE, AND PAVING.

0037 1575000000-E 620  1,990 TON 415.00 825850.00 450.00 895500.00  ASP FOR PLANT MIX

0038 1693000000-E 654  100 TON 208.00 20800.00 265.00 26500.00  ASPH PLT MIX PVMT REPAIR

0039 2022000000-E 815  224 CY  25.00 5600.00 25.00 5600.00  SUBDRAIN EXCAVATION

0040 2033000000-E 815  168 CY  45.00 7560.00 45.00 7560.00  SUBDRAIN FINE AGGREGATE

0041 2044000000-E 815  1,000 LF  12.00 12000.00 12.00 12000.00  6" PERF SUBDRN PIPE

0042 2070000000-N 815  2 EA  350.00 700.00 350.00 700.00  SUBDRN PIPE OUTLET

0043 2077000000-E 815  12 LF  25.00 300.00 25.00 300.00  6" OUTLET PIPE

0044 2253000000-E 840 3.053 CY  1550.00 4732.15 561.00 1712.73  PIPE COLLARS

0045 2264000000-E 840 0.31 CY  2400.00 744.00 345.00 106.95  PIPE PLUGS

0046 2275000000-E SP   11 CY  375.00 4125.00 405.00 4455.00  FLOWABLE FILL

0047 2286000000-N 840  255 EA  1550.00 395250.00 1356.00 345780.00  MASNRY DRAINAGE STRUCT

0048 2308000000-E 840 104.6 LF  355.00 37133.00 322.50 33733.50  MASNRY DRAINAGE STRUCT

0049 2354000000-N 840  1 EA  485.00 485.00 634.75 634.75  FRAME W/GRATE 840.22 STD

0050 2364000000-N 840  189 EA  675.00 127575.00 717.25 135560.25  FRAME W/2GRTS 840.16 STD

0051 2364200000-N 840  10 EA  660.00 6600.00 863.75 8637.50  FRAME W/2GRTS 840.20 STD

0052 2365000000-N 840  41 EA  640.00 26240.00 817.50 33517.50  FRAME W/2GRTS 840.22 STD

0053 2396000000-N 840  10 EA  575.00 5750.00 618.25 6182.50  FRAME W/COVER STD 840.54

0054 2407000000-N 840  5 EA  1700.00 8500.00 1675.50 8377.50  STL FRAM W/ 2 GTR, STD 840.37

0055 2451000000-N 852  210 EA  778.00 163380.00 400.00 84000.00  CONC TRANS SECT FOR DROP INLET

0056 2462000000-E SP   1 EA  2450.00 2450.00 2319.50 2319.50  **" SLUICE GATE
(8")

0057 2647000000-E 852  320 SY  49.40 15808.00 54.41 17411.20  5" MONO CONC ISLANDS (SURF MTD)

0058 2655000000-E 852  11,870 SY  38.90 461743.00 42.81 508154.70  5" MONO CONC ISLDS (KEY IN)

0059 2815000000-N 858  2 EA  800.00 1600.00 380.00 760.00  ADJ DROP INLETS

0060 2995000000-N SP   1 EA  1100.00 1100.00 3072.00 3072.00  GENERIC DRAINAGE ITEM (EA)
CONVERT 2GI TO SPECIAL JB W/MH

0061 3030000000-E 862 212.5 LF  16.00 3400.00 16.00 3400.00  STL BM GUARDRAIL

0062 3150000000-N 862  4 EA  30.00 120.00 30.00 120.00  ADDIT GUARDRAIL POSTS

0063 3180000000-N 862  12 EA  150.00 1800.00 150.00 1800.00  GR ANCHOR TYPE **********
(TERMINAL END SECTION)

0064 3628000000-E 876  41 TON 80.00 3280.00 104.00 4264.00  RIP RAP, CLASS I

0065 3642000000-E 876  114 TON 53.00 6042.00 59.00 6726.00  RIP RAP, CLASS A

0066 3656000000-E 876  2,450 SY  2.50 6125.00 1.55 3797.50  GEOTEXTILE FOR DRAINGE

0067 3659000000-N SP   1 EA  1350.00 1350.00 3470.00 3470.00  PREFORMED SCOUR HOLES

0068 4072000000-E 903  3,400 LF  3.80 12920.00 3.80 12920.00  SUPPORT, 3-LB STL U-CHAN

0069 4102000000-N 904  170 EA  65.00 11050.00 65.00 11050.00  SIGN ERECTION, TYPE E

0070 4108000000-N 904  20 EA  62.00 1240.00 62.00 1240.00  SIGN ERECTION, TYPE F

0071 4155000000-N 907  251 EA  3.50 878.50 3.50 878.50  DISPOSE SIGN SYST U-CHAN

0072 4400000000-E 1110  768 SF  15.00 11520.00 4.68 3594.24  WORK ZONE SIGNS (STAT)

0073 4405000000-E 1110  1,248 SF  9.00 11232.00 5.65 7051.20  WORK ZONE SIGNS (PORT)



I-95 BUS/US-301 FROM NC-87 SOUTH TO NC-59.

HIGHLAND PAVING COMPANY LLC

FAYETTEVILLE,  NC

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC  

FEB 03, 2016 12:29 PM CUMBERLAND 2:00 PM 3 /  4 004

45849.3.FR1 DEC 15 2015 C203655

TIP NO 3.681 MIW-5519

FED AID NO HSIP-095-2(128)46

GRADING, DRAINAGE, AND PAVING.

0074 4410000000-E 1110  225 SF  4.83 1086.75 4.83 1086.75  WORK ZONE SIGNS (BARR)

0075 4415000000-N 1115  8 EA  4150.00 33200.00 2500.00 20000.00  FLASHING ARROW BOARD

0076 4420000000-N 1120  4 EA  15000.00 60000.00 12000.00 48000.00  PORTABLE CHANGE MSG SIGN

0077 4422000000-N 1120  27 DAY 50.00 1350.00 100.00 2700.00  PORT CHANGE MSG SIGN (SHORT TERM)

0078 4430000000-N 1130  400 EA  48.00 19200.00 43.00 17200.00  DRUMS

0079 4445000000-E 1145  720 LF  23.00 16560.00 20.00 14400.00  BARRICADES (TYPE III)

0080 4450000000-N 1150  950 HR  20.00 19000.00 30.00 28500.00  FLAGGER

0081 4480000000-N 1165  4 EA  15000.00 60000.00 16000.00 64000.00  TMA

0082 4685000000-E 1205  2,680 LF  0.65 1742.00 0.65 1742.00  THERMO PVT MKG LINES 4"90

0083 4686000000-E 1205  947 LF  0.85 804.95 0.85 804.95  THERMO PVT MKG LINES 4"120

0084 4688000000-E 1205  81,531 LF  0.85 69301.35 0.85 69301.35  THERMO PVT MKG LINES,6"90 MILS

0085 4690000000-E 1205  47,667 LF  0.95 45283.65 0.95 45283.65  THERMO PVT MKG LINES 6"120 MILS

0086 4695000000-E 1205  45 LF  2.00 90.00 2.00 90.00  THERMO PVT MKG LINES 8"90 MILS

0087 4700000000-E 1205  20,428 LF  2.50 51070.00 2.50 51070.00  12"WIDE THERMO 90 MILS

0088 4710000000-E 1205  118 LF  10.00 1180.00 10.00 1180.00  24"WIDE THERMO 120 MILS

0089 4725000000-E 1205  186 EA  80.00 14880.00 80.00 14880.00  THERMO PVT SYMBOL 90MILS

0090 4810000000-E 1205  12,122 LF  0.15 1818.30 0.15 1818.30  PAINT PVMT MARKINGS 4"

0091 4815000000-E 1205  257,532 LF  0.15 38629.80 0.15 38629.80  PAINT PVMT MARKINGS 6"

0092 4825000000-E 1205  10,500 LF  0.50 5250.00 0.50 5250.00  PAINT PVMT MARKINGS 12"

0093 4835000000-E 1205  1,308 LF  1.00 1308.00 1.00 1308.00  PAINT PVT MKG LINES 24"

0094 4845000000-N 1205  40 EA  35.00 1400.00 35.00 1400.00  PAINT PVT MKG SYMBOL

0095 4900000000-N 1251  1,942 EA  4.50 8739.00 4.50 8739.00  PERM RAISED PVMT MARKERS

0096 4915000000-E 1264  15 EA  38.00 570.00 28.00 420.00  7' U-CHANNEL POSTS

0097 4955000000-N 1264  15 EA  85.00 1275.00 56.00 840.00  OBJECT MARKERS (END OF RD)

0098 5326200000-E 1510  40 LF  155.00 6200.00 153.50 6140.00  12" WATER LINE

0099 5326600000-E 1510  505 LF  145.00 73225.00 134.50 67922.50  16" WATER LINE

0100 5572600000-E 1515  1 EA  20000.00 20000.00 17935.25 17935.25  16" TAPPING VALVE

0101 5691300000-E 1520  137 LF  91.50 12535.50 107.75 14761.75  8" SANITARY GRAVITY SEWER

0102 5691600000-E 1520  169 LF  170.00 28730.00 180.50 30504.50  16" SANITARY GRAVITY SEWER

0103 5709600000-E 1520  70 LF  530.00 37100.00 217.50 15225.00  12" FORCE MAIN SEWER

0104 5768000000-N 1520  4 EA  1250.00 5000.00 1016.00 4064.00  SANITARY SEWER CLEAN-OUT

0105 5804000000-E 1530  100 LF  5.50 550.00 13.00 1300.00  ABANDON 12" UTILITY PIPE

0106 5810000000-E 1530  480 LF  6.20 2976.00 14.75 7080.00  ABANDON 16" UTILITY PIPE

0107 5835800000-E 1540  115 LF  160.00 18400.00 110.50 12707.50  18" ENCASEMENT PIPE

0108 5836200000-E 1540  185 LF  210.00 38850.00 191.75 35473.75  30" ENCASEMENT PIPE

0109 6000000000-E 1605  14,500 LF  1.75 25375.00 1.75 25375.00  TEMPORARY SILT FENCE

0110 6006000000-E 1610  1,500 TON 53.00 79500.00 44.70 67050.00  EROS CONTRL STONE CL A

0111 6009000000-E 1610  900 TON 52.00 46800.00 44.70 40230.00  EROS CONTRL STONE CL B



I-95 BUS/US-301 FROM NC-87 SOUTH TO NC-59.

HIGHLAND PAVING COMPANY LLC

FAYETTEVILLE,  NC

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC  

FEB 03, 2016 12:29 PM CUMBERLAND 2:00 PM 4 /  4 004

45849.3.FR1 DEC 15 2015 C203655

TIP NO 3.681 MIW-5519

FED AID NO HSIP-095-2(128)46

GRADING, DRAINAGE, AND PAVING.

0112 6012000000-E 1610  3,000 TON 35.00 105000.00 33.00 99000.00  SEDIMENT CONTROL STONE

0113 6015000000-E 1615  12 ACR 800.00 9600.00 800.00 9600.00  TEMPORARY MULCHING

0114 6018000000-E 1620  700 LB  5.00 3500.00 5.00 3500.00  SEED FOR TEMP SEEDING

0115 6021000000-E 1620  3 TON 1000.00 3000.00 1000.00 3000.00  FERT FOR TEMP SEEDING

0116 6024000000-E 1622  200 LF  14.00 2800.00 9.50 1900.00  TEMPORARY SLOPE DRAINS

0117 6029000000-E SP   200 LF  1.25 250.00 1.00 200.00  SAFETY FENCE

0118 6030000000-E 1630  1,600 CY  10.00 16000.00 13.00 20800.00  SILT EXCAVATION

0119 6036000000-E 1631  17,800 SY  1.75 31150.00 1.75 31150.00  MATTING FOR EROS CONTROL

0120 6037000000-E SP   100 SY  5.00 500.00 5.00 500.00  COIR FIBER MAT

0121 6038000000-E SP   50 SY  6.75 337.50 6.75 337.50  PERM SOIL REINF MAT

0122 6042000000-E 1632  9,000 LF  3.50 31500.00 3.50 31500.00  1/4" HARDWARE CLOTH

0123 6071010000-E SP   25 LF  7.00 175.00 7.00 175.00  WATTLE

0124 6071012000-E SP   2,500 LF  8.00 20000.00 8.00 20000.00  COIR FIBER WATTLE

0125 6071020000-E SP   1,300 LB  6.50 8450.00 7.00 9100.00  POLYACRYLAMIDE (PAM)

0126 6084000000-E 1660  12 ACR 1875.00 22500.00 1875.00 22500.00  SEEDING AND MULCHING

0127 6087000000-E 1660  12 ACR 150.00 1800.00 150.00 1800.00  MOWING

0128 6090000000-E 1661  150 LB  20.00 3000.00 20.00 3000.00  SEED FOR REPAIR SEEDING

0129 6093000000-E 1661 0.25 TON 1000.00 250.00 1000.00 250.00  FERT FOR REPAIR SEEDING

0130 6096000000-E 1662  200 LB  20.00 4000.00 20.00 4000.00  SEED FOR SUPP SEEDING

0131 6108000000-E 1665  6 TON 1000.00 6000.00 1000.00 6000.00  FERTILIZER TOPDRESSING

0132 6114500000-N 1667  10 MHR 100.00 1000.00 100.00 1000.00  SPECIALIZED HAND MOWING

0133 6117000000-N SP   35 EA  400.00 14000.00 400.00 14000.00  RESPONSE FOR EROS CONTROL

0134 6132000000-N SP   2 EA  1350.00 2700.00 3700.00 7400.00  GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

0135 6132000000-N SP   15 EA  25.00 375.00 200.00 3000.00  GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE

0136 6132000000-N SP   45 EA  175.00 7875.00 155.00 6975.00  GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE CLEANOUT

 

    TOTAL 8359869.87 TOTAL 8378973.07  CONTRACT TOTAL

 

    SUB-TOTAL 8359869.87 SUB-TOTAL 8378973.07  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  8359869.87   HIGHLAND PAVING COMPANY LLC

     2  8378973.07   BARNHILL CONTRACTING COMPANY



BRIDGE #169 OVER GUM CREEK ON SR-1148 (ANTHONY RD).

SMITH-ROWE, LLC

MOUNT AIRY,  NC

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

EASTERN STRUCTURES LLC

GREENSBORO,  NC MOCKSVILLE,  NC

FEB 03, 2016 12:29 PM ALAMANCE 2:00 PM 1 /  12 005

46056.3.2 DEC 15 2015 C203660

TIP NO 0.076 MIB-5342

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 25500.00 47000.00  26500.00MOBILIZATION

0002 0030000000-N SP  Lump Sum 5000.00 7000.00  6000.00BRG APP SUB REG TIER**
(14+38)

0003 0043000000-N 226 Lump Sum 25000.00 25000.00  33000.00GRADING

0004 0050000000-E 226  1 ACR 100.00 100.00 10.00 10.00 100.00  100.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  50 CY  14.50 725.00 10.00 500.00 40.00  2000.00UNDERCUT EXCAVATION

0006 0195000000-E 265  50 CY  18.00 900.00 10.00 500.00 30.00  1500.00SELECT GRANULAR MATERIAL

0007 0196000000-E 270  150 SY  2.00 300.00 2.00 300.00 2.00  300.00GEOTEXTILE SOIL STABILIZATION

0008 0318000000-E 300  10 TON 26.00 260.00 20.00 200.00 30.00  300.00FND CONDIT MATL MINOR STRS

0009 0320000000-E 300  20 SY  2.00 40.00 2.00 40.00 2.00  40.00FND CONDIT GEOTEXTILE

0010 0335200000-E 305  48 LF  24.00 1152.00 35.00 1680.00 35.00  1680.0015" DRAINAGE PIPE

0011 0995000000-E 340  24 LF  20.00 480.00 10.00 240.00 10.00  240.00PIPE REMOVAL

0012 1099500000-E 505  50 CY  18.00 900.00 10.00 500.00 20.00  1000.00SHALLOW UNDERCUT

0013 1099700000-E 505  100 TON 24.00 2400.00 25.00 2500.00 30.00  3000.00CLASS IV SUBGRD STABILIZATION

0014 1220000000-E 545  25 TON 35.00 875.00 35.00 875.00 30.00  750.00INCIDENTAL STONE BASE

0015 1330000000-E 607  100 SY  15.50 1550.00 20.00 2000.00 20.00  2000.00INCIDENTAL MILLING

0016 1489000000-E 610  200 TON 69.00 13800.00 80.00 16000.00 93.00  18600.00ASP CONC BASE CRS B25.0B

0017 1498000000-E 610  140 TON 72.00 10080.00 82.00 11480.00 95.00  13300.00ASP CONC INTR CRS I19.0B

0018 1519000000-E 610  190 TON 74.00 14060.00 88.00 16720.00 100.00  19000.00ASP CONC SURF CRS S9.5B

0019 1575000000-E 620  30 TON 475.00 14250.00 482.00 14460.00 490.00  14700.00ASP FOR PLANT MIX

0020 1693000000-E 654  15 TON 15.00 225.00 220.00 3300.00 220.00  3300.00ASPH PLT MIX PVMT REPAIR

0021 2286000000-N 840  2 EA  1500.00 3000.00 1000.00 2000.00 1300.00  2600.00MASNRY DRAINAGE STRUCT

0022 2367000000-N 840  2 EA  550.00 1100.00 500.00 1000.00 500.00  1000.00FRAME W/2GRTS 840.29 STD

0023 2556000000-E 846  40 LF  65.00 2600.00 25.00 1000.00 30.00  1200.00SHOULDER BERM GUTTER

0024 3030000000-E 862  25 LF  17.00 425.00 16.00 400.00 17.00  425.00STL BM GUARDRAIL

0025 3150000000-N 862  5 EA  13.00 65.00 30.00 150.00 13.00  65.00ADDIT GUARDRAIL POSTS

0026 3215000000-N 862  4 EA  1500.00 6000.00 1650.00 6600.00 1500.00  6000.00GR ANCHOR TYPE III

0027 3270000000-N SP   4 EA  1900.00 7600.00 1800.00 7200.00 1900.00  7600.00GR ANCHOR TYPE 350

0028 3649000000-E 876  1 TON 100.00 100.00 50.00 50.00 100.00  100.00RIP RAP, CLASS B

0029 3656000000-E 876  590 SY  2.00 1180.00 2.00 1180.00 2.00  1180.00GEOTEXTILE FOR DRAINGE

0030 4072000000-E 903  61 LF  5.00 305.00 5.00 305.00 5.00  305.00SUPPORT, 3-LB STL U-CHAN

0031 4096000000-N 904  2 EA  75.00 150.00 75.00 150.00 75.00  150.00SIGN ERECTION, TYPE D

0032 4155000000-N 907  4 EA  1.00 4.00 1.00 4.00 1.00  4.00DISPOSE SIGN SYST U-CHAN

0033 4400000000-E 1110  281 SF  4.75 1334.75 4.75 1334.75 4.75  1334.75WORK ZONE SIGNS (STAT)

0034 4405000000-E 1110  96 SF  10.00 960.00 8.00 768.00 8.00  768.00WORK ZONE SIGNS (PORT)

0035 4410000000-E 1110  119 SF  5.00 595.00 5.00 595.00 5.00  595.00WORK ZONE SIGNS (BARR)

0036 4430000000-N 1130  15 EA  40.00 600.00 25.00 375.00 41.00  615.00DRUMS

0037 4445000000-E 1145  88 LF  16.00 1408.00 16.00 1408.00 16.00  1408.00BARRICADES (TYPE III)

0038 4455000000-N 1150  2 DAY 225.00 450.00 50.00 100.00 200.00  400.00FLAGGER



BRIDGE #169 OVER GUM CREEK ON SR-1148 (ANTHONY RD).

SMITH-ROWE, LLC

MOUNT AIRY,  NC

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

EASTERN STRUCTURES LLC

GREENSBORO,  NC MOCKSVILLE,  NC

FEB 03, 2016 12:29 PM ALAMANCE 2:00 PM 2 /  12 005

46056.3.2 DEC 15 2015 C203660

TIP NO 0.076 MIB-5342

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0039 4685000000-E 1205  656 LF  1.81 1187.36 1.60 1049.60 2.91  1908.96THERMO PVT MKG LINES 4"90

0040 4686000000-E 1205  656 LF  1.91 1252.96 1.70 1115.20 3.01  1974.56THERMO PVT MKG LINES 4"120

0041 4770000000-E 1205  288 LF  5.00 1440.00 4.00 1152.00 4.00  1152.004" COLD APPL PLSTIC LINES TYPE **
(II)

0042 4900000000-N 1251  5 EA  25.00 125.00 7.00 35.00 7.00  35.00PERM RAISED PVMT MARKERS

0043 6000000000-E 1605  900 LF  2.20 1980.00 3.00 2700.00 3.00  2700.00TEMPORARY SILT FENCE

0044 6006000000-E 1610  150 TON 20.00 3000.00 1.00 150.00 1.00  150.00EROS CONTRL STONE CL A

0045 6009000000-E 1610  15 TON 40.00 600.00 40.00 600.00 35.00  525.00EROS CONTRL STONE CL B

0046 6012000000-E 1610  155 TON 18.00 2790.00 35.00 5425.00 1.00  155.00SEDIMENT CONTROL STONE

0047 6015000000-E 1615 0.5 ACR 1400.00 700.00 100.00 50.00 1000.00  500.00TEMPORARY MULCHING

0048 6018000000-E 1620  100 LB  1.00 100.00 1.00 100.00 3.00  300.00SEED FOR TEMP SEEDING

0049 6021000000-E 1620 0.5 TON 100.00 50.00 100.00 50.00 1200.00  600.00FERT FOR TEMP SEEDING

0050 6024000000-E 1622  200 LF  2.00 400.00 2.00 400.00 5.00  1000.00TEMPORARY SLOPE DRAINS

0051 6029000000-E SP   400 LF  2.20 880.00 2.00 800.00 2.00  800.00SAFETY FENCE

0052 6030000000-E 1630  50 CY  1.00 50.00 2.00 100.00 6.00  300.00SILT EXCAVATION

0053 6036000000-E 1631  400 SY  2.20 880.00 2.00 800.00 1.50  600.00MATTING FOR EROS CONTROL

0054 6037000000-E SP   125 SY  7.00 875.00 4.00 500.00 6.00  750.00COIR FIBER MAT

0055 6042000000-E 1632  550 LF  2.75 1512.50 4.00 2200.00 4.00  2200.001/4" HARDWARE CLOTH

0056 6048000000-E SP   35 SY  25.00 875.00 35.00 1225.00 20.00  700.00FLOAT TURBIDITY CURTAIN

0057 6070000000-N 1639  2 EA  50.00 100.00 200.00 400.00 200.00  400.00SPECIAL STILLING BASINS

0058 6084000000-E 1660 0.2 ACR 5000.00 1000.00 1000.00 200.00 2200.00  440.00SEEDING AND MULCHING

0059 6087000000-E 1660 0.1 ACR 10.00 1.00 10.00 1.00 100.00  10.00MOWING

0060 6090000000-E 1661  50 LB  1.00 50.00 1.00 50.00 3.00  150.00SEED FOR REPAIR SEEDING

0061 6093000000-E 1661 0.25 TON 200.00 50.00 100.00 25.00 1200.00  300.00FERT FOR REPAIR SEEDING

0062 6096000000-E 1662  50 LB  7.00 350.00 1.00 50.00 3.00  150.00SEED FOR SUPP SEEDING

0063 6108000000-E 1665 0.25 TON 2000.00 500.00 100.00 25.00 1200.00  300.00FERTILIZER TOPDRESSING

0064 6114500000-N 1667  10 MHR 1.00 10.00 1.00 10.00 20.00  200.00SPECIALIZED HAND MOWING

0065 6117000000-N SP   12 EA  1.00 12.00 100.00 1200.00 1.00  12.00RESPONSE FOR EROS CONTROL

0066 6123000000-E 1670 0.1 ACR 2000.00 200.00 1000.00 100.00 3500.00  350.00REFORESTATION

0067 6132000000-N SP   4 EA  250.00 1000.00 800.00 3200.00 400.00  1600.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0068 8021000000-N SP  Lump Sum 50000.00 16300.00  40400.00REMV EXIST STR **********
(14+38.00 -L-)

0069 8096000000-E 450  38 LF  353.95 13450.10 200.00 7600.00 356.00  13528.00PILE EXCAVATION IN SOIL

0070 8097000000-E 450  32 LF  353.95 11326.40 200.00 6400.00 356.00  11392.00PILE EXCAVATION NOT IN SOIL

0071 8121000000-N 412 Lump Sum 5750.00 4000.00  4000.00UNCL STR EXCAV STA *****
(14+38.00 -L-)

0072 8156000000-E SP   2,135 SF  15.19 32430.65 15.00 32025.00 15.00  32025.00CONCRETE WEARING SURFACE



BRIDGE #169 OVER GUM CREEK ON SR-1148 (ANTHONY RD).

SMITH-ROWE, LLC

MOUNT AIRY,  NC

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

EASTERN STRUCTURES LLC

GREENSBORO,  NC MOCKSVILLE,  NC

FEB 03, 2016 12:29 PM ALAMANCE 2:00 PM 3 /  12 005

46056.3.2 DEC 15 2015 C203660

TIP NO 0.076 MIB-5342

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0073 8161000000-E 420  2,537 SF  1.75 4439.75 2.00 5074.00 2.25  5708.25GROOVING BRIDGE FLOORS

0074 8182000000-E 420  45 CY  689.90 31045.50 800.00 36000.00 700.00  31500.00CLASS A CONCRETE (BRIDGE)

0075 8210000000-N 422 Lump Sum 18600.00 22000.00  17800.00BRG APPR SLAB ***********
(14+38.00 -L-)

0076 8217000000-E 425  5,426 LB  0.99 5371.74 1.00 5426.00 1.00  5426.00REINF STEEL (BRIDGE)

0077 8364000000-E 450  175 LF  66.82 11693.50 40.00 7000.00 55.00  9625.00HP12X53 PILES

0078 8391000000-N 450  7 EA  200.00 1400.00 100.00 700.00 150.00  1050.00STEEL PILE POINTS

0079 8475000000-E 460  125 LF  147.97 18496.25 127.00 15875.00 130.00  16250.00TWO BAR METAL RAIL

0080 8517000000-E 460  140 LF  97.21 13609.40 90.50 12670.00 80.00  11200.001'-**"X*****"CONC PARAPET
(1'-2" X 2'-11 1/4")

0081 8608000000-E 876  306 TON 38.44 11762.64 49.00 14994.00 45.00  13770.00RIP RAP II (2'-0")

0082 8622000000-E 876  340 SY  2.15 731.00 2.00 680.00 2.00  680.00GEOTEXTILE FOR DRAINAGE

0083 8657000000-N 430 Lump Sum 1950.00 5000.00  2500.00ELASTOMERIC BEARINGS

0084 8763000000-E 430  770 LF  151.88 116947.60 175.00 134750.00 156.00  120120.003'-0" X 2'-0"PRESTR SLABS

 

    TOTAL 516449.10 TOTAL 525131.55 TOTAL  530296.52CONTRACT TOTAL

 

    SUB-TOTAL 167444.57 SUB-TOTAL 198637.55 SUB-TOTAL  193322.27ROADWAY ITEMS

    SUB-TOTAL 349004.53 SUB-TOTAL 326494.00 SUB-TOTAL  336974.25STRUCTURE ITEMS



BRIDGE #169 OVER GUM CREEK ON SR-1148 (ANTHONY RD).

KEYSTONE CONTRACTING CO.,
INC

GRIFTON,  NC

R.E. BURNS & SONS CO., INC. SANFORD CONTRACTORS, INC.

STATESVILLE,  NC SANFORD,  NC

FEB 03, 2016 12:29 PM ALAMANCE 2:00 PM 4 /  12 005

46056.3.2 DEC 15 2015 C203660

TIP NO 0.076 MIB-5342

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 27000.00 28000.00  29425.00MOBILIZATION

0002 0030000000-N SP  Lump Sum 11100.00 10000.00  9952.36BRG APP SUB REG TIER**
(14+38)

0003 0043000000-N 226 Lump Sum 26400.00 35000.00  66342.16GRADING

0004 0050000000-E 226  1 ACR 115.00 115.00 0.01 0.01 107.00  107.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  50 CY  49.00 2450.00 10.00 500.00 13.00  650.00UNDERCUT EXCAVATION

0006 0195000000-E 265  50 CY  44.00 2200.00 27.00 1350.00 21.40  1070.00SELECT GRANULAR MATERIAL

0007 0196000000-E 270  150 SY  3.25 487.50 2.00 300.00 2.14  321.00GEOTEXTILE SOIL STABILIZATION

0008 0318000000-E 300  10 TON 42.00 420.00 38.00 380.00 37.45  374.50FND CONDIT MATL MINOR STRS

0009 0320000000-E 300  20 SY  5.55 111.00 2.45 49.00 2.14  42.80FND CONDIT GEOTEXTILE

0010 0335200000-E 305  48 LF  21.25 1020.00 75.00 3600.00 21.40  1027.2015" DRAINAGE PIPE

0011 0995000000-E 340  24 LF  15.00 360.00 15.00 360.00 10.70  256.80PIPE REMOVAL

0012 1099500000-E 505  50 CY  24.50 1225.00 12.00 600.00 7.49  374.50SHALLOW UNDERCUT

0013 1099700000-E 505  100 TON 25.25 2525.00 27.00 2700.00 21.40  2140.00CLASS IV SUBGRD STABILIZATION

0014 1220000000-E 545  25 TON 31.50 787.50 40.00 1000.00 26.75  668.75INCIDENTAL STONE BASE

0015 1330000000-E 607  100 SY  37.00 3700.00 20.00 2000.00 20.00  2000.00INCIDENTAL MILLING

0016 1489000000-E 610  200 TON 80.00 16000.00 69.00 13800.00 69.00  13800.00ASP CONC BASE CRS B25.0B

0017 1498000000-E 610  140 TON 82.00 11480.00 72.00 10080.00 72.00  10080.00ASP CONC INTR CRS I19.0B

0018 1519000000-E 610  190 TON 88.00 16720.00 74.00 14060.00 74.00  14060.00ASP CONC SURF CRS S9.5B

0019 1575000000-E 620  30 TON 482.00 14460.00 475.00 14250.00 475.00  14250.00ASP FOR PLANT MIX

0020 1693000000-E 654  15 TON 220.00 3300.00 150.00 2250.00 160.00  2400.00ASPH PLT MIX PVMT REPAIR

0021 2286000000-N 840  2 EA  1665.00 3330.00 1800.00 3600.00 695.50  1391.00MASNRY DRAINAGE STRUCT

0022 2367000000-N 840  2 EA  522.00 1044.00 550.00 1100.00 535.00  1070.00FRAME W/2GRTS 840.29 STD

0023 2556000000-E 846  40 LF  31.00 1240.00 55.00 2200.00 21.40  856.00SHOULDER BERM GUTTER

0024 3030000000-E 862  25 LF  17.00 425.00 17.00 425.00 17.00  425.00STL BM GUARDRAIL

0025 3150000000-N 862  5 EA  13.00 65.00 13.00 65.00 13.00  65.00ADDIT GUARDRAIL POSTS

0026 3215000000-N 862  4 EA  1500.00 6000.00 1500.00 6000.00 1500.00  6000.00GR ANCHOR TYPE III

0027 3270000000-N SP   4 EA  1900.00 7600.00 1900.00 7600.00 1900.00  7600.00GR ANCHOR TYPE 350

0028 3649000000-E 876  1 TON 433.00 433.00 100.00 100.00 48.15  48.15RIP RAP, CLASS B

0029 3656000000-E 876  590 SY  2.00 1180.00 1.00 590.00 1.34  790.60GEOTEXTILE FOR DRAINGE

0030 4072000000-E 903  61 LF  4.78 291.58 5.00 305.00 5.00  305.00SUPPORT, 3-LB STL U-CHAN

0031 4096000000-N 904  2 EA  85.00 170.00 75.00 150.00 75.00  150.00SIGN ERECTION, TYPE D

0032 4155000000-N 907  4 EA  3.00 12.00 1.00 4.00 1.00  4.00DISPOSE SIGN SYST U-CHAN

0033 4400000000-E 1110  281 SF  3.85 1081.85 4.75 1334.75 4.75  1334.75WORK ZONE SIGNS (STAT)

0034 4405000000-E 1110  96 SF  9.00 864.00 10.00 960.00 8.00  768.00WORK ZONE SIGNS (PORT)

0035 4410000000-E 1110  119 SF  4.25 505.75 5.00 595.00 5.00  595.00WORK ZONE SIGNS (BARR)

0036 4430000000-N 1130  15 EA  15.00 225.00 47.00 705.00 41.00  615.00DRUMS

0037 4445000000-E 1145  88 LF  12.95 1139.60 16.00 1408.00 16.00  1408.00BARRICADES (TYPE III)

0038 4455000000-N 1150  2 DAY 220.00 440.00 150.00 300.00 100.00  200.00FLAGGER



BRIDGE #169 OVER GUM CREEK ON SR-1148 (ANTHONY RD).

KEYSTONE CONTRACTING CO.,
INC

GRIFTON,  NC

R.E. BURNS & SONS CO., INC. SANFORD CONTRACTORS, INC.

STATESVILLE,  NC SANFORD,  NC

FEB 03, 2016 12:29 PM ALAMANCE 2:00 PM 5 /  12 005

46056.3.2 DEC 15 2015 C203660

TIP NO 0.076 MIB-5342

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0039 4685000000-E 1205  656 LF  1.60 1049.60 1.60 1049.60 2.00  1312.00THERMO PVT MKG LINES 4"90

0040 4686000000-E 1205  656 LF  1.70 1115.20 1.70 1115.20 2.50  1640.00THERMO PVT MKG LINES 4"120

0041 4770000000-E 1205  288 LF  4.00 1152.00 4.00 1152.00 5.00  1440.004" COLD APPL PLSTIC LINES TYPE **
(II)

0042 4900000000-N 1251  5 EA  7.00 35.00 7.00 35.00 15.00  75.00PERM RAISED PVMT MARKERS

0043 6000000000-E 1605  900 LF  2.10 1890.00 2.00 1800.00 3.00  2700.00TEMPORARY SILT FENCE

0044 6006000000-E 1610  150 TON 41.00 6150.00 33.00 4950.00 37.45  5617.50EROS CONTRL STONE CL A

0045 6009000000-E 1610  15 TON 46.00 690.00 45.00 675.00 37.45  561.75EROS CONTRL STONE CL B

0046 6012000000-E 1610  155 TON 24.50 3797.50 35.00 5425.00 32.10  4975.50SEDIMENT CONTROL STONE

0047 6015000000-E 1615 0.5 ACR 700.00 350.00 3000.00 1500.00 700.00  350.00TEMPORARY MULCHING

0048 6018000000-E 1620  100 LB  4.00 400.00 8.00 800.00 4.00  400.00SEED FOR TEMP SEEDING

0049 6021000000-E 1620 0.5 TON 1300.00 650.00 2400.00 1200.00 1300.00  650.00FERT FOR TEMP SEEDING

0050 6024000000-E 1622  200 LF  1.00 200.00 5.00 1000.00 1.07  214.00TEMPORARY SLOPE DRAINS

0051 6029000000-E SP   400 LF  1.901 760.40 2.00 800.00 2.00  800.00SAFETY FENCE

0052 6030000000-E 1630  50 CY  5.00 250.00 6.00 300.00 5.00  250.00SILT EXCAVATION

0053 6036000000-E 1631  400 SY  1.40 560.00 2.50 1000.00 1.50  600.00MATTING FOR EROS CONTROL

0054 6037000000-E SP   125 SY  5.10 637.50 9.75 1218.75 4.50  562.50COIR FIBER MAT

0055 6042000000-E 1632  550 LF  3.60 1980.00 4.75 2612.50 4.50  2475.001/4" HARDWARE CLOTH

0056 6048000000-E SP   35 SY  15.00 525.00 20.00 700.00 21.40  749.00FLOAT TURBIDITY CURTAIN

0057 6070000000-N 1639  2 EA  1725.00 3450.00 150.00 300.00 535.00  1070.00SPECIAL STILLING BASINS

0058 6084000000-E 1660 0.2 ACR 4800.00 960.00 15000.00 3000.00 4750.00  950.00SEEDING AND MULCHING

0059 6087000000-E 1660 0.1 ACR 150.00 15.00 10.00 1.00 200.00  20.00MOWING

0060 6090000000-E 1661  50 LB  11.00 550.00 9.50 475.00 6.00  300.00SEED FOR REPAIR SEEDING

0061 6093000000-E 1661 0.25 TON 1200.00 300.00 2750.00 687.50 1000.00  250.00FERT FOR REPAIR SEEDING

0062 6096000000-E 1662  50 LB  4.10 205.00 3.00 150.00 4.00  200.00SEED FOR SUPP SEEDING

0063 6108000000-E 1665 0.25 TON 775.00 193.75 2450.00 612.50 800.00  200.00FERTILIZER TOPDRESSING

0064 6114500000-N 1667  10 MHR 100.00 1000.00 10.00 100.00 30.00  300.00SPECIALIZED HAND MOWING

0065 6117000000-N SP   12 EA  1000.00 12000.00 1.00 12.00 150.00  1800.00RESPONSE FOR EROS CONTROL

0066 6123000000-E 1670 0.1 ACR 1200.00 120.00 10000.00 1000.00 1500.00  150.00REFORESTATION

0067 6132000000-N SP   4 EA  475.00 1900.00 1300.00 5200.00 107.00  428.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0068 8021000000-N SP  Lump Sum 54230.00 15000.00  31280.09REMV EXIST STR **********
(14+38.00 -L-)

0069 8096000000-E 450  38 LF  285.00 10830.00 300.00 11400.00 246.32  9360.16PILE EXCAVATION IN SOIL

0070 8097000000-E 450  32 LF  311.00 9952.00 300.00 9600.00 256.88  8220.16PILE EXCAVATION NOT IN SOIL

0071 8121000000-N 412 Lump Sum 10460.00 5000.00  5528.00UNCL STR EXCAV STA *****
(14+38.00 -L-)

0072 8156000000-E SP   2,135 SF  15.52 33135.20 17.00 36295.00 17.80  38003.00CONCRETE WEARING SURFACE



BRIDGE #169 OVER GUM CREEK ON SR-1148 (ANTHONY RD).

KEYSTONE CONTRACTING CO.,
INC

GRIFTON,  NC

R.E. BURNS & SONS CO., INC. SANFORD CONTRACTORS, INC.

STATESVILLE,  NC SANFORD,  NC

FEB 03, 2016 12:29 PM ALAMANCE 2:00 PM 6 /  12 005

46056.3.2 DEC 15 2015 C203660

TIP NO 0.076 MIB-5342

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0073 8161000000-E 420  2,537 SF  1.53 3881.61 1.50 3805.50 2.13  5403.81GROOVING BRIDGE FLOORS

0074 8182000000-E 420  45 CY  500.00 22500.00 800.00 36000.00 812.21  36549.45CLASS A CONCRETE (BRIDGE)

0075 8210000000-N 422 Lump Sum 18760.00 18000.00  33581.33BRG APPR SLAB ***********
(14+38.00 -L-)

0076 8217000000-E 425  5,426 LB  0.91 4937.66 2.00 10852.00 0.93  5046.18REINF STEEL (BRIDGE)

0077 8364000000-E 450  175 LF  96.00 16800.00 94.00 16450.00 71.88  12579.00HP12X53 PILES

0078 8391000000-N 450  7 EA  101.00 707.00 200.00 1400.00 123.05  861.35STEEL PILE POINTS

0079 8475000000-E 460  125 LF  147.50 18437.50 135.00 16875.00 199.91  24988.75TWO BAR METAL RAIL

0080 8517000000-E 460  140 LF  102.50 14350.00 120.00 16800.00 210.05  29407.001'-**"X*****"CONC PARAPET
(1'-2" X 2'-11 1/4")

0081 8608000000-E 876  306 TON 50.75 15529.50 45.00 13770.00 48.15  14733.90RIP RAP II (2'-0")

0082 8622000000-E 876  340 SY  2.22 754.80 2.00 680.00 1.34  455.60GEOTEXTILE FOR DRAINAGE

0083 8657000000-N 430 Lump Sum 2007.00 5000.00  1872.50ELASTOMERIC BEARINGS

0084 8763000000-E 430  770 LF  147.00 113190.00 190.00 146300.00 138.47  106621.903'-0" X 2'-0"PRESTR SLABS

 

    TOTAL 561256.00 TOTAL 569819.31 TOTAL  588500.00CONTRACT TOTAL

 

    SUB-TOTAL 210793.73 SUB-TOTAL 206591.81 SUB-TOTAL  224007.82ROADWAY ITEMS

    SUB-TOTAL 350462.27 SUB-TOTAL 363227.50 SUB-TOTAL  364492.18STRUCTURE ITEMS



BRIDGE #169 OVER GUM CREEK ON SR-1148 (ANTHONY RD).

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

COUNTRY BOY LANDSCAPING INC BLYTHE CONSTRUCTION, INC.

HARMONY,  NC CHARLOTTE,  NC

FEB 03, 2016 12:29 PM ALAMANCE 2:00 PM 7 /  12 005

46056.3.2 DEC 15 2015 C203660

TIP NO 0.076 MIB-5342

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 29440.00 27500.00  30000.00MOBILIZATION

0002 0030000000-N SP  Lump Sum 8500.00 8600.00  9000.00BRG APP SUB REG TIER**
(14+38)

0003 0043000000-N 226 Lump Sum 35000.00 50000.00  40000.00GRADING

0004 0050000000-E 226  1 ACR 250.00 250.00 0.01 0.01 100.00  100.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  50 CY  15.00 750.00 8.00 400.00 25.00  1250.00UNDERCUT EXCAVATION

0006 0195000000-E 265  50 CY  27.00 1350.00 49.00 2450.00 45.00  2250.00SELECT GRANULAR MATERIAL

0007 0196000000-E 270  150 SY  3.00 450.00 2.25 337.50 3.00  450.00GEOTEXTILE SOIL STABILIZATION

0008 0318000000-E 300  10 TON 40.00 400.00 31.00 310.00 50.00  500.00FND CONDIT MATL MINOR STRS

0009 0320000000-E 300  20 SY  4.00 80.00 4.50 90.00 4.00  80.00FND CONDIT GEOTEXTILE

0010 0335200000-E 305  48 LF  30.00 1440.00 48.00 2304.00 40.00  1920.0015" DRAINAGE PIPE

0011 0995000000-E 340  24 LF  10.00 240.00 10.00 240.00 25.00  600.00PIPE REMOVAL

0012 1099500000-E 505  50 CY  14.00 700.00 3.00 150.00 20.00  1000.00SHALLOW UNDERCUT

0013 1099700000-E 505  100 TON 24.00 2400.00 29.00 2900.00 25.00  2500.00CLASS IV SUBGRD STABILIZATION

0014 1220000000-E 545  25 TON 30.00 750.00 50.00 1250.00 30.00  750.00INCIDENTAL STONE BASE

0015 1330000000-E 607  100 SY  20.00 2000.00 20.00 2000.00 20.00  2000.00INCIDENTAL MILLING

0016 1489000000-E 610  200 TON 69.00 13800.00 69.00 13800.00 69.00  13800.00ASP CONC BASE CRS B25.0B

0017 1498000000-E 610  140 TON 72.00 10080.00 72.00 10080.00 72.00  10080.00ASP CONC INTR CRS I19.0B

0018 1519000000-E 610  190 TON 74.00 14060.00 74.00 14060.00 74.00  14060.00ASP CONC SURF CRS S9.5B

0019 1575000000-E 620  30 TON 475.00 14250.00 475.00 14250.00 475.00  14250.00ASP FOR PLANT MIX

0020 1693000000-E 654  15 TON 150.00 2250.00 150.00 2250.00 160.00  2400.00ASPH PLT MIX PVMT REPAIR

0021 2286000000-N 840  2 EA  2000.00 4000.00 1350.00 2700.00 1600.00  3200.00MASNRY DRAINAGE STRUCT

0022 2367000000-N 840  2 EA  750.00 1500.00 1000.00 2000.00 800.00  1600.00FRAME W/2GRTS 840.29 STD

0023 2556000000-E 846  40 LF  40.00 1600.00 75.00 3000.00 35.00  1400.00SHOULDER BERM GUTTER

0024 3030000000-E 862  25 LF  17.00 425.00 17.00 425.00 16.00  400.00STL BM GUARDRAIL

0025 3150000000-N 862  5 EA  13.00 65.00 13.00 65.00 30.00  150.00ADDIT GUARDRAIL POSTS

0026 3215000000-N 862  4 EA  1500.00 6000.00 1500.00 6000.00 1650.00  6600.00GR ANCHOR TYPE III

0027 3270000000-N SP   4 EA  1900.00 7600.00 1900.00 7600.00 1800.00  7200.00GR ANCHOR TYPE 350

0028 3649000000-E 876  1 TON 38.00 38.00 75.00 75.00 100.00  100.00RIP RAP, CLASS B

0029 3656000000-E 876  590 SY  3.00 1770.00 2.25 1327.50 3.00  1770.00GEOTEXTILE FOR DRAINGE

0030 4072000000-E 903  61 LF  4.78 291.58 5.00 305.00 5.00  305.00SUPPORT, 3-LB STL U-CHAN

0031 4096000000-N 904  2 EA  85.00 170.00 85.00 170.00 85.00  170.00SIGN ERECTION, TYPE D

0032 4155000000-N 907  4 EA  3.00 12.00 3.00 12.00 3.00  12.00DISPOSE SIGN SYST U-CHAN

0033 4400000000-E 1110  281 SF  3.85 1081.85 4.00 1124.00 8.00  2248.00WORK ZONE SIGNS (STAT)

0034 4405000000-E 1110  96 SF  7.45 715.20 5.00 480.00 5.00  480.00WORK ZONE SIGNS (PORT)

0035 4410000000-E 1110  119 SF  4.25 505.75 4.50 535.50 5.00  595.00WORK ZONE SIGNS (BARR)

0036 4430000000-N 1130  15 EA  38.00 570.00 50.00 750.00 40.00  600.00DRUMS

0037 4445000000-E 1145  88 LF  12.95 1139.60 14.00 1232.00 14.00  1232.00BARRICADES (TYPE III)

0038 4455000000-N 1150  2 DAY 150.00 300.00 375.00 750.00 200.00  400.00FLAGGER



BRIDGE #169 OVER GUM CREEK ON SR-1148 (ANTHONY RD).

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

COUNTRY BOY LANDSCAPING INC BLYTHE CONSTRUCTION, INC.

HARMONY,  NC CHARLOTTE,  NC

FEB 03, 2016 12:29 PM ALAMANCE 2:00 PM 8 /  12 005

46056.3.2 DEC 15 2015 C203660

TIP NO 0.076 MIB-5342

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0039 4685000000-E 1205  656 LF  1.20 787.20 1.20 787.20 1.60  1049.60THERMO PVT MKG LINES 4"90

0040 4686000000-E 1205  656 LF  1.30 852.80 1.30 852.80 1.70  1115.20THERMO PVT MKG LINES 4"120

0041 4770000000-E 1205  288 LF  4.00 1152.00 4.00 1152.00 4.00  1152.004" COLD APPL PLSTIC LINES TYPE **
(II)

0042 4900000000-N 1251  5 EA  17.00 85.00 17.00 85.00 7.00  35.00PERM RAISED PVMT MARKERS

0043 6000000000-E 1605  900 LF  2.10 1890.00 2.25 2025.00 3.00  2700.00TEMPORARY SILT FENCE

0044 6006000000-E 1610  150 TON 32.00 4800.00 0.01 1.50 45.00  6750.00EROS CONTRL STONE CL A

0045 6009000000-E 1610  15 TON 32.00 480.00 0.01 0.15 45.00  675.00EROS CONTRL STONE CL B

0046 6012000000-E 1610  155 TON 32.00 4960.00 0.01 1.55 45.00  6975.00SEDIMENT CONTROL STONE

0047 6015000000-E 1615 0.5 ACR 700.00 350.00 1.00 0.50 700.00  350.00TEMPORARY MULCHING

0048 6018000000-E 1620  100 LB  4.00 400.00 0.01 1.00 4.00  400.00SEED FOR TEMP SEEDING

0049 6021000000-E 1620 0.5 TON 1300.00 650.00 0.10 0.05 1300.00  650.00FERT FOR TEMP SEEDING

0050 6024000000-E 1622  200 LF  5.00 1000.00 0.01 2.00 20.00  4000.00TEMPORARY SLOPE DRAINS

0051 6029000000-E SP   400 LF  1.90 760.00 0.01 4.00 2.00  800.00SAFETY FENCE

0052 6030000000-E 1630  50 CY  8.00 400.00 0.01 0.50 18.00  900.00SILT EXCAVATION

0053 6036000000-E 1631  400 SY  1.40 560.00 5.00 2000.00 1.40  560.00MATTING FOR EROS CONTROL

0054 6037000000-E SP   125 SY  3.60 450.00 6.00 750.00 3.60  450.00COIR FIBER MAT

0055 6042000000-E 1632  550 LF  4.20 2310.00 0.01 5.50 4.00  2200.001/4" HARDWARE CLOTH

0056 6048000000-E SP   35 SY  35.00 1225.00 25.00 875.00 42.00  1470.00FLOAT TURBIDITY CURTAIN

0057 6070000000-N 1639  2 EA  475.00 950.00 350.00 700.00 220.00  440.00SPECIAL STILLING BASINS

0058 6084000000-E 1660 0.2 ACR 4600.00 920.00 1.00 0.20 4600.00  920.00SEEDING AND MULCHING

0059 6087000000-E 1660 0.1 ACR 150.00 15.00 50.00 5.00 150.00  15.00MOWING

0060 6090000000-E 1661  50 LB  11.00 550.00 0.01 0.50 11.00  550.00SEED FOR REPAIR SEEDING

0061 6093000000-E 1661 0.25 TON 1200.00 300.00 1.00 0.25 1200.00  300.00FERT FOR REPAIR SEEDING

0062 6096000000-E 1662  50 LB  4.10 205.00 2.00 100.00 4.10  205.00SEED FOR SUPP SEEDING

0063 6108000000-E 1665 0.25 TON 775.00 193.75 2000.00 500.00 775.00  193.75FERTILIZER TOPDRESSING

0064 6114500000-N 1667  10 MHR 100.00 1000.00 0.01 0.10 100.00  1000.00SPECIALIZED HAND MOWING

0065 6117000000-N SP   12 EA  50.00 600.00 0.01 0.12 600.00  7200.00RESPONSE FOR EROS CONTROL

0066 6123000000-E 1670 0.1 ACR 1200.00 120.00 15000.00 1500.00 1200.00  120.00REFORESTATION

0067 6132000000-N SP   4 EA  1500.00 6000.00 0.01 0.04 350.00  1400.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0068 8021000000-N SP  Lump Sum 65120.00 52000.00  35000.00REMV EXIST STR **********
(14+38.00 -L-)

0069 8096000000-E 450  38 LF  260.00 9880.00 165.00 6270.00 350.00  13300.00PILE EXCAVATION IN SOIL

0070 8097000000-E 450  32 LF  260.00 8320.00 165.00 5280.00 350.00  11200.00PILE EXCAVATION NOT IN SOIL

0071 8121000000-N 412 Lump Sum 3500.00 37500.00  7000.00UNCL STR EXCAV STA *****
(14+38.00 -L-)

0072 8156000000-E SP   2,135 SF  12.00 25620.00 23.00 49105.00 12.00  25620.00CONCRETE WEARING SURFACE



BRIDGE #169 OVER GUM CREEK ON SR-1148 (ANTHONY RD).

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

COUNTRY BOY LANDSCAPING INC BLYTHE CONSTRUCTION, INC.

HARMONY,  NC CHARLOTTE,  NC

FEB 03, 2016 12:29 PM ALAMANCE 2:00 PM 9 /  12 005

46056.3.2 DEC 15 2015 C203660

TIP NO 0.076 MIB-5342

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0073 8161000000-E 420  2,537 SF  1.55 3932.35 2.00 5074.00 1.60  4059.20GROOVING BRIDGE FLOORS

0074 8182000000-E 420  45 CY  1000.00 45000.00 850.00 38250.00 1000.00  45000.00CLASS A CONCRETE (BRIDGE)

0075 8210000000-N 422 Lump Sum 12595.00 23000.00  25000.00BRG APPR SLAB ***********
(14+38.00 -L-)

0076 8217000000-E 425  5,426 LB  1.00 5426.00 1.03 5588.78 1.00  5426.00REINF STEEL (BRIDGE)

0077 8364000000-E 450  175 LF  73.50 12862.50 45.00 7875.00 83.00  14525.00HP12X53 PILES

0078 8391000000-N 450  7 EA  250.00 1750.00 125.00 875.00 200.00  1400.00STEEL PILE POINTS

0079 8475000000-E 460  125 LF  110.00 13750.00 147.00 18375.00 120.00  15000.00TWO BAR METAL RAIL

0080 8517000000-E 460  140 LF  117.00 16380.00 156.00 21840.00 120.00  16800.001'-**"X*****"CONC PARAPET
(1'-2" X 2'-11 1/4")

0081 8608000000-E 876  306 TON 50.00 15300.00 52.00 15912.00 60.00  18360.00RIP RAP II (2'-0")

0082 8622000000-E 876  340 SY  3.00 1020.00 2.25 765.00 3.00  1020.00GEOTEXTILE FOR DRAINAGE

0083 8657000000-N 430 Lump Sum 7500.00 3442.19  5170.00ELASTOMERIC BEARINGS

0084 8763000000-E 430  770 LF  183.00 140910.00 146.00 112420.00 200.00  154000.003'-0" X 2'-0"PRESTR SLABS

 

    TOTAL 588805.58 TOTAL 596444.44 TOTAL  617907.75CONTRACT TOTAL

 

    SUB-TOTAL 199939.73 SUB-TOTAL 192872.47 SUB-TOTAL  220027.55ROADWAY ITEMS

    SUB-TOTAL 388865.85 SUB-TOTAL 403571.97 SUB-TOTAL  397880.20STRUCTURE ITEMS



BRIDGE #169 OVER GUM CREEK ON SR-1148 (ANTHONY RD).

DELLINGER, INC.

MONROE,  NC

FSC II LLC DBA FRED SMITH
COMPANY

HAYMES BROTHERS, INC.

RALEIGH,  NC CHATHAM,  VA

FEB 03, 2016 12:29 PM ALAMANCE 2:00 PM 10 /  12 005

46056.3.2 DEC 15 2015 C203660

TIP NO 0.076 MIB-5342

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 31000.00 31000.00  35000.00MOBILIZATION

0002 0030000000-N SP  Lump Sum 5000.00 10000.00  15000.00BRG APP SUB REG TIER**
(14+38)

0003 0043000000-N 226 Lump Sum 25000.00 34000.00  50000.00GRADING

0004 0050000000-E 226  1 ACR 100.00 100.00 1.00 1.00 1450.00  1450.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  50 CY  14.50 725.00 15.00 750.00 20.00  1000.00UNDERCUT EXCAVATION

0006 0195000000-E 265  50 CY  18.00 900.00 27.00 1350.00 50.00  2500.00SELECT GRANULAR MATERIAL

0007 0196000000-E 270  150 SY  2.00 300.00 3.00 450.00 3.00  450.00GEOTEXTILE SOIL STABILIZATION

0008 0318000000-E 300  10 TON 26.00 260.00 40.00 400.00 50.00  500.00FND CONDIT MATL MINOR STRS

0009 0320000000-E 300  20 SY  2.00 40.00 4.00 80.00 8.00  160.00FND CONDIT GEOTEXTILE

0010 0335200000-E 305  48 LF  24.00 1152.00 30.00 1440.00 50.00  2400.0015" DRAINAGE PIPE

0011 0995000000-E 340  24 LF  20.00 480.00 10.00 240.00 15.00  360.00PIPE REMOVAL

0012 1099500000-E 505  50 CY  18.00 900.00 20.00 1000.00 20.00  1000.00SHALLOW UNDERCUT

0013 1099700000-E 505  100 TON 24.00 2400.00 25.00 2500.00 40.00  4000.00CLASS IV SUBGRD STABILIZATION

0014 1220000000-E 545  25 TON 30.00 750.00 30.00 750.00 30.00  750.00INCIDENTAL STONE BASE

0015 1330000000-E 607  100 SY  20.00 2000.00 30.00 3000.00 35.00  3500.00INCIDENTAL MILLING

0016 1489000000-E 610  200 TON 69.00 13800.00 70.00 14000.00 100.00  20000.00ASP CONC BASE CRS B25.0B

0017 1498000000-E 610  140 TON 72.00 10080.00 72.00 10080.00 85.00  11900.00ASP CONC INTR CRS I19.0B

0018 1519000000-E 610  190 TON 74.00 14060.00 80.00 15200.00 90.00  17100.00ASP CONC SURF CRS S9.5B

0019 1575000000-E 620  30 TON 475.00 14250.00 460.00 13800.00 500.00  15000.00ASP FOR PLANT MIX

0020 1693000000-E 654  15 TON 150.00 2250.00 140.00 2100.00 225.00  3375.00ASPH PLT MIX PVMT REPAIR

0021 2286000000-N 840  2 EA  1500.00 3000.00 2000.00 4000.00 2800.00  5600.00MASNRY DRAINAGE STRUCT

0022 2367000000-N 840  2 EA  550.00 1100.00 750.00 1500.00 800.00  1600.00FRAME W/2GRTS 840.29 STD

0023 2556000000-E 846  40 LF  60.00 2400.00 50.00 2000.00 85.00  3400.00SHOULDER BERM GUTTER

0024 3030000000-E 862  25 LF  17.00 425.00 17.00 425.00 16.00  400.00STL BM GUARDRAIL

0025 3150000000-N 862  5 EA  13.00 65.00 13.00 65.00 30.00  150.00ADDIT GUARDRAIL POSTS

0026 3215000000-N 862  4 EA  1500.00 6000.00 1500.00 6000.00 1650.00  6600.00GR ANCHOR TYPE III

0027 3270000000-N SP   4 EA  1900.00 7600.00 1900.00 7600.00 1800.00  7200.00GR ANCHOR TYPE 350

0028 3649000000-E 876  1 TON 80.00 80.00 200.00 200.00 500.00  500.00RIP RAP, CLASS B

0029 3656000000-E 876  590 SY  2.00 1180.00 1.00 590.00 3.00  1770.00GEOTEXTILE FOR DRAINGE

0030 4072000000-E 903  61 LF  5.00 305.00 5.00 305.00 5.15  314.15SUPPORT, 3-LB STL U-CHAN

0031 4096000000-N 904  2 EA  75.00 150.00 75.00 150.00 95.00  190.00SIGN ERECTION, TYPE D

0032 4155000000-N 907  4 EA  1.00 4.00 1.00 4.00 5.00  20.00DISPOSE SIGN SYST U-CHAN

0033 4400000000-E 1110  281 SF  4.75 1334.75 5.00 1405.00 4.35  1222.35WORK ZONE SIGNS (STAT)

0034 4405000000-E 1110  96 SF  8.00 768.00 5.00 480.00 8.35  801.60WORK ZONE SIGNS (PORT)

0035 4410000000-E 1110  119 SF  5.00 595.00 5.00 595.00 4.65  553.35WORK ZONE SIGNS (BARR)

0036 4430000000-N 1130  15 EA  45.00 675.00 20.00 300.00 42.00  630.00DRUMS

0037 4445000000-E 1145  88 LF  16.00 1408.00 16.00 1408.00 18.00  1584.00BARRICADES (TYPE III)

0038 4455000000-N 1150  2 DAY 250.00 500.00 500.00 1000.00 250.00  500.00FLAGGER



BRIDGE #169 OVER GUM CREEK ON SR-1148 (ANTHONY RD).

DELLINGER, INC.

MONROE,  NC

FSC II LLC DBA FRED SMITH
COMPANY

HAYMES BROTHERS, INC.

RALEIGH,  NC CHATHAM,  VA

FEB 03, 2016 12:29 PM ALAMANCE 2:00 PM 11 /  12 005

46056.3.2 DEC 15 2015 C203660

TIP NO 0.076 MIB-5342

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0039 4685000000-E 1205  656 LF  1.60 1049.60 1.20 787.20 1.60  1049.60THERMO PVT MKG LINES 4"90

0040 4686000000-E 1205  656 LF  1.70 1115.20 1.30 852.80 1.70  1115.20THERMO PVT MKG LINES 4"120

0041 4770000000-E 1205  288 LF  4.00 1152.00 4.00 1152.00 4.00  1152.004" COLD APPL PLSTIC LINES TYPE **
(II)

0042 4900000000-N 1251  5 EA  7.00 35.00 17.00 85.00 7.00  35.00PERM RAISED PVMT MARKERS

0043 6000000000-E 1605  900 LF  2.10 1890.00 2.00 1800.00 2.10  1890.00TEMPORARY SILT FENCE

0044 6006000000-E 1610  150 TON 35.00 5250.00 1.00 150.00 55.00  8250.00EROS CONTRL STONE CL A

0045 6009000000-E 1610  15 TON 40.00 600.00 40.00 600.00 60.00  900.00EROS CONTRL STONE CL B

0046 6012000000-E 1610  155 TON 28.00 4340.00 1.00 155.00 32.00  4960.00SEDIMENT CONTROL STONE

0047 6015000000-E 1615 0.5 ACR 700.00 350.00 800.00 400.00 700.00  350.00TEMPORARY MULCHING

0048 6018000000-E 1620  100 LB  4.00 400.00 3.00 300.00 4.00  400.00SEED FOR TEMP SEEDING

0049 6021000000-E 1620 0.5 TON 1300.00 650.00 700.00 350.00 1300.00  650.00FERT FOR TEMP SEEDING

0050 6024000000-E 1622  200 LF  18.00 3600.00 1.00 200.00 20.00  4000.00TEMPORARY SLOPE DRAINS

0051 6029000000-E SP   400 LF  1.90 760.00 2.50 1000.00 1.90  760.00SAFETY FENCE

0052 6030000000-E 1630  50 CY  15.00 750.00 8.00 400.00 20.00  1000.00SILT EXCAVATION

0053 6036000000-E 1631  400 SY  1.40 560.00 2.50 1000.00 1.40  560.00MATTING FOR EROS CONTROL

0054 6037000000-E SP   125 SY  3.60 450.00 8.00 1000.00 3.60  450.00COIR FIBER MAT

0055 6042000000-E 1632  550 LF  4.20 2310.00 2.00 1100.00 4.20  2310.001/4" HARDWARE CLOTH

0056 6048000000-E SP   35 SY  70.00 2450.00 25.00 875.00 40.00  1400.00FLOAT TURBIDITY CURTAIN

0057 6070000000-N 1639  2 EA  350.00 700.00 100.00 200.00 1000.00  2000.00SPECIAL STILLING BASINS

0058 6084000000-E 1660 0.2 ACR 4600.00 920.00 5000.00 1000.00 4600.00  920.00SEEDING AND MULCHING

0059 6087000000-E 1660 0.1 ACR 150.00 15.00 500.00 50.00 150.00  15.00MOWING

0060 6090000000-E 1661  50 LB  11.00 550.00 3.00 150.00 11.00  550.00SEED FOR REPAIR SEEDING

0061 6093000000-E 1661 0.25 TON 1200.00 300.00 600.00 150.00 1200.00  300.00FERT FOR REPAIR SEEDING

0062 6096000000-E 1662  50 LB  4.10 205.00 3.00 150.00 4.10  205.00SEED FOR SUPP SEEDING

0063 6108000000-E 1665 0.25 TON 775.00 193.75 600.00 150.00 775.00  193.75FERTILIZER TOPDRESSING

0064 6114500000-N 1667  10 MHR 100.00 1000.00 20.00 200.00 100.00  1000.00SPECIALIZED HAND MOWING

0065 6117000000-N SP   12 EA  1000.00 12000.00 50.00 600.00 1000.00  12000.00RESPONSE FOR EROS CONTROL

0066 6123000000-E 1670 0.1 ACR 1200.00 120.00 5000.00 500.00 1200.00  120.00REFORESTATION

0067 6132000000-N SP   4 EA  1600.00 6400.00 100.00 400.00 1000.00  4000.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0068 8021000000-N SP  Lump Sum 45389.00 59445.00  60000.00REMV EXIST STR **********
(14+38.00 -L-)

0069 8096000000-E 450  38 LF  250.00 9500.00 400.00 15200.00 400.00  15200.00PILE EXCAVATION IN SOIL

0070 8097000000-E 450  32 LF  260.00 8320.00 400.00 12800.00 400.00  12800.00PILE EXCAVATION NOT IN SOIL

0071 8121000000-N 412 Lump Sum 35000.00 15000.00  10000.00UNCL STR EXCAV STA *****
(14+38.00 -L-)

0072 8156000000-E SP   2,135 SF  15.50 33092.50 18.00 38430.00 12.00  25620.00CONCRETE WEARING SURFACE



BRIDGE #169 OVER GUM CREEK ON SR-1148 (ANTHONY RD).

DELLINGER, INC.

MONROE,  NC

FSC II LLC DBA FRED SMITH
COMPANY

HAYMES BROTHERS, INC.

RALEIGH,  NC CHATHAM,  VA

FEB 03, 2016 12:29 PM ALAMANCE 2:00 PM 12 /  12 005

46056.3.2 DEC 15 2015 C203660

TIP NO 0.076 MIB-5342

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0073 8161000000-E 420  2,537 SF  2.00 5074.00 1.00 2537.00 2.00  5074.00GROOVING BRIDGE FLOORS

0074 8182000000-E 420  45 CY  1200.00 54000.00 1800.00 81000.00 1000.00  45000.00CLASS A CONCRETE (BRIDGE)

0075 8210000000-N 422 Lump Sum 25000.00 22000.00  25000.00BRG APPR SLAB ***********
(14+38.00 -L-)

0076 8217000000-E 425  5,426 LB  1.10 5968.60 3.00 16278.00 0.85  4612.10REINF STEEL (BRIDGE)

0077 8364000000-E 450  175 LF  55.00 9625.00 50.00 8750.00 150.00  26250.00HP12X53 PILES

0078 8391000000-N 450  7 EA  250.00 1750.00 140.00 980.00 150.00  1050.00STEEL PILE POINTS

0079 8475000000-E 460  125 LF  175.00 21875.00 145.00 18125.00 150.00  18750.00TWO BAR METAL RAIL

0080 8517000000-E 460  140 LF  150.00 21000.00 150.00 21000.00 250.00  35000.001'-**"X*****"CONC PARAPET
(1'-2" X 2'-11 1/4")

0081 8608000000-E 876  306 TON 48.00 14688.00 55.00 16830.00 100.00  30600.00RIP RAP II (2'-0")

0082 8622000000-E 876  340 SY  4.00 1360.00 2.50 850.00 3.00  1020.00GEOTEXTILE FOR DRAINAGE

0083 8657000000-N 430 Lump Sum 5000.00 3000.00  3800.00ELASTOMERIC BEARINGS

0084 8763000000-E 430  770 LF  160.00 123200.00 145.00 111650.00 175.00  134750.003'-0" X 2'-0"PRESTR SLABS

 

    TOTAL 622994.40 TOTAL 629800.00 TOTAL  725542.10CONTRACT TOTAL

 

    SUB-TOTAL 203152.30 SUB-TOTAL 185925.00 SUB-TOTAL  271016.00ROADWAY ITEMS

    SUB-TOTAL 419842.10 SUB-TOTAL 443875.00 SUB-TOTAL  454526.10STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  516449.10   SMITH-ROWE, LLC

     2  525131.55   APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION

     3  530296.52   EASTERN STRUCTURES LLC

     4  561256.00   KEYSTONE CONTRACTING CO., INC

     5  569819.31   R.E. BURNS & SONS CO., INC.

     6  588500.00   SANFORD CONTRACTORS, INC.

     7  588805.58   DANE CONSTRUCTION, INC.

     8  596444.44   COUNTRY BOY LANDSCAPING INC

     9  617907.75   BLYTHE CONSTRUCTION, INC.

     10  622994.40   DELLINGER, INC.

     11  629800.00   FSC II LLC DBA FRED SMITH COMPANY

     12  725542.10   HAYMES BROTHERS, INC.
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TIP NO 0.217 MIB-3868

FED AID NO BRZ-1456(6)

GRADING, DRAINAGE, PAVING AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 141500.00 150000.00  146000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 35000.00 24000.00  15000.00CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 28000.00 41000.00  27000.00REINF BRG APPR **********
(18+33.50)

0004 0043000000-N 226 Lump Sum 180000.00 200000.00  205000.00GRADING

0005 0050000000-E 226  1 ACR 1.00 1.00 1000.00 1000.00 1500.00  1500.00SUPP CLEARING & GRUBBING

0006 0057000000-E 226  200 CY  2.00 400.00 2.00 400.00 2.10  420.00UNDERCUT EXCAVATION

0007 0134000000-E 240  300 CY  3.00 900.00 3.00 900.00 3.20  960.00DRAINAGE DITCH EXCAVATION

0008 0141000000-E 240  185 LF  3.00 555.00 3.00 555.00 3.20  592.00BERM DITCH CONSTRUCTION

0009 0195000000-E 265  200 CY  50.00 10000.00 50.00 10000.00 53.00  10600.00SELECT GRANULAR MATERIAL

0010 0196000000-E 270  500 SY  1.25 625.00 1.25 625.00 2.00  1000.00GEOTEXTILE SOIL STABILIZATION

0011 0318000000-E 300  87 TON 32.00 2784.00 32.00 2784.00 34.00  2958.00FND CONDIT MATL MINOR STRS

0012 0335200000-E 305  428 LF  35.00 14980.00 35.00 14980.00 36.00  15408.0015" DRAINAGE PIPE

0013 0335300000-E 305  312 LF  44.00 13728.00 44.00 13728.00 46.00  14352.0018" DRAINAGE PIPE

0014 0335400000-E 305  52 LF  95.00 4940.00 95.00 4940.00 100.00  5200.0024" DRAINAGE PIPE

0015 0582000000-E 310  20 LF  35.00 700.00 35.00 700.00 40.00  800.0015" CS PIPE CULV 0.064"

0016 0995000000-E 340  96 LF  8.00 768.00 8.00 768.00 10.00  960.00PIPE REMOVAL

0017 1099500000-E 505  100 CY  5.00 500.00 5.00 500.00 6.00  600.00SHALLOW UNDERCUT

0018 1099700000-E 505  160 TON 27.00 4320.00 27.00 4320.00 29.00  4640.00CLASS IV SUBGRD STABILIZATION

0019 1121000000-E 520  300 TON 32.00 9600.00 32.00 9600.00 33.50  10050.00AGGREGATE BASE COURSE

0020 1220000000-E 545  100 TON 27.00 2700.00 27.00 2700.00 28.50  2850.00INCIDENTAL STONE BASE

0021 1275000000-E 600  210 GAL 25.00 5250.00 25.00 5250.00 26.00  5460.00PRIME COAT

0022 1489000000-E 610  1,210 TON 70.00 84700.00 70.00 84700.00 75.00  90750.00ASP CONC BASE CRS B25.0B

0023 1498000000-E 610  725 TON 70.00 50750.00 70.00 50750.00 75.00  54375.00ASP CONC INTR CRS I19.0B

0024 1519000000-E 610  1,330 TON 80.00 106400.00 80.00 106400.00 86.00  114380.00ASP CONC SURF CRS S9.5B

0025 1575000000-E 620  170 TON 600.00 102000.00 600.00 102000.00 650.00  110500.00ASP FOR PLANT MIX

0026 1693000000-E 654  65 TON 250.00 16250.00 250.00 16250.00 275.00  17875.00ASPH PLT MIX PVMT REPAIR

0027 2022000000-E 815  112 CY  7.00 784.00 7.00 784.00 7.50  840.00SUBDRAIN EXCAVATION

0028 2026000000-E 815  500 SY  2.00 1000.00 2.00 1000.00 2.10  1050.00GEOTEXTILE FOR SUBSURF DRNS

0029 2036000000-E 815  84 CY  65.00 5460.00 65.00 5460.00 69.00  5796.00SUBDRAIN COARSE AGGREGATE

0030 2044000000-E 815  500 LF  2.00 1000.00 2.00 1000.00 2.10  1050.006" PERF SUBDRN PIPE

0031 2070000000-N 815  1 EA  250.00 250.00 250.00 250.00 300.00  300.00SUBDRN PIPE OUTLET

0032 2077000000-E 815  6 LF  3.00 18.00 3.00 18.00 50.00  300.006" OUTLET PIPE

0033 2286000000-N 840  11 EA  1400.00 15400.00 1400.00 15400.00 1500.00  16500.00MASNRY DRAINAGE STRUCT

0034 2352000000-N 840  5 EA  260.00 1300.00 260.00 1300.00 300.00  1500.00FRAME W/GRATE 840.***** STD
(840.20)

0035 2363000000-N 840  5 EA  650.00 3250.00 650.00 3250.00 750.00  3750.00FRAME W/2GRTS 840.***** STD
(840.33)

0036 2364000000-N 840  1 EA  375.00 375.00 375.00 375.00 500.00  500.00FRAME W/2GRTS 840.16 STD

0037 2556000000-E 846  137 LF  28.00 3836.00 35.00 4795.00 40.00  5480.00SHOULDER BERM GUTTER
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GRADING, DRAINAGE, PAVING AND STRUCTURE.

0038 2577000000-E 846  950 LF  36.00 34200.00 50.00 47500.00 30.00  28500.00CONC EXPRESSWAY GUTTER

0039 2619000000-E 850  11 SY  155.00 1705.00 255.00 2805.00 100.00  1100.004" CONCRETE PAVED DITCH

0040 3030000000-E 862 762.5 LF  15.50 11818.75 15.75 12009.38 17.00  12962.50STL BM GUARDRAIL

0041 3045000000-E 862  75 LF  19.50 1462.50 17.50 1312.50 21.00  1575.00SBGR SHOP CURVED

0042 3150000000-N 862  5 EA  13.00 65.00 25.00 125.00 50.00  250.00ADDIT GUARDRAIL POSTS

0043 3195000000-N 862  2 EA  600.00 1200.00 500.00 1000.00 650.00  1300.00GR ANCHOR TYPE AT-1

0044 3215000000-N 862  4 EA  1500.00 6000.00 1475.00 5900.00 1600.00  6400.00GR ANCHOR TYPE III

0045 3270000000-N SP   4 EA  1900.00 7600.00 1900.00 7600.00 2100.00  8400.00GR ANCHOR TYPE 350

0046 3360000000-E 863  633 LF  1.00 633.00 2.00 1266.00 2.00  1266.00REMOVE EXISTING GUARDRAIL

0047 3380000000-E 862  350 LF  9.25 3237.50 11.00 3850.00 10.00  3500.00TEMP STL BM GUARDRAIL

0048 3389100000-N SP   2 EA  1250.00 2500.00 1200.00 2400.00 1400.00  2800.00TEMP GDRL ANCH UNITS 350

0049 3435000000-N SP   10 EA  325.00 3250.00 400.00 4000.00 400.00  4000.00GENERIC GUARDRAIL ITEM (EA)
TIMBER BOLLARDS

0050 3628000000-E 876  51 TON 50.00 2550.00 50.00 2550.00 54.00  2754.00RIP RAP, CLASS I

0051 3635000000-E 876  75 TON 50.00 3750.00 50.00 3750.00 54.00  4050.00RIP RAP, CLASS II

0052 3649000000-E 876  254 TON 38.00 9652.00 38.00 9652.00 41.00  10414.00RIP RAP, CLASS B

0053 3656000000-E 876  2,081 SY  2.00 4162.00 2.00 4162.00 2.10  4370.10GEOTEXTILE FOR DRAINGE

0054 4072000000-E 903  510 LF  4.35 2218.50 5.95 3034.50 6.00  3060.00SUPPORT, 3-LB STL U-CHAN

0055 4096000000-N 904  2 EA  90.00 180.00 100.00 200.00 100.00  200.00SIGN ERECTION, TYPE D

0056 4102000000-N 904  37 EA  68.00 2516.00 50.00 1850.00 80.00  2960.00SIGN ERECTION, TYPE E

0057 4116100000-N 904  2 EA  145.00 290.00 100.00 200.00 400.00  800.00SIGN ERECT, RELOC ** GRD MTD
(E)

0058 4155000000-N 907  17 EA  3.50 59.50 1.00 17.00 20.00  340.00DISPOSE SIGN SYST U-CHAN

0059 4192000000-N 907  1 EA  3.50 3.50 1.00 1.00 100.00  100.00DISPOSE SUPPORT, U-CHAN

0060 4400000000-E 1110  757 SF  5.23 3959.11 4.50 3406.50 7.00  5299.00WORK ZONE SIGNS (STAT)

0061 4405000000-E 1110  352 SF  5.70 2006.40 15.00 5280.00 12.00  4224.00WORK ZONE SIGNS (PORT)

0062 4410000000-E 1110  161 SF  4.70 756.70 5.00 805.00 7.00  1127.00WORK ZONE SIGNS (BARR)

0063 4422000000-N 1120  28 DAY 38.00 1064.00 100.00 2800.00 150.00  4200.00PORT CHANGE MSG SIGN (SHORT TERM)

0064 4430000000-N 1130  68 EA  40.00 2720.00 45.00 3060.00 80.00  5440.00DRUMS

0065 4435000000-N 1135  60 EA  40.00 2400.00 20.00 1200.00 30.00  1800.00CONES

0066 4445000000-E 1145  96 LF  18.32 1758.72 15.00 1440.00 22.00  2112.00BARRICADES (TYPE III)

0067 4455000000-N 1150  75 DAY 200.00 15000.00 200.00 15000.00 250.00  18750.00FLAGGER

0068 4507000000-E 1170  1,460 LF  40.00 58400.00 42.50 62050.00 50.00  73000.00WATER FILLED BARRIER

0069 4508000000-E 1170  410 LF  5.00 2050.00 3.00 1230.00 20.00  8200.00RESET WATER FILLED BARRIER

0070 4516000000-N 1180  59 EA  40.00 2360.00 45.00 2655.00 50.00  2950.00SKINNY DRUM

0071 4600000000-N SP   1 EA  36000.00 36000.00 25000.00 25000.00 42000.00  42000.00GENERIC TRAFFIC CONTROL ITEM (EA)
TEMPORARY PORTABLE TRAFFIC SIGNAL SYSTEM

0072 4810000000-E 1205  25,091 LF  0.25 6272.75 0.24 6021.84 0.27  6774.57PAINT PVMT MARKINGS 4"

0073 4835000000-E 1205  120 LF  3.50 420.00 5.00 600.00 10.00  1200.00PAINT PVT MKG LINES 24"
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0074 4847000000-E 1205  9,378 LF  0.80 7502.40 1.25 11722.50 1.10  10315.80POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0075 4850000000-E 1205  4,880 LF  1.00 4880.00 1.00 4880.00 1.20  5856.00LINE REMOVAL 4" WIDE

0076 4870000000-E 1205  80 LF  3.00 240.00 5.00 400.00 10.00  800.00LINE REMOVAL 24" WIDE

0077 6000000000-E 1605  2,350 LF  2.50 5875.00 2.50 5875.00 3.50  8225.00TEMPORARY SILT FENCE

0078 6006000000-E 1610  285 TON 35.00 9975.00 35.00 9975.00 38.00  10830.00EROS CONTRL STONE CL A

0079 6009000000-E 1610  555 TON 32.00 17760.00 32.00 17760.00 35.00  19425.00EROS CONTRL STONE CL B

0080 6012000000-E 1610  470 TON 30.00 14100.00 30.00 14100.00 33.00  15510.00SEDIMENT CONTROL STONE

0081 6015000000-E 1615  5 ACR 800.00 4000.00 800.00 4000.00 1450.00  7250.00TEMPORARY MULCHING

0082 6018000000-E 1620  400 LB  2.00 800.00 2.00 800.00 5.00  2000.00SEED FOR TEMP SEEDING

0083 6021000000-E 1620 2.5 TON 700.00 1750.00 700.00 1750.00 1300.00  3250.00FERT FOR TEMP SEEDING

0084 6024000000-E 1622  560 LF  12.00 6720.00 12.00 6720.00 14.00  7840.00TEMPORARY SLOPE DRAINS

0085 6029000000-E SP   400 LF  2.00 800.00 2.00 800.00 2.20  880.00SAFETY FENCE

0086 6030000000-E 1630  1,480 CY  5.00 7400.00 5.00 7400.00 7.00  10360.00SILT EXCAVATION

0087 6036000000-E 1631  12,000 SY  1.50 18000.00 1.50 18000.00 1.80  21600.00MATTING FOR EROS CONTROL

0088 6037000000-E SP   775 SY  6.00 4650.00 6.00 4650.00 5.60  4340.00COIR FIBER MAT

0089 6038000000-E SP   275 SY  5.00 1375.00 5.00 1375.00 5.00  1375.00PERM SOIL REINF MAT

0090 6042000000-E 1632  580 LF  5.00 2900.00 5.00 2900.00 5.00  2900.001/4" HARDWARE CLOTH

0091 6070000000-N 1639  8 EA  1200.00 9600.00 800.00 6400.00 700.00  5600.00SPECIAL STILLING BASINS

0092 6071010000-E SP   630 LF  5.00 3150.00 5.00 3150.00 9.00  5670.00WATTLE

0093 6071020000-E SP   240 LB  8.00 1920.00 8.00 1920.00 11.00  2640.00POLYACRYLAMIDE (PAM)

0094 6071030000-E 1640  400 LF  6.00 2400.00 6.00 2400.00 6.50  2600.00COIR FIBER BAFFLE

0095 6071050000-E SP   6 EA  1500.00 9000.00 750.00 4500.00 1100.00  6600.00**" SKIMMER
(1-1/2")

0096 6084000000-E 1660  5 ACR 1700.00 8500.00 1700.00 8500.00 2600.00  13000.00SEEDING AND MULCHING

0097 6087000000-E 1660 2.6 ACR 100.00 260.00 100.00 260.00 150.00  390.00MOWING

0098 6090000000-E 1661  50 LB  2.00 100.00 2.00 100.00 7.00  350.00SEED FOR REPAIR SEEDING

0099 6093000000-E 1661 0.25 TON 400.00 100.00 400.00 100.00 1500.00  375.00FERT FOR REPAIR SEEDING

0100 6096000000-E 1662  150 LB  2.00 300.00 2.00 300.00 7.00  1050.00SEED FOR SUPP SEEDING

0101 6108000000-E 1665  4 TON 850.00 3400.00 850.00 3400.00 1600.00  6400.00FERTILIZER TOPDRESSING

0102 6114500000-N 1667  10 MHR 40.00 400.00 40.00 400.00 100.00  1000.00SPECIALIZED HAND MOWING

0103 6117000000-N SP   25 EA  100.00 2500.00 125.00 3125.00 150.00  3750.00RESPONSE FOR EROS CONTROL

0104 6123000000-E 1670 0.8 ACR 4000.00 3200.00 4000.00 3200.00 3500.00  2800.00REFORESTATION

0105 6132000000-N SP   6 EA  1200.00 7200.00 1500.00 9000.00 1000.00  6000.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0106 8017000000-N SP  Lump Sum 191500.00 210000.00  100000.00CM&R TEMP ACCESS ***********
(18+33.50 -L-)

0107 8105540000-E 411 66.16 LF  1000.00 66160.00 1100.00 72776.00 1375.00  90970.003'-6" DRILLD PIER IN SOIL
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0108 8105640000-E 411  38 LF  1000.00 38000.00 1275.00 48450.00 1650.00  62700.003'-6" DRILLD PIER NO SOIL

0109 8111400000-E 411 42.14 LF  11.00 463.54 10.00 421.40 100.00  4214.00PERM STL CASING FOR 3'-6" PIER

0110 8113000000-N 411  1 EA  2700.00 2700.00 2500.00 2500.00 2700.00  2700.00SID INSPECTIONS

0111 8115000000-N 411  1 EA  540.00 540.00 500.00 500.00 600.00  600.00CSL TESTING

0112 8147000000-E 420  9,328 SF  33.00 307824.00 35.00 326480.00 29.00  270512.00REINF CONCRETE DECK SLAB

0113 8161000000-E 420  8,282 SF  0.90 7453.80 1.00 8282.00 0.65  5383.30GROOVING BRIDGE FLOORS

0114 8182000000-E 420 91.3 CY  1550.00 141515.00 850.00 77605.00 1470.00  134211.00CLASS A CONCRETE (BRIDGE)

0115 8210000000-N 422 Lump Sum 28000.00 16000.00  22200.00BRG APPR SLAB ***********
(18+33.50 -L-)

0116 8217000000-E 425  26,850 LB  2.00 53700.00 0.80 21480.00 1.00  26850.00REINF STEEL (BRIDGE)

0117 8238000000-E 425  3,593 LB  3.00 10779.00 1.80 6467.40 2.50  8982.50SPIRAL COL REINF STL BRG

0118 8280000000-E 440 Lump Sum 483500.00 535000.00  565000.00STRUCTURAL STEEL

0119 8364000000-E 450  315 LF  65.00 20475.00 54.00 17010.00 124.00  39060.00HP12X53 PILES

0120 8475000000-E 460  595 LF  115.00 68425.00 200.00 119000.00 119.00  70805.00TWO BAR METAL RAIL

0121 8517000000-E 460  610 LF  105.00 64050.00 90.00 54900.00 84.00  51240.001'-**"X*****"CONC PARAPET
(1'-2" X 2'-6")

0122 8608000000-E 876  430 TON 11.00 4730.00 1.00 430.00 50.00  21500.00RIP RAP II (2'-0")

0123 8622000000-E 876  480 SY  4.50 2160.00 4.00 1920.00 3.20  1536.00GEOTEXTILE FOR DRAINAGE

0124 8657000000-N 430 Lump Sum 6500.00 7500.00  6400.00ELASTOMERIC BEARINGS

0125 8860000000-N SP  Lump Sum 60000.00 70000.00  75000.00GENERIC STRUCTURE ITEM (LS)
TIMBER BRIDGE RAIL

 

    TOTAL 2803477.67 TOTAL 2884799.02 TOTAL  2925319.77CONTRACT TOTAL

 

    SUB-TOTAL 1245002.33 SUB-TOTAL 1288077.22 SUB-TOTAL  1365455.97ROADWAY ITEMS

    SUB-TOTAL 1558475.34 SUB-TOTAL 1596721.80 SUB-TOTAL  1559863.80STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 155000.00 150000.00  174897.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 12689.23 45000.00  10000.00CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 49961.04 37350.00  20500.00REINF BRG APPR **********
(18+33.50)

0004 0043000000-N 226 Lump Sum 217300.37 270800.00  400000.00GRADING

0005 0050000000-E 226  1 ACR 111.44 111.44 1.00 1.00 500.00  500.00SUPP CLEARING & GRUBBING

0006 0057000000-E 226  200 CY  2.23 446.00 2.10 420.00 2.00  400.00UNDERCUT EXCAVATION

0007 0134000000-E 240  300 CY  3.34 1002.00 3.15 945.00 3.00  900.00DRAINAGE DITCH EXCAVATION

0008 0141000000-E 240  185 LF  3.34 617.90 3.15 582.75 3.00  555.00BERM DITCH CONSTRUCTION

0009 0195000000-E 265  200 CY  55.72 11144.00 52.50 10500.00 50.00  10000.00SELECT GRANULAR MATERIAL

0010 0196000000-E 270  500 SY  1.39 695.00 1.30 650.00 1.25  625.00GEOTEXTILE SOIL STABILIZATION

0011 0318000000-E 300  87 TON 35.66 3102.42 33.50 2914.50 32.00  2784.00FND CONDIT MATL MINOR STRS

0012 0335200000-E 305  428 LF  39.00 16692.00 36.75 15729.00 35.00  14980.0015" DRAINAGE PIPE

0013 0335300000-E 305  312 LF  49.03 15297.36 46.00 14352.00 44.00  13728.0018" DRAINAGE PIPE

0014 0335400000-E 305  52 LF  105.86 5504.72 100.00 5200.00 95.00  4940.0024" DRAINAGE PIPE

0015 0582000000-E 310  20 LF  39.00 780.00 37.00 740.00 35.00  700.0015" CS PIPE CULV 0.064"

0016 0995000000-E 340  96 LF  8.91 855.36 8.50 816.00 8.00  768.00PIPE REMOVAL

0017 1099500000-E 505  100 CY  5.57 557.00 5.25 525.00 5.00  500.00SHALLOW UNDERCUT

0018 1099700000-E 505  160 TON 30.09 4814.40 28.50 4560.00 27.00  4320.00CLASS IV SUBGRD STABILIZATION

0019 1121000000-E 520  300 TON 35.66 10698.00 33.50 10050.00 32.00  9600.00AGGREGATE BASE COURSE

0020 1220000000-E 545  100 TON 30.09 3009.00 28.50 2850.00 27.00  2700.00INCIDENTAL STONE BASE

0021 1275000000-E 600  210 GAL 27.86 5850.60 25.75 5407.50 7.00  1470.00PRIME COAT

0022 1489000000-E 610  1,210 TON 78.01 94392.10 72.00 87120.00 120.00  145200.00ASP CONC BASE CRS B25.0B

0023 1498000000-E 610  725 TON 78.01 56557.25 72.00 52200.00 100.00  72500.00ASP CONC INTR CRS I19.0B

0024 1519000000-E 610  1,330 TON 89.15 118569.50 82.50 109725.00 110.00  146300.00ASP CONC SURF CRS S9.5B

0025 1575000000-E 620  170 TON 668.62 113665.40 618.00 105060.00 650.00  110500.00ASP FOR PLANT MIX

0026 1693000000-E 654  65 TON 278.59 18108.35 257.50 16737.50 125.00  8125.00ASPH PLT MIX PVMT REPAIR

0027 2022000000-E 815  112 CY  7.80 873.60 7.50 840.00 7.00  784.00SUBDRAIN EXCAVATION

0028 2026000000-E 815  500 SY  2.23 1115.00 2.10 1050.00 2.00  1000.00GEOTEXTILE FOR SUBSURF DRNS

0029 2036000000-E 815  84 CY  72.43 6084.12 68.25 5733.00 65.00  5460.00SUBDRAIN COARSE AGGREGATE

0030 2044000000-E 815  500 LF  2.23 1115.00 2.10 1050.00 2.00  1000.006" PERF SUBDRN PIPE

0031 2070000000-N 815  1 EA  278.59 278.59 262.50 262.50 350.00  350.00SUBDRN PIPE OUTLET

0032 2077000000-E 815  6 LF  3.34 20.04 6.50 39.00 3.00  18.006" OUTLET PIPE

0033 2286000000-N 840  11 EA  1560.11 17161.21 1475.00 16225.00 1400.00  15400.00MASNRY DRAINAGE STRUCT

0034 2352000000-N 840  5 EA  289.73 1448.65 275.00 1375.00 260.00  1300.00FRAME W/GRATE 840.***** STD
(840.20)

0035 2363000000-N 840  5 EA  724.33 3621.65 682.50 3412.50 650.00  3250.00FRAME W/2GRTS 840.***** STD
(840.33)

0036 2364000000-N 840  1 EA  417.89 417.89 395.00 395.00 375.00  375.00FRAME W/2GRTS 840.16 STD

0037 2556000000-E 846  137 LF  39.00 5343.00 38.00 5206.00 35.00  4795.00SHOULDER BERM GUTTER
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0038 2577000000-E 846  950 LF  33.43 31758.50 53.75 51062.50 25.00  23750.00CONC EXPRESSWAY GUTTER

0039 2619000000-E 850  11 SY  66.86 735.46 275.00 3025.00 75.00  825.004" CONCRETE PAVED DITCH

0040 3030000000-E 862 762.5 LF  17.27 13168.38 16.50 12581.25 15.50  11818.75STL BM GUARDRAIL

0041 3045000000-E 862  75 LF  21.73 1629.75 18.50 1387.50 19.50  1462.50SBGR SHOP CURVED

0042 3150000000-N 862  5 EA  14.49 72.45 26.25 131.25 13.00  65.00ADDIT GUARDRAIL POSTS

0043 3195000000-N 862  2 EA  668.62 1337.24 525.00 1050.00 600.00  1200.00GR ANCHOR TYPE AT-1

0044 3215000000-N 862  4 EA  1671.54 6686.16 1550.00 6200.00 1500.00  6000.00GR ANCHOR TYPE III

0045 3270000000-N SP   4 EA  2117.29 8469.16 1995.00 7980.00 1900.00  7600.00GR ANCHOR TYPE 350

0046 3360000000-E 863  633 LF  1.11 702.63 2.10 1329.30 1.00  633.00REMOVE EXISTING GUARDRAIL

0047 3380000000-E 862  350 LF  10.31 3608.50 11.50 4025.00 9.25  3237.50TEMP STL BM GUARDRAIL

0048 3389100000-N SP   2 EA  1392.95 2785.90 1260.00 2520.00 1250.00  2500.00TEMP GDRL ANCH UNITS 350

0049 3435000000-N SP   10 EA  362.17 3621.70 500.00 5000.00 325.00  3250.00GENERIC GUARDRAIL ITEM (EA)
TIMBER BOLLARDS

0050 3628000000-E 876  51 TON 55.72 2841.72 52.50 2677.50 50.00  2550.00RIP RAP, CLASS I

0051 3635000000-E 876  75 TON 55.72 4179.00 52.50 3937.50 50.00  3750.00RIP RAP, CLASS II

0052 3649000000-E 876  254 TON 42.35 10756.90 40.00 10160.00 38.00  9652.00RIP RAP, CLASS B

0053 3656000000-E 876  2,081 SY  2.23 4640.63 2.10 4370.10 2.00  4162.00GEOTEXTILE FOR DRAINGE

0054 4072000000-E 903  510 LF  5.74 2927.40 5.00 2550.00 5.95  3034.50SUPPORT, 3-LB STL U-CHAN

0055 4096000000-N 904  2 EA  105.86 211.72 99.00 198.00 100.00  200.00SIGN ERECTION, TYPE D

0056 4102000000-N 904  37 EA  83.58 3092.46 75.00 2775.00 50.00  1850.00SIGN ERECTION, TYPE E

0057 4116100000-N 904  2 EA  250.73 501.46 160.00 320.00 100.00  200.00SIGN ERECT, RELOC ** GRD MTD
(E)

0058 4155000000-N 907  17 EA  5.57 94.69 4.00 68.00 1.00  17.00DISPOSE SIGN SYST U-CHAN

0059 4192000000-N 907  1 EA  5.57 5.57 4.00 4.00 1.00  1.00DISPOSE SUPPORT, U-CHAN

0060 4400000000-E 1110  757 SF  5.29 4004.53 5.75 4352.75 4.50  3406.50WORK ZONE SIGNS (STAT)

0061 4405000000-E 1110  352 SF  9.30 3273.60 6.25 2200.00 8.00  2816.00WORK ZONE SIGNS (PORT)

0062 4410000000-E 1110  161 SF  6.41 1032.01 8.75 1408.75 5.00  805.00WORK ZONE SIGNS (BARR)

0063 4422000000-N 1120  28 DAY 31.20 873.60 5.00 140.00 45.00  1260.00PORT CHANGE MSG SIGN (SHORT TERM)

0064 4430000000-N 1130  68 EA  46.80 3182.40 65.00 4420.00 41.00  2788.00DRUMS

0065 4435000000-N 1135  60 EA  17.77 1066.20 30.00 1800.00 15.50  930.00CONES

0066 4445000000-E 1145  96 LF  21.17 2032.32 25.00 2400.00 15.00  1440.00BARRICADES (TYPE III)

0067 4455000000-N 1150  75 DAY 348.93 26169.75 200.00 15000.00 150.00  11250.00FLAGGER

0068 4507000000-E 1170  1,460 LF  53.49 78095.40 45.00 65700.00 42.50  62050.00WATER FILLED BARRIER

0069 4508000000-E 1170  410 LF  8.91 3653.10 5.00 2050.00 3.00  1230.00RESET WATER FILLED BARRIER

0070 4516000000-N 1180  59 EA  32.32 1906.88 45.00 2655.00 29.00  1711.00SKINNY DRUM

0071 4600000000-N SP   1 EA  45945.10 45945.10 38500.00 38500.00 36000.00  36000.00GENERIC TRAFFIC CONTROL ITEM (EA)
TEMPORARY PORTABLE TRAFFIC SIGNAL SYSTEM

0072 4810000000-E 1205  25,091 LF  0.28 7025.48 0.26 6523.66 0.27  6774.57PAINT PVMT MARKINGS 4"

0073 4835000000-E 1205  120 LF  3.90 468.00 5.50 660.00 5.50  660.00PAINT PVT MKG LINES 24"
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0074 4847000000-E 1205  9,378 LF  0.89 8346.42 1.35 12660.30 1.65  15473.70POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0075 4850000000-E 1205  4,880 LF  1.11 5416.80 1.10 5368.00 0.65  3172.00LINE REMOVAL 4" WIDE

0076 4870000000-E 1205  80 LF  3.34 267.20 5.50 440.00 6.25  500.00LINE REMOVAL 24" WIDE

0077 6000000000-E 1605  2,350 LF  2.79 6556.50 2.65 6227.50 2.50  5875.00TEMPORARY SILT FENCE

0078 6006000000-E 1610  285 TON 39.00 11115.00 36.75 10473.75 35.00  9975.00EROS CONTRL STONE CL A

0079 6009000000-E 1610  555 TON 35.66 19791.30 33.50 18592.50 32.00  17760.00EROS CONTRL STONE CL B

0080 6012000000-E 1610  470 TON 33.43 15712.10 31.50 14805.00 30.00  14100.00SEDIMENT CONTROL STONE

0081 6015000000-E 1615  5 ACR 891.49 4457.45 855.00 4275.00 800.00  4000.00TEMPORARY MULCHING

0082 6018000000-E 1620  400 LB  2.23 892.00 2.25 900.00 2.00  800.00SEED FOR TEMP SEEDING

0083 6021000000-E 1620 2.5 TON 780.05 1950.13 750.00 1875.00 700.00  1750.00FERT FOR TEMP SEEDING

0084 6024000000-E 1622  560 LF  13.37 7487.20 12.50 7000.00 12.00  6720.00TEMPORARY SLOPE DRAINS

0085 6029000000-E SP   400 LF  2.23 892.00 2.25 900.00 2.00  800.00SAFETY FENCE

0086 6030000000-E 1630  1,480 CY  5.57 8243.60 5.00 7400.00 5.00  7400.00SILT EXCAVATION

0087 6036000000-E 1631  12,000 SY  1.67 20040.00 1.50 18000.00 1.50  18000.00MATTING FOR EROS CONTROL

0088 6037000000-E SP   775 SY  6.69 5184.75 6.50 5037.50 6.00  4650.00COIR FIBER MAT

0089 6038000000-E SP   275 SY  5.57 1531.75 5.25 1443.75 5.00  1375.00PERM SOIL REINF MAT

0090 6042000000-E 1632  580 LF  5.57 3230.60 5.25 3045.00 5.00  2900.001/4" HARDWARE CLOTH

0091 6070000000-N 1639  8 EA  612.90 4903.20 850.00 6800.00 475.00  3800.00SPECIAL STILLING BASINS

0092 6071010000-E SP   630 LF  5.57 3509.10 5.35 3370.50 6.50  4095.00WATTLE

0093 6071020000-E SP   240 LB  8.91 2138.40 8.50 2040.00 8.00  1920.00POLYACRYLAMIDE (PAM)

0094 6071030000-E 1640  400 LF  6.69 2676.00 6.40 2560.00 6.50  2600.00COIR FIBER BAFFLE

0095 6071050000-E SP   6 EA  1093.61 6561.66 840.00 5040.00 1000.00  6000.00**" SKIMMER
(1-1/2")

0096 6084000000-E 1660  5 ACR 1894.41 9472.05 1820.00 9100.00 1700.00  8500.00SEEDING AND MULCHING

0097 6087000000-E 1660 2.6 ACR 111.44 289.74 105.00 273.00 100.00  260.00MOWING

0098 6090000000-E 1661  50 LB  2.23 111.50 2.50 125.00 2.00  100.00SEED FOR REPAIR SEEDING

0099 6093000000-E 1661 0.25 TON 445.74 111.44 450.00 112.50 400.00  100.00FERT FOR REPAIR SEEDING

0100 6096000000-E 1662  150 LB  2.23 334.50 2.50 375.00 2.00  300.00SEED FOR SUPP SEEDING

0101 6108000000-E 1665  4 TON 947.21 3788.84 900.00 3600.00 850.00  3400.00FERTILIZER TOPDRESSING

0102 6114500000-N 1667  10 MHR 44.57 445.70 45.00 450.00 40.00  400.00SPECIALIZED HAND MOWING

0103 6117000000-N SP   25 EA  111.44 2786.00 105.00 2625.00 50.00  1250.00RESPONSE FOR EROS CONTROL

0104 6123000000-E 1670 0.8 ACR 4457.44 3565.95 4300.00 3440.00 4000.00  3200.00REFORESTATION

0105 6132000000-N SP   6 EA  2407.02 14442.12 2100.00 12600.00 2000.00  12000.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0106 8017000000-N SP  Lump Sum 240000.00 300000.00  225000.00CM&R TEMP ACCESS ***********
(18+33.50 -L-)

0107 8105540000-E 411 66.16 LF  1425.00 94278.00 1050.00 69468.00 775.00  51274.003'-6" DRILLD PIER IN SOIL
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0108 8105640000-E 411  38 LF  1475.00 56050.00 1050.00 39900.00 1725.00  65550.003'-6" DRILLD PIER NO SOIL

0109 8111400000-E 411 42.14 LF  20.00 842.80 11.00 463.54 450.00  18963.00PERM STL CASING FOR 3'-6" PIER

0110 8113000000-N 411  1 EA  800.00 800.00 550.00 550.00 1000.00  1000.00SID INSPECTIONS

0111 8115000000-N 411  1 EA  4000.00 4000.00 2695.00 2695.00 2000.00  2000.00CSL TESTING

0112 8147000000-E 420  9,328 SF  33.50 312488.00 33.30 310622.40 35.00  326480.00REINF CONCRETE DECK SLAB

0113 8161000000-E 420  8,282 SF  0.78 6459.96 0.60 4969.20 0.83  6874.06GROOVING BRIDGE FLOORS

0114 8182000000-E 420 91.3 CY  700.00 63910.00 1050.00 95865.00 1600.00  146080.00CLASS A CONCRETE (BRIDGE)

0115 8210000000-N 422 Lump Sum 20000.00 27000.00  13100.00BRG APPR SLAB ***********
(18+33.50 -L-)

0116 8217000000-E 425  26,850 LB  1.00 26850.00 0.95 25507.50 1.00  26850.00REINF STEEL (BRIDGE)

0117 8238000000-E 425  3,593 LB  2.50 8982.50 2.50 8982.50 2.25  8084.25SPIRAL COL REINF STL BRG

0118 8280000000-E 440 Lump Sum 637700.00 648500.00  812700.00STRUCTURAL STEEL

0119 8364000000-E 450  315 LF  95.00 29925.00 62.00 19530.00 65.00  20475.00HP12X53 PILES

0120 8475000000-E 460  595 LF  155.00 92225.00 99.00 58905.00 115.00  68425.00TWO BAR METAL RAIL

0121 8517000000-E 460  610 LF  101.00 61610.00 91.00 55510.00 92.00  56120.001'-**"X*****"CONC PARAPET
(1'-2" X 2'-6")

0122 8608000000-E 876  430 TON 55.00 23650.00 20.75 8922.50 1.00  430.00RIP RAP II (2'-0")

0123 8622000000-E 876  480 SY  5.50 2640.00 3.00 1440.00 2.25  1080.00GEOTEXTILE FOR DRAINAGE

0124 8657000000-N 430 Lump Sum 9000.00 7900.00  38475.00ELASTOMERIC BEARINGS

0125 8860000000-N SP  Lump Sum 54000.00 84400.00  35000.00GENERIC STRUCTURE ITEM (LS)
TIMBER BRIDGE RAIL

 

    TOTAL 3159117.20 TOTAL 3199070.25 TOTAL  3499239.33CONTRACT TOTAL

 

    SUB-TOTAL 1413705.94 SUB-TOTAL 1427939.61 SUB-TOTAL  1575279.02ROADWAY ITEMS

    SUB-TOTAL 1745411.26 SUB-TOTAL 1771130.64 SUB-TOTAL  1923960.31STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 190000.00 200000.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 75000.00 13778.27  CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 30000.00 34371.41  REINF BRG APPR **********
(18+33.50)

0004 0043000000-N 226 Lump Sum 874000.00 557000.00  GRADING

0005 0050000000-E 226  1 ACR 4500.00 4500.00 9663.01 9663.01  SUPP CLEARING & GRUBBING

0006 0057000000-E 226  200 CY  11.00 2200.00 39.14 7828.00  UNDERCUT EXCAVATION

0007 0134000000-E 240  300 CY  10.00 3000.00 13.97 4191.00  DRAINAGE DITCH EXCAVATION

0008 0141000000-E 240  185 LF  4.00 740.00 7.11 1315.35  BERM DITCH CONSTRUCTION

0009 0195000000-E 265  200 CY  55.00 11000.00 86.09 17218.00  SELECT GRANULAR MATERIAL

0010 0196000000-E 270  500 SY  2.60 1300.00 4.10 2050.00  GEOTEXTILE SOIL STABILIZATION

0011 0318000000-E 300  87 TON 35.00 3045.00 59.50 5176.50  FND CONDIT MATL MINOR STRS

0012 0335200000-E 305  428 LF  40.00 17120.00 53.35 22833.80  15" DRAINAGE PIPE

0013 0335300000-E 305  312 LF  50.00 15600.00 60.50 18876.00  18" DRAINAGE PIPE

0014 0335400000-E 305  52 LF  75.00 3900.00 75.15 3907.80  24" DRAINAGE PIPE

0015 0582000000-E 310  20 LF  60.00 1200.00 57.26 1145.20  15" CS PIPE CULV 0.064"

0016 0995000000-E 340  96 LF  15.00 1440.00 23.08 2215.68  PIPE REMOVAL

0017 1099500000-E 505  100 CY  14.00 1400.00 47.51 4751.00  SHALLOW UNDERCUT

0018 1099700000-E 505  160 TON 36.00 5760.00 47.33 7572.80  CLASS IV SUBGRD STABILIZATION

0019 1121000000-E 520  300 TON 35.00 10500.00 69.74 20922.00  AGGREGATE BASE COURSE

0020 1220000000-E 545  100 TON 40.00 4000.00 56.80 5680.00  INCIDENTAL STONE BASE

0021 1275000000-E 600  210 GAL 25.00 5250.00 7.82 1642.20  PRIME COAT

0022 1489000000-E 610  1,210 TON 70.00 84700.00 134.01 162152.10  ASP CONC BASE CRS B25.0B

0023 1498000000-E 610  725 TON 70.00 50750.00 111.68 80968.00  ASP CONC INTR CRS I19.0B

0024 1519000000-E 610  1,330 TON 80.00 106400.00 122.84 163377.20  ASP CONC SURF CRS S9.5B

0025 1575000000-E 620  170 TON 600.00 102000.00 725.89 123401.30  ASP FOR PLANT MIX

0026 1693000000-E 654  65 TON 250.00 16250.00 300.00 19500.00  ASPH PLT MIX PVMT REPAIR

0027 2022000000-E 815  112 CY  4.00 448.00 22.00 2464.00  SUBDRAIN EXCAVATION

0028 2026000000-E 815  500 SY  2.00 1000.00 4.40 2200.00  GEOTEXTILE FOR SUBSURF DRNS

0029 2036000000-E 815  84 CY  60.00 5040.00 93.50 7854.00  SUBDRAIN COARSE AGGREGATE

0030 2044000000-E 815  500 LF  6.00 3000.00 8.80 4400.00  6" PERF SUBDRN PIPE

0031 2070000000-N 815  1 EA  200.00 200.00 550.00 550.00  SUBDRN PIPE OUTLET

0032 2077000000-E 815  6 LF  6.00 36.00 11.00 66.00  6" OUTLET PIPE

0033 2286000000-N 840  11 EA  1800.00 19800.00 2027.56 22303.16  MASNRY DRAINAGE STRUCT

0034 2352000000-N 840  5 EA  300.00 1500.00 674.86 3374.30  FRAME W/GRATE 840.***** STD
(840.20)

0035 2363000000-N 840  5 EA  700.00 3500.00 1196.60 5983.00  FRAME W/2GRTS 840.***** STD
(840.33)

0036 2364000000-N 840  1 EA  600.00 600.00 922.96 922.96  FRAME W/2GRTS 840.16 STD

0037 2556000000-E 846  137 LF  35.00 4795.00 36.86 5049.82  SHOULDER BERM GUTTER
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0038 2577000000-E 846  950 LF  50.00 47500.00 32.76 31122.00  CONC EXPRESSWAY GUTTER

0039 2619000000-E 850  11 SY  255.00 2805.00 385.54 4240.94  4" CONCRETE PAVED DITCH

0040 3030000000-E 862 762.5 LF  15.50 11818.75 17.33 13214.13  STL BM GUARDRAIL

0041 3045000000-E 862  75 LF  19.50 1462.50 19.25 1443.75  SBGR SHOP CURVED

0042 3150000000-N 862  5 EA  13.00 65.00 27.50 137.50  ADDIT GUARDRAIL POSTS

0043 3195000000-N 862  2 EA  600.00 1200.00 550.00 1100.00  GR ANCHOR TYPE AT-1

0044 3215000000-N 862  4 EA  1500.00 6000.00 1622.50 6490.00  GR ANCHOR TYPE III

0045 3270000000-N SP   4 EA  1900.00 7600.00 2090.00 8360.00  GR ANCHOR TYPE 350

0046 3360000000-E 863  633 LF  1.00 633.00 2.20 1392.60  REMOVE EXISTING GUARDRAIL

0047 3380000000-E 862  350 LF  9.25 3237.50 12.10 4235.00  TEMP STL BM GUARDRAIL

0048 3389100000-N SP   2 EA  1250.00 2500.00 1320.00 2640.00  TEMP GDRL ANCH UNITS 350

0049 3435000000-N SP   10 EA  325.00 3250.00 283.00 2830.00  GENERIC GUARDRAIL ITEM (EA)
TIMBER BOLLARDS

0050 3628000000-E 876  51 TON 70.00 3570.00 74.36 3792.36  RIP RAP, CLASS I

0051 3635000000-E 876  75 TON 65.00 4875.00 74.36 5577.00  RIP RAP, CLASS II

0052 3649000000-E 876  254 TON 55.00 13970.00 59.32 15067.28  RIP RAP, CLASS B

0053 3656000000-E 876  2,081 SY  1.50 3121.50 2.88 5993.28  GEOTEXTILE FOR DRAINGE

0054 4072000000-E 903  510 LF  6.00 3060.00 5.67 2891.70  SUPPORT, 3-LB STL U-CHAN

0055 4096000000-N 904  2 EA  100.00 200.00 104.50 209.00  SIGN ERECTION, TYPE D

0056 4102000000-N 904  37 EA  50.00 1850.00 82.50 3052.50  SIGN ERECTION, TYPE E

0057 4116100000-N 904  2 EA  100.00 200.00 247.50 495.00  SIGN ERECT, RELOC ** GRD MTD
(E)

0058 4155000000-N 907  17 EA  1.00 17.00 5.50 93.50  DISPOSE SIGN SYST U-CHAN

0059 4192000000-N 907  1 EA  25.00 25.00 5.50 5.50  DISPOSE SUPPORT, U-CHAN

0060 4400000000-E 1110  757 SF  7.00 5299.00 5.23 3959.11  WORK ZONE SIGNS (STAT)

0061 4405000000-E 1110  352 SF  10.00 3520.00 27.17 9563.84  WORK ZONE SIGNS (PORT)

0062 4410000000-E 1110  161 SF  10.00 1610.00 6.33 1019.13  WORK ZONE SIGNS (BARR)

0063 4422000000-N 1120  28 DAY 20.00 560.00 30.80 862.40  PORT CHANGE MSG SIGN (SHORT TERM)

0064 4430000000-N 1130  68 EA  55.00 3740.00 114.61 7793.48  DRUMS

0065 4435000000-N 1135  60 EA  25.00 1500.00 49.71 2982.60  CONES

0066 4445000000-E 1145  96 LF  45.00 4320.00 20.90 2006.40  BARRICADES (TYPE III)

0067 4455000000-N 1150  75 DAY 225.00 16875.00 343.90 25792.50  FLAGGER

0068 4507000000-E 1170  1,460 LF  75.00 109500.00 63.80 93148.00  WATER FILLED BARRIER

0069 4508000000-E 1170  410 LF  10.00 4100.00 15.95 6539.50  RESET WATER FILLED BARRIER

0070 4516000000-N 1180  59 EA  45.00 2655.00 69.34 4091.06  SKINNY DRUM

0071 4600000000-N SP   1 EA  150000.00 150000.00 43725.00 43725.00  GENERIC TRAFFIC CONTROL ITEM (EA)
TEMPORARY PORTABLE TRAFFIC SIGNAL SYSTEM

0072 4810000000-E 1205  25,091 LF  0.25 6272.75 0.28 7025.48  PAINT PVMT MARKINGS 4"

0073 4835000000-E 1205  120 LF  3.50 420.00 3.85 462.00  PAINT PVT MKG LINES 24"



BRIDGE #172 OVER LITTLE TENNESSEE RIVER ON SR-1456.

GLF CONSTRUCTION
CORPORATION

MIAMI,  FL

CHARLES BLALOCK & SONS, INC.

SEVIERVILLE,  TN  

FEB 03, 2016 12:29 PM MACON 2:00 PM 11 /  12 006

33313.3.FD1 DEC 15 2015 C203656

TIP NO 0.217 MIB-3868

FED AID NO BRZ-1456(6)

GRADING, DRAINAGE, PAVING AND STRUCTURE.

0074 4847000000-E 1205  9,378 LF  0.80 7502.40 0.88 8252.64  POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0075 4850000000-E 1205  4,880 LF  1.00 4880.00 1.10 5368.00  LINE REMOVAL 4" WIDE

0076 4870000000-E 1205  80 LF  1.00 80.00 3.30 264.00  LINE REMOVAL 24" WIDE

0077 6000000000-E 1605  2,350 LF  1.00 2350.00 2.75 6462.50  TEMPORARY SILT FENCE

0078 6006000000-E 1610  285 TON 40.00 11400.00 60.63 17279.55  EROS CONTRL STONE CL A

0079 6009000000-E 1610  555 TON 45.00 24975.00 59.32 32922.60  EROS CONTRL STONE CL B

0080 6012000000-E 1610  470 TON 45.00 21150.00 59.50 27965.00  SEDIMENT CONTROL STONE

0081 6015000000-E 1615  5 ACR 800.00 4000.00 880.00 4400.00  TEMPORARY MULCHING

0082 6018000000-E 1620  400 LB  2.00 800.00 2.20 880.00  SEED FOR TEMP SEEDING

0083 6021000000-E 1620 2.5 TON 700.00 1750.00 770.00 1925.00  FERT FOR TEMP SEEDING

0084 6024000000-E 1622  560 LF  7.50 4200.00 8.37 4687.20  TEMPORARY SLOPE DRAINS

0085 6029000000-E SP   400 LF  1.50 600.00 2.20 880.00  SAFETY FENCE

0086 6030000000-E 1630  1,480 CY  7.50 11100.00 10.70 15836.00  SILT EXCAVATION

0087 6036000000-E 1631  12,000 SY  1.50 18000.00 1.65 19800.00  MATTING FOR EROS CONTROL

0088 6037000000-E SP   775 SY  1.70 1317.50 6.60 5115.00  COIR FIBER MAT

0089 6038000000-E SP   275 SY  5.00 1375.00 5.50 1512.50  PERM SOIL REINF MAT

0090 6042000000-E 1632  580 LF  1.00 580.00 5.50 3190.00  1/4" HARDWARE CLOTH

0091 6070000000-N 1639  8 EA  750.00 6000.00 397.92 3183.36  SPECIAL STILLING BASINS

0092 6071010000-E SP   630 LF  2.50 1575.00 5.50 3465.00  WATTLE

0093 6071020000-E SP   240 LB  7.50 1800.00 8.80 2112.00  POLYACRYLAMIDE (PAM)

0094 6071030000-E 1640  400 LF  2.00 800.00 6.60 2640.00  COIR FIBER BAFFLE

0095 6071050000-E SP   6 EA  850.00 5100.00 1392.96 8357.76  **" SKIMMER
(1-1/2")

0096 6084000000-E 1660  5 ACR 1700.00 8500.00 1870.00 9350.00  SEEDING AND MULCHING

0097 6087000000-E 1660 2.6 ACR 100.00 260.00 110.00 286.00  MOWING

0098 6090000000-E 1661  50 LB  2.00 100.00 2.20 110.00  SEED FOR REPAIR SEEDING

0099 6093000000-E 1661 0.25 TON 400.00 100.00 440.00 110.00  FERT FOR REPAIR SEEDING

0100 6096000000-E 1662  150 LB  2.00 300.00 2.20 330.00  SEED FOR SUPP SEEDING

0101 6108000000-E 1665  4 TON 850.00 3400.00 935.00 3740.00  FERTILIZER TOPDRESSING

0102 6114500000-N 1667  10 MHR 40.00 400.00 44.00 440.00  SPECIALIZED HAND MOWING

0103 6117000000-N SP   25 EA  100.00 2500.00 110.00 2750.00  RESPONSE FOR EROS CONTROL

0104 6123000000-E 1670 0.8 ACR 4000.00 3200.00 4400.00 3520.00  REFORESTATION

0105 6132000000-N SP   6 EA  2500.00 15000.00 1018.78 6112.68  GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0106 8017000000-N SP  Lump Sum 150000.00 283391.19  CM&R TEMP ACCESS ***********
(18+33.50 -L-)

0107 8105540000-E 411 66.16 LF  1100.00 72776.00 297.00 19649.52  3'-6" DRILLD PIER IN SOIL
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0108 8105640000-E 411  38 LF  1100.00 41800.00 803.00 30514.00  3'-6" DRILLD PIER NO SOIL

0109 8111400000-E 411 42.14 LF  15.00 632.10 192.50 8111.95  PERM STL CASING FOR 3'-6" PIER

0110 8113000000-N 411  1 EA  1000.00 1000.00 5500.00 5500.00  SID INSPECTIONS

0111 8115000000-N 411  1 EA  3500.00 3500.00 2145.00 2145.00  CSL TESTING

0112 8147000000-E 420  9,328 SF  30.00 279840.00 38.90 362859.20  REINF CONCRETE DECK SLAB

0113 8161000000-E 420  8,282 SF  1.00 8282.00 0.55 4555.10  GROOVING BRIDGE FLOORS

0114 8182000000-E 420 91.3 CY  1000.00 91300.00 1402.38 128037.29  CLASS A CONCRETE (BRIDGE)

0115 8210000000-N 422 Lump Sum 30000.00 57819.95  BRG APPR SLAB ***********
(18+33.50 -L-)

0116 8217000000-E 425  26,850 LB  1.00 26850.00 1.08 28998.00  REINF STEEL (BRIDGE)

0117 8238000000-E 425  3,593 LB  1.00 3593.00 2.39 8587.27  SPIRAL COL REINF STL BRG

0118 8280000000-E 440 Lump Sum 580000.00 665359.18  STRUCTURAL STEEL

0119 8364000000-E 450  315 LF  110.00 34650.00 54.65 17214.75  HP12X53 PILES

0120 8475000000-E 460  595 LF  115.00 68425.00 126.50 75267.50  TWO BAR METAL RAIL

0121 8517000000-E 460  610 LF  110.00 67100.00 70.47 42986.70  1'-**"X*****"CONC PARAPET
(1'-2" X 2'-6")

0122 8608000000-E 876  430 TON 75.00 32250.00 74.36 31974.80  RIP RAP II (2'-0")

0123 8622000000-E 876  480 SY  7.00 3360.00 4.59 2203.20  GEOTEXTILE FOR DRAINAGE

0124 8657000000-N 430 Lump Sum 12600.00 9658.99  ELASTOMERIC BEARINGS

0125 8860000000-N SP  Lump Sum 54000.00 199073.46  GENERIC STRUCTURE ITEM (LS)
TIMBER BRIDGE RAIL

 

    TOTAL 3817359.00 TOTAL 4057211.24  CONTRACT TOTAL

 

    SUB-TOTAL 2255400.90 SUB-TOTAL 2073304.19  ROADWAY ITEMS

    SUB-TOTAL 1561958.10 SUB-TOTAL 1983907.05  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2803477.67   NHM CONSTRUCTORS, LLC

     2  2884799.02   BUCKEYE BRIDGE LLC

     3  2925319.77   OWLE CONSTRUCTION, LLC

     4  3159117.20   BELL & ASSOCIATES CONSTRUCTION LP

     5  3199070.25   SIMPSON CONSTRUCTION CO., INC.

     6  3499239.33   DANE CONSTRUCTION, INC.

     7  3817359.00   GLF CONSTRUCTION CORPORATION

     8  4057211.24   CHARLES BLALOCK & SONS, INC.
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 329332.00 248409.01  300000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 40000.00 114943.68  14910.00CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 54620.00 324499.18  101267.71CLEARING & GRUBBING

0004 0008000000-E 200  1 ACR 7352.00 7352.00 61.92 61.92 9310.34  9310.34SUPP CLEARING & GRUBBING

0005 0022000000-E 225  128,800 CY  9.69 1248072.00 9.07 1168216.00 11.36  1463168.00UNCLASSIFIED EXCAVATION

0006 0030000000-N SP  Lump Sum 70000.00 73426.74  38559.42BRG APP SUB REG TIER**
(20+16.00  -L-)

0007 0036000000-E 225  200 CY  15.00 3000.00 14.48 2896.00 20.58  4116.00UNDERCUT EXCAVATION

0008 0156000000-E 250  4,470 SY  4.10 18327.00 3.93 17567.10 4.00  17880.00REMOVAL OF EXT ASPHALT PVMT

0009 0163000000-E 250  80 SY  9.70 776.00 18.42 1473.60 221.03  17682.40REMOVAL OF EXT CONC PVMT

0010 0177000000-E 250  620 SY  3.20 1984.00 3.93 2436.60 4.00  2480.00BREAKING OF EXT ASPH PVMT

0011 0195000000-E 265  100 CY  61.00 6100.00 36.44 3644.00 85.20  8520.00SELECT GRANULAR MATERIAL

0012 0196000000-E 270  1,400 SY  4.10 5740.00 1.98 2772.00 2.29  3206.00GEOTEXTILE SOIL STABILIZATION

0013 0199000000-E SP   1,034 SF  75.00 77550.00 78.67 81344.78 45.57  47119.38TEMPORARY SHORING

0014 0318000000-E 300  276 TON 37.90 10460.40 37.12 10245.12 56.74  15660.24FND CONDIT MATL MINOR STRS

0015 0320000000-E 300  1,186 SY  4.40 5218.40 1.98 2348.28 2.22  2632.92FND CONDIT GEOTEXTILE

0016 0366000000-E 310  356 LF  43.70 15557.20 36.22 12894.32 57.34  20413.0415" RC PIPE CULV III

0017 0372000000-E 310  452 LF  48.40 21876.80 49.16 22220.32 67.63  30568.7618" RC PIPE CULV III

0018 0378000000-E 310  352 LF  59.40 20908.80 79.69 28050.88 82.94  29194.8824" RC PIPE CULV III

0019 0390000000-E 310  116 LF  85.10 9871.60 80.72 9363.52 140.60  16309.6036" RC PIPE CULV III

0020 0448200000-E 310  196 LF  45.00 8820.00 44.88 8796.48 69.62  13645.5215" RCP CULV CLASS IV

0021 0582000000-E 310  88 LF  45.10 3968.80 48.45 4263.60 58.92  5184.9615" CS PIPE CULV 0.064"

0022 0995000000-E 340  278 LF  12.80 3558.40 8.44 2346.32 8.22  2285.16PIPE REMOVAL

0023 0996000000-N 350  1 EA  1200.00 1200.00 809.97 809.97 9361.90  9361.90PIPE CLEAN-OUT

0024 1011000000-N 500 Lump Sum 28512.00 15953.57  30109.50FINE GRADING

0025 1099500000-E 505  680 CY  10.50 7140.00 17.02 11573.60 11.78  8010.40SHALLOW UNDERCUT

0026 1099700000-E 505  1,229 TON 23.10 28389.90 28.85 35456.65 37.13  45632.77CLASS IV SUBGRD STABILIZATION

0027 1121000000-E 520  21 TON 49.70 1043.70 37.88 795.48 44.20  928.20AGGREGATE BASE COURSE

0028 1220000000-E 545  120 TON 30.70 3684.00 32.01 3841.20 38.01  4561.20INCIDENTAL STONE BASE

0029 1231000000-E 560  120 CY  8.50 1020.00 5.85 702.00 28.25  3390.00SHOULDER BORROW

0030 1330000000-E 607  470 SY  12.75 5992.50 10.23 4808.10 13.86  6514.20INCIDENTAL MILLING

0031 1489000000-E 610  2,000 TON 74.00 148000.00 77.62 155240.00 75.95  151900.00ASP CONC BASE CRS B25.0B

0032 1498000000-E 610  1,550 TON 74.00 114700.00 77.62 120311.00 81.02  125581.00ASP CONC INTR CRS I19.0B

0033 1519000000-E 610  1,510 TON 80.00 120800.00 83.92 126719.20 92.74  140037.40ASP CONC SURF CRS S9.5B

0034 1575000000-E 620  255 TON 500.00 127500.00 524.48 133742.40 692.89  176686.95ASP FOR PLANT MIX

0035 1693000000-E 654  10 TON 300.00 3000.00 367.13 3671.30 300.00  3000.00ASPH PLT MIX PVMT REPAIR

0036 1869000000-E 710  80 SY  58.00 4640.00 48.84 3907.20 424.01  33920.80******"PCC PVMT MISC
(6")

0037 2022000000-E 815 22.4 CY  9.00 201.60 19.49 436.58 10.50  235.20SUBDRAIN EXCAVATION
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0038 2033000000-E 815 16.8 CY  52.30 878.64 103.11 1732.25 63.00  1058.40SUBDRAIN FINE AGGREGATE

0039 2044000000-E 815  100 LF  12.50 1250.00 8.95 895.00 10.50  1050.006" PERF SUBDRN PIPE

0040 2070000000-N 815  1 EA  272.70 272.70 432.82 432.82 1050.00  1050.00SUBDRN PIPE OUTLET

0041 2077000000-E 815  6 LF  15.20 91.20 32.13 192.78 12.60  75.606" OUTLET PIPE

0042 2190000000-N 828  1 EA  1418.00 1418.00 1123.77 1123.77 1280.41  1280.41TEMP STL PLT COVER FOR MDS

0043 2286000000-N 840  17 EA  1540.00 26180.00 1747.22 29702.74 2015.86  34269.62MASNRY DRAINAGE STRUCT

0044 2308000000-E 840 9.38 LF  263.40 2470.69 210.70 1976.37 592.73  5559.81MASNRY DRAINAGE STRUCT

0045 2364000000-N 840  5 EA  526.00 2630.00 779.53 3897.65 889.26  4446.30FRAME W/2GRTS 840.16 STD

0046 2366000000-N 840  10 EA  457.00 4570.00 602.25 6022.50 809.95  8099.50FRAME W/2GRTS 840.24 STD

0047 2367000000-N 840  1 EA  481.00 481.00 684.81 684.81 838.56  838.56FRAME W/2GRTS 840.29 STD

0048 2374000000-N 840  1 EA  615.00 615.00 799.15 799.15 990.68  990.68FRAME-GRT-HD 840.03 **
(E)

0049 2374000000-N 840  1 EA  647.00 647.00 844.97 844.97 1026.89  1026.89FRAME-GRT-HD 840.03 **
(G)

0050 2396000000-N 840  1 EA  409.00 409.00 547.77 547.77 755.99  755.99FRAME W/COVER STD 840.54

0051 2535000000-E 846  730 LF  29.00 21170.00 22.62 16512.60 20.64  15067.20**"X**" CONCRETE CURB
(8" X 18")

0052 2549000000-E 846  1,230 LF  25.95 31918.50 31.94 39286.20 29.88  36752.402'-6" CONC CURB & GUTTER

0053 2591000000-E 848  850 SY  45.00 38250.00 52.41 44548.50 45.41  38598.504" CONCRETE SIDEWALK

0054 2605000000-N 848  4 EA  2500.00 10000.00 2562.93 10251.72 1575.00  6300.00CONCRETE CURB RAMP

0055 2612000000-E 848  260 SY  80.00 20800.00 66.71 17344.60 61.09  15883.406" CONCRETE DRIVEWAY

0056 3360000000-E 863 512.5 LF  1.00 512.50 1.05 538.13 1.07  548.38REMOVE EXISTING GUARDRAIL

0057 3420000000-E SP   725 LF  22.80 16530.00 23.92 17342.00 24.30  17617.50GENERIC GUARDRAIL ITEM (LF)
WEATHERING STEEL BM GUARDRAIL WITH PAINTED
LAPS

0058 3420000000-E SP  37.5 LF  24.50 918.75 25.70 963.75 26.12  979.50GENERIC GUARDRAIL ITEM (LF)
WEATHERING STEEL BM GUARDRAIL WITH PAINTED
LAPS, SHOP CURVED

0059 3435000000-N SP   6 EA  3675.00 22050.00 3854.90 23129.40 3917.51  23505.06GENERIC GUARDRAIL ITEM (EA)
PAINTED GUARDRAIL ANCHOR UNITS, TYPE 350 TL-2

0060 3435000000-N SP   4 EA  2950.00 11800.00 3094.41 12377.64 3144.67  12578.68GENERIC GUARDRAIL ITEM (EA)
WEATHERING SBGR ANCHOR UNITS, TYPE III WITH
PAINTED LAPS

0061 3435000000-N SP   10 EA  35.00 350.00 36.71 367.10 37.31  373.10GENERIC GUARDRAIL ITEM (EA)
WEATHERING STEEL ADDITIONAL GUARDRAIL POSTS

0062 3435000000-N SP   3 EA  110.00 330.00 115.38 346.14 117.26  351.78GENERIC GUARDRAIL ITEM (EA)
WEATHERING STEEL BM GUARDRAIL TERMINAL
SECTIONS WITH PAINTEDLAPS

0063 3628000000-E 876  29 TON 52.00 1508.00 47.50 1377.50 59.36  1721.44RIP RAP, CLASS I

0064 3649000000-E 876  15 TON 50.70 760.50 53.05 795.75 46.69  700.35RIP RAP, CLASS B

0065 3656000000-E 876  1,641 SY  4.00 6564.00 1.53 2510.73 2.22  3643.02GEOTEXTILE FOR DRAINGE

0066 4072000000-E 903  310 LF  5.15 1596.50 6.29 1949.90 5.41  1677.10SUPPORT, 3-LB STL U-CHAN

0067 4096000000-N 904  2 EA  95.00 190.00 104.90 209.80 99.75  199.50SIGN ERECTION, TYPE D
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0068 4102000000-N 904  24 EA  75.00 1800.00 68.18 1636.32 78.75  1890.00SIGN ERECTION, TYPE E

0069 4116100000-N 904  1 EA  225.00 225.00 104.90 104.90 236.25  236.25SIGN ERECT, RELOC ** GRD MTD
(E)

0070 4155000000-N 907  20 EA  5.00 100.00 1.05 21.00 5.25  105.00DISPOSE SIGN SYST U-CHAN

0071 4400000000-E 1110  114 SF  6.75 769.50 8.39 956.46 7.09  808.26WORK ZONE SIGNS (STAT)

0072 4405000000-E 1110  322 SF  8.35 2688.70 5.24 1687.28 27.50  8855.00WORK ZONE SIGNS (PORT)

0073 4410000000-E 1110  70 SF  6.95 486.50 5.09 356.30 7.30  511.00WORK ZONE SIGNS (BARR)

0074 4420000000-N 1120  2 EA  5000.00 10000.00 7237.78 14475.56 8872.50  17745.00PORTABLE CHANGE MSG SIGN

0075 4430000000-N 1130  100 EA  40.00 4000.00 57.09 5709.00 85.64  8564.00DRUMS

0076 4445000000-E 1145  56 LF  19.00 1064.00 20.39 1141.84 19.95  1117.20BARRICADES (TYPE III)

0077 4450000000-N 1150  640 HR  20.00 12800.00 17.25 11040.00 33.13  21203.20FLAGGER

0078 4465000000-N 1160  2 EA  4850.00 9700.00 2887.19 5774.38 5092.50  10185.00TEMPORARY CRASH CUSHIONS

0079 4470000000-N 1160  2 EA  2200.00 4400.00 1048.95 2097.90 2310.00  4620.00RESET CRASH CUSHION

0080 4490000000-E 1170  500 LF  43.96 21980.00 20.62 10310.00 69.44  34720.00PORT CONC BARRIER(ANCHRD)

0081 4505000000-E 1170  500 LF  10.00 5000.00 9.44 4720.00 8.40  4200.00RESET PORT CONC BARR,ANCH

0082 4650000000-N 1251  222 EA  6.50 1443.00 6.70 1487.40 6.83  1516.26TEMP RAISED PVMT MRKS

0083 4695000000-E 1205  157 LF  3.00 471.00 3.09 485.13 3.15  494.55THERMO PVT MKG LINES 8"90 MILS

0084 4697000000-E 1205  223 LF  3.50 780.50 3.61 805.03 3.68  820.64THERMO PVT MKG LINE 8"120 MILS

0085 4710000000-E 1205  116 LF  8.00 928.00 8.25 957.00 8.40  974.4024"WIDE THERMO 120 MILS

0086 4725000000-E 1205  22 EA  120.00 2640.00 123.74 2722.28 126.00  2772.00THERMO PVT SYMBOL 90MILS

0087 4770000000-E 1205  1,944 LF  3.50 6804.00 3.61 7017.84 3.68  7153.924" COLD APPL PLSTIC LINES TYPE **
(IV)

0088 4810000000-E 1205  16,759 LF  0.25 4189.75 0.26 4357.34 0.26  4357.34PAINT PVMT MARKINGS 4"

0089 4820000000-E 1205  115 LF  1.00 115.00 1.03 118.45 1.05  120.75PAINT PVMT MARKINGS 8"

0090 4835000000-E 1205  202 LF  3.00 606.00 3.09 624.18 3.15  636.30PAINT PVT MKG LINES 24"

0091 4845000000-N 1205  4 EA  65.00 260.00 67.02 268.08 68.25  273.00PAINT PVT MKG SYMBOL

0092 4847000000-E 1205  11,206 LF  0.80 8964.80 0.82 9188.92 0.84  9413.04POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0093 4850000000-E 1205  4,000 LF  1.00 4000.00 1.03 4120.00 1.05  4200.00LINE REMOVAL 4" WIDE

0094 4870000000-E 1205  50 LF  3.00 150.00 3.09 154.50 3.15  157.50LINE REMOVAL 24" WIDE

0095 4905000000-N 1253  19 EA  100.00 1900.00 104.90 1993.10 105.00  1995.00SNOWPLB PVMT MRKER

0096 5325000000-E 1510  150 LF  30.00 4500.00 26.81 4021.50 31.50  4725.00**" WATER LINE
(1")

0097 5325200000-E 1510  264 LF  40.00 10560.00 26.62 7027.68 42.00  11088.002" WATER LINE

0098 5325600000-E 1510  375 LF  70.00 26250.00 70.45 26418.75 73.50  27562.506" WATER LINE

0099 5325800000-E 1510  200 LF  86.00 17200.00 92.01 18402.00 90.30  18060.008" WATER LINE

0100 5326000000-E 1510  40 LF  157.00 6280.00 117.78 4711.20 164.85  6594.0010" WATER LINE

0101 5326200000-E 1510  437 LF  109.00 47633.00 121.68 53174.16 114.45  50014.6512" WATER LINE

0102 5326600000-E 1510  461 LF  172.00 79292.00 245.66 113249.26 180.60  83256.6016" WATER LINE

0103 5534000000-E 1515  1 EA  400.00 400.00 769.61 769.61 420.00  420.00**" VALVE
(1")
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0104 5536000000-E 1515  1 EA  900.00 900.00 1025.98 1025.98 945.00  945.002" VALVE

0105 5540000000-E 1515  1 EA  1257.00 1257.00 1726.71 1726.71 1319.85  1319.856" VALVE

0106 5546000000-E 1515  4 EA  1600.00 6400.00 2284.55 9138.20 1680.00  6720.008" VALVE

0107 5552000000-E 1515  1 EA  1900.00 1900.00 3979.62 3979.62 1995.00  1995.0010" VALVE

0108 5558000000-E 1515  2 EA  3000.00 6000.00 4027.01 8054.02 3150.00  6300.0012" VALVE

0109 5648000000-N 1515  5 EA  800.00 4000.00 1117.04 5585.20 840.00  4200.00RELOCATE WATER METER

0110 5649000000-N 1515  3 EA  600.00 1800.00 1058.19 3174.57 630.00  1890.00RECONNECT WATER METER

0111 5666000000-E 1515  1 EA  5000.00 5000.00 5193.63 5193.63 5250.00  5250.00FIRE HYDRANT

0112 5691300000-E 1520  187 LF  120.00 22440.00 114.04 21325.48 126.00  23562.008" SANITARY GRAVITY SEWER

0113 5768000000-N 1520  5 EA  400.00 2000.00 897.25 4486.25 420.00  2100.00SANITARY SEWER CLEAN-OUT

0114 5775000000-E 1525  3 EA  3000.00 9000.00 2254.00 6762.00 3150.00  9450.004' DIA UTILITY MANHOLE

0115 5801000000-E 1530  62 LF  6.00 372.00 16.00 992.00 6.30  390.60ABANDON 8" UTILITY PIPE

0116 5804000000-E 1530  754 LF  8.00 6032.00 20.88 15743.52 8.40  6333.60ABANDON 12" UTILITY PIPE

0117 5815500000-N 1530  1 EA  600.00 600.00 705.83 705.83 630.00  630.00REMOVE FIRE HYDRANT

0118 5828000000-N 1530  1 EA  800.00 800.00 920.35 920.35 840.00  840.00REMOVE UTILITY MANHOLE

0119 5882000000-N SP   5 EA  5230.00 26150.00 6659.62 33298.10 5491.50  27457.50GENERIC UTILITY ITEM (EA)
16" VALVE

0120 5888000000-E SP   135 LF  395.00 53325.00 400.53 54071.55 414.75  55991.25GENERIC UTILITY ITEM (LF)
12" RIVER CROSSING WATER PIPE

0121 5912000000-N SP  Lump Sum 95305.00 112464.43  100070.25GENERIC UTILITY ITEM (LS)
CONTROL VALVE UTILITY VAULT

0122 5912000000-N SP  Lump Sum 5000.00 6896.77  5250.00GENERIC UTILITY ITEM (LS)
REMOVE EXISTING CONTROL VALVE AND VAULT

0123 6000000000-E 1605  5,410 LF  2.00 10820.00 2.10 11361.00 2.10  11361.00TEMPORARY SILT FENCE

0124 6006000000-E 1610  165 TON 38.70 6385.50 45.14 7448.10 44.59  7357.35EROS CONTRL STONE CL A

0125 6009000000-E 1610  1,750 TON 38.70 67725.00 46.50 81375.00 45.24  79170.00EROS CONTRL STONE CL B

0126 6012000000-E 1610  1,280 TON 37.00 47360.00 40.38 51686.40 41.56  53196.80SEDIMENT CONTROL STONE

0127 6015000000-E 1615  9 ACR 800.00 7200.00 839.16 7552.44 840.00  7560.00TEMPORARY MULCHING

0128 6018000000-E 1620  600 LB  2.00 1200.00 2.10 1260.00 2.10  1260.00SEED FOR TEMP SEEDING

0129 6021000000-E 1620  3 TON 700.00 2100.00 734.27 2202.81 735.00  2205.00FERT FOR TEMP SEEDING

0130 6024000000-E 1622  200 LF  12.00 2400.00 11.02 2204.00 11.36  2272.00TEMPORARY SLOPE DRAINS

0131 6029000000-E SP   1,000 LF  2.00 2000.00 2.10 2100.00 2.10  2100.00SAFETY FENCE

0132 6030000000-E 1630  1,550 CY  9.00 13950.00 8.09 12539.50 9.09  14089.50SILT EXCAVATION

0133 6036000000-E 1631  18,000 SY  1.35 24300.00 1.42 25560.00 1.42  25560.00MATTING FOR EROS CONTROL

0134 6037000000-E SP   1,100 SY  5.00 5500.00 5.24 5764.00 5.25  5775.00COIR FIBER MAT

0135 6038000000-E SP   500 SY  5.00 2500.00 5.24 2620.00 5.25  2625.00PERM SOIL REINF MAT

0136 6042000000-E 1632  600 LF  5.00 3000.00 4.60 2760.00 5.25  3150.001/4" HARDWARE CLOTH

0137 6048000000-E SP   125 SY  24.07 3008.75 31.47 3933.75 72.34  9042.50FLOAT TURBIDITY CURTAIN

0138 6070000000-N 1639  16 EA  1200.00 19200.00 367.13 5874.08 744.76  11916.16SPECIAL STILLING BASINS

0139 6071010000-E SP   200 LF  10.00 2000.00 10.49 2098.00 10.50  2100.00WATTLE
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0140 6071020000-E SP   150 LB  8.00 1200.00 12.23 1834.50 8.40  1260.00POLYACRYLAMIDE (PAM)

0141 6084000000-E 1660  9 ACR 1650.00 14850.00 1730.77 15576.93 1732.50  15592.50SEEDING AND MULCHING

0142 6087000000-E 1660  3 ACR 100.00 300.00 104.90 314.70 105.00  315.00MOWING

0143 6090000000-E 1661  100 LB  2.00 200.00 2.10 210.00 2.10  210.00SEED FOR REPAIR SEEDING

0144 6093000000-E 1661 0.5 TON 400.00 200.00 419.58 209.79 420.00  210.00FERT FOR REPAIR SEEDING

0145 6096000000-E 1662  425 LB  2.00 850.00 2.10 892.50 2.10  892.50SEED FOR SUPP SEEDING

0146 6108000000-E 1665 12.25 TON 800.00 9800.00 839.16 10279.71 840.00  10290.00FERTILIZER TOPDRESSING

0147 6114500000-N 1667  10 MHR 40.00 400.00 4.20 42.00 42.00  420.00SPECIALIZED HAND MOWING

0148 6117000000-N SP   25 EA  75.00 1875.00 78.67 1966.75 78.75  1968.75RESPONSE FOR EROS CONTROL

0149 6123000000-E 1670 0.1 ACR 5000.00 500.00 5244.77 524.48 5250.00  525.00REFORESTATION

0150 6132000000-N SP   4 EA   2997.37 11989.48 4178.48  16713.92GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

0151 7048500000-E 1705  4 EA  800.00 3200.00 839.16 3356.64 840.00  3360.0016" PEDEST SIG HEAD 1 SEC W/CD

0152 7060000000-E 1705  2,510 LF  2.90 7279.00 3.04 7630.40 3.05  7655.50SIGNAL CABLE

0153 7120000000-E 1705  14 EA  900.00 12600.00 944.06 13216.84 945.00  13230.00VEHICLE SIGNAL HD (12", 3 SECT)

0154 7132000000-E 1705  4 EA  1100.00 4400.00 1153.85 4615.40 1155.00  4620.00VEHICLE SIGNAL HD (12", 4 SECT)

0155 7264000000-E 1710  1,250 LF  4.00 5000.00 4.20 5250.00 4.20  5250.00MESSENGER CABLE (3/8")

0156 7300000000-E 1715  350 LF  7.00 2450.00 7.34 2569.00 7.35  2572.50UNPAVED TRENCH (***********)
(1, 2")

0157 7300100000-E 1715  310 LF  2.00 620.00 2.10 651.00 2.10  651.00UNPAVED TRENCH TEMP LEADIN

0158 7301000000-E 1715  140 LF  25.00 3500.00 26.22 3670.80 26.25  3675.00DIRECT DRILL (***********)
(3, 2")

0159 7324000000-N 1716  12 EA  325.00 3900.00 340.91 4090.92 341.25  4095.00JUNCTION BOX (STANDARD SIZE)

0160 7360000000-N 1720  10 EA  950.00 9500.00 996.51 9965.10 997.50  9975.00WOOD POLE

0161 7372000000-N 1721  8 EA  350.00 2800.00 367.13 2937.04 367.50  2940.00GUY ASSEMBLY

0162 7408000000-E 1722  1 EA  325.00 325.00 340.91 340.91 341.25  341.251" RISER WITH WEATHERHEAD

0163 7420000000-E 1722  5 EA  450.00 2250.00 472.03 2360.15 472.50  2362.502" RISER WITH WEATHERHEAD

0164 7444000000-E 1725  1,150 LF  7.00 8050.00 7.34 8441.00 7.35  8452.50INDUCTIVE LOOP SAWCUT

0165 7456000000-E 1726  2,640 LF  1.75 4620.00 1.84 4857.60 1.84  4857.60LEAD-IN CABLE(********)
(14-2)

0166 7590000000-N SP   2 EA  12820.00 25640.00 13447.58 26895.16 13461.00  26922.00DBL MAST ARM WITH METAL POLE

0167 7613000000-N SP   2 EA  950.00 1900.00 996.51 1993.02 997.50  1995.00SOIL TEST

0168 7614100000-E SP   10 CY  500.00 5000.00 524.48 5244.80 525.00  5250.00DRILLED PIER FOUND

0169 7631000000-N SP   2 EA  50.00 100.00 52.45 104.90 52.50  105.00MAST ARM W/ MTL POLE DES

0170 7636000000-N 1745  4 EA  300.00 1200.00 314.69 1258.76 315.00  1260.00SIGN FOR SIGNALS

0171 7642100000-N 1743  4 EA  1100.00 4400.00 1153.85 4615.40 1155.00  4620.00TYPE I POST W/ FOUNDATION

0172 7642200000-N 1743  1 EA  1400.00 1400.00 1468.53 1468.53 1470.00  1470.00TYPE II PED W/ FOUNDATION

0173 7648000000-N 1746  1 EA  100.00 100.00 104.90 104.90 105.00  105.00RELOCATE EXISTING SIGN

0174 7684000000-N 1750  1 EA  750.00 750.00 786.72 786.72 787.50  787.50SIGNAL CABINET FOUNDATION

0175 7756000000-N 1751  1 EA  12500.00 12500.00 13111.92 13111.92 13125.00  13125.00CONTLR WITH CBNT, 2070L BASE MTD
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0176 7768000000-N 1751  1 EA  11550.00 11550.00 12115.41 12115.41 12127.50  12127.50CONTLR WITH CBNT, 2070L POLE MTD

0177 7780000000-N 1751  8 EA  115.00 920.00 120.63 965.04 120.75  966.00DETECTOR CARD (TYPE 2070L)

0178 7901000000-N 1753  1 EA  550.00 550.00 576.92 576.92 577.50  577.50CABINET BASE EXTENDER

STRUCTURE ITEMS

0179 8017000000-N SP  Lump Sum 250000.00 104895.34  208220.14CM&R TEMP ACCESS ***********
(20+16.00 -L-)

0180 8035000000-N 402 Lump Sum 340000.00 209790.68  188435.38REMV EXIST STR **********
(20+16.00 -L-)

0181 8105560000-E 411  100 LF  1000.00 100000.00 1048.95 104895.00 294.00  29400.004'-0" DRILLD PIER IN SOIL

0182 8105660000-E 411  100 LF  1000.00 100000.00 1048.95 104895.00 787.50  78750.004'-0" DRILLD PIER NO SOIL

0183 8111600000-E 411 97.3 LF  10.00 973.00 10.49 1020.68 288.75  28095.38PERM STL CASING FOR 4' PIER

0184 8115000000-N 411  1 EA  2450.00 2450.00 2569.94 2569.94 1995.00  1995.00CSL TESTING

0185 8121000000-N 412 Lump Sum 55000.00 57692.44  10129.76UNCL STR EXCAV STA *****
(20+16.00 -L-)

0186 8147000000-E 420  14,751 SF  33.00 486783.00 34.62 510679.62 37.92  559357.92REINF CONCRETE DECK SLAB

0187 8161000000-E 420  11,427 SF  0.85 9712.95 0.89 10170.03 0.44  5027.88GROOVING BRIDGE FLOORS

0188 8182000000-E 420 267.2 CY  1100.00 293920.00 1153.85 308308.72 1325.34  354130.85CLASS A CONCRETE (BRIDGE)

0189 8210000000-N 422 Lump Sum 55000.00 57692.44  80445.35BRG APPR SLAB ***********
(20+16.00 -L-)

0190 8217000000-E 425  57,121 LB  1.50 85681.50 1.57 89679.97 1.02  58263.42REINF STEEL (BRIDGE)

0191 8238000000-E 425  7,948 LB  2.50 19870.00 2.62 20823.76 2.21  17565.08SPIRAL COL REINF STL BRG

0192 8265000000-E 430 1,756.8 LF  240.00 421632.00 251.75 442274.40 248.60  436740.4854" PRESTR CONCRETE GIRDR

0193 8364000000-E 450  1,420 LF  40.00 56800.00 41.96 59583.20 48.09  68287.80HP12X53 PILES

0194 8391000000-N 450  26 EA  180.00 4680.00 188.81 4909.06 171.65  4462.90STEEL PILE POINTS

0195 8392500000-E 450  500 LF  1.00 500.00 1.05 525.00 115.50  57750.00PREDRILLING FOR PILES

0196 8475000000-E 460 562.7 LF  140.00 78778.00 146.85 82632.50 154.35  86852.75TWO BAR METAL RAIL

0197 8517000000-E 460 595.27 LF  115.00 68456.05 120.63 71807.42 81.70  48633.561'-**"X*****"CONC PARAPET
(1'-3 1/2" X 2'-6")

0198 8608000000-E 876  300 TON 55.00 16500.00 68.89 20667.00 68.90  20670.00RIP RAP II (2'-0")

0199 8622000000-E 876  334 SY  8.00 2672.00 11.78 3934.52 9.39  3136.26GEOTEXTILE FOR DRAINAGE

0200 8657000000-N 430 Lump Sum 7800.00 8181.84  7795.15ELASTOMERIC BEARINGS

0201 8692000000-N SP  Lump Sum 12000.00 12587.44  16775.46FOAM JOINT SEALS

0202 8734000000-N SP  Lump Sum 27500.00 28846.22  28875.00ELEC CONDUIT SYS ********
(20+16.00 -L-)

0203 8860000000-N SP  Lump Sum 180000.00 52447.67  189000.00GENERIC STRUCTURE ITEM (LS)
16" RESTRAINED JOINT WATER PIPE INSTALLED ON
BRIDGE

0204 8860000000-N SP  Lump Sum 125000.00 131119.18  154212.98GENERIC STRUCTURE ITEM (LS)
APPLICATION OF BRIDGE COATING

0205 8892000000-E SP  3,200.5 SF  20.00 64010.00 20.98 67146.49 68.00  217634.00GENERIC STRUCTURE ITEM (SF)
ARCHITECTURAL CONCRETE SURFACE TREATMENT
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    TOTAL 6587787.58 TOTAL 6601690.06 TOTAL  7146171.76CONTRACT TOTAL

 

    SUB-TOTAL 3722069.08 SUB-TOTAL 4031914.50 SUB-TOTAL  4185529.26ROADWAY ITEMS

    SUB-TOTAL 2865718.50 SUB-TOTAL 2569775.56 SUB-TOTAL  2960642.50STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 358446.92 372000.00  370000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 18405.01 40000.00  140000.00CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 82801.02 600000.00  250000.00CLEARING & GRUBBING

0004 0008000000-E 200  1 ACR 552.01 552.01 1000.00 1000.00 7000.00  7000.00SUPP CLEARING & GRUBBING

0005 0022000000-E 225  128,800 CY  11.04 1421952.00 10.00 1288000.00 13.00  1674400.00UNCLASSIFIED EXCAVATION

0006 0030000000-N SP  Lump Sum 74757.07 65000.00  55000.00BRG APP SUB REG TIER**
(20+16.00  -L-)

0007 0036000000-E 225  200 CY  16.56 3312.00 15.00 3000.00 14.00  2800.00UNDERCUT EXCAVATION

0008 0156000000-E 250  4,470 SY  7.05 31513.50 3.00 13410.00 3.00  13410.00REMOVAL OF EXT ASPHALT PVMT

0009 0163000000-E 250  80 SY  16.56 1324.80 15.00 1200.00 12.00  960.00REMOVAL OF EXT CONC PVMT

0010 0177000000-E 250  620 SY  5.95 3689.00 2.00 1240.00 3.00  1860.00BREAKING OF EXT ASPH PVMT

0011 0195000000-E 265  100 CY  66.24 6624.00 60.00 6000.00 42.00  4200.00SELECT GRANULAR MATERIAL

0012 0196000000-E 270  1,400 SY  2.21 3094.00 2.00 2800.00 2.00  2800.00GEOTEXTILE SOIL STABILIZATION

0013 0199000000-E SP   1,034 SF  56.57 58493.38 40.47 41845.98 40.00  41360.00TEMPORARY SHORING

0014 0318000000-E 300  276 TON 35.33 9751.08 32.00 8832.00 27.00  7452.00FND CONDIT MATL MINOR STRS

0015 0320000000-E 300  1,186 SY  2.21 2621.06 2.00 2372.00 2.00  2372.00FND CONDIT GEOTEXTILE

0016 0366000000-E 310  356 LF  49.68 17686.08 45.00 16020.00 38.00  13528.0015" RC PIPE CULV III

0017 0372000000-E 310  452 LF  49.68 22455.36 45.00 20340.00 40.00  18080.0018" RC PIPE CULV III

0018 0378000000-E 310  352 LF  66.24 23316.48 60.00 21120.00 50.00  17600.0024" RC PIPE CULV III

0019 0390000000-E 310  116 LF  143.52 16648.32 130.00 15080.00 100.00  11600.0036" RC PIPE CULV III

0020 0448200000-E 310  196 LF  51.89 10170.44 47.00 9212.00 40.00  7840.0015" RCP CULV CLASS IV

0021 0582000000-E 310  88 LF  41.95 3691.60 38.00 3344.00 42.00  3696.0015" CS PIPE CULV 0.064"

0022 0995000000-E 340  278 LF  11.04 3069.12 10.00 2780.00 18.00  5004.00PIPE REMOVAL

0023 0996000000-N 350  1 EA  5520.07 5520.07 5000.00 5000.00 1200.00  1200.00PIPE CLEAN-OUT

0024 1011000000-N 500 Lump Sum 93841.16 85000.00  26000.00FINE GRADING

0025 1099500000-E 505  680 CY  16.56 11260.80 15.00 10200.00 10.00  6800.00SHALLOW UNDERCUT

0026 1099700000-E 505  1,229 TON 33.12 40704.48 30.00 36870.00 34.00  41786.00CLASS IV SUBGRD STABILIZATION

0027 1121000000-E 520  21 TON 33.12 695.52 30.00 630.00 40.00  840.00AGGREGATE BASE COURSE

0028 1220000000-E 545  120 TON 33.12 3974.40 30.00 3600.00 32.00  3840.00INCIDENTAL STONE BASE

0029 1231000000-E 560  120 CY  11.04 1324.80 10.00 1200.00 15.00  1800.00SHOULDER BORROW

0030 1330000000-E 607  470 SY  18.09 8502.30 15.75 7402.50 24.00  11280.00INCIDENTAL MILLING

0031 1489000000-E 610  2,000 TON 78.66 157320.00 82.00 164000.00 70.00  140000.00ASP CONC BASE CRS B25.0B

0032 1498000000-E 610  1,550 TON 83.91 130060.50 82.00 127100.00 70.00  108500.00ASP CONC INTR CRS I19.0B

0033 1519000000-E 610  1,510 TON 96.05 145035.50 90.00 135900.00 78.00  117780.00ASP CONC SURF CRS S9.5B

0034 1575000000-E 620  255 TON 717.61 182990.55 500.00 127500.00 450.00  114750.00ASP FOR PLANT MIX

0035 1693000000-E 654  10 TON 276.00 2760.00 250.00 2500.00 280.00  2800.00ASPH PLT MIX PVMT REPAIR

0036 1869000000-E 710  80 SY  110.40 8832.00 90.00 7200.00 130.00  10400.00******"PCC PVMT MISC
(6")

0037 2022000000-E 815 22.4 CY  27.60 618.24 25.00 560.00 12.00  268.80SUBDRAIN EXCAVATION
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0038 2033000000-E 815 16.8 CY  55.20 927.36 50.00 840.00 75.00  1260.00SUBDRAIN FINE AGGREGATE

0039 2044000000-E 815  100 LF  5.52 552.00 5.00 500.00 8.00  800.006" PERF SUBDRN PIPE

0040 2070000000-N 815  1 EA  276.00 276.00 250.00 250.00 400.00  400.00SUBDRN PIPE OUTLET

0041 2077000000-E 815  6 LF  11.04 66.24 10.00 60.00 8.00  48.006" OUTLET PIPE

0042 2190000000-N 828  1 EA  552.01 552.01 500.00 500.00 3000.00  3000.00TEMP STL PLT COVER FOR MDS

0043 2286000000-N 840  17 EA  1766.42 30029.14 1600.00 27200.00 1800.00  30600.00MASNRY DRAINAGE STRUCT

0044 2308000000-E 840 9.38 LF  276.00 2588.88 250.00 2345.00 90.00  844.20MASNRY DRAINAGE STRUCT

0045 2364000000-N 840  5 EA  430.57 2152.85 390.00 1950.00 500.00  2500.00FRAME W/2GRTS 840.16 STD

0046 2366000000-N 840  10 EA  883.21 8832.10 800.00 8000.00 450.00  4500.00FRAME W/2GRTS 840.24 STD

0047 2367000000-N 840  1 EA  496.81 496.81 450.00 450.00 500.00  500.00FRAME W/2GRTS 840.29 STD

0048 2374000000-N 840  1 EA  430.57 430.57 390.00 390.00 600.00  600.00FRAME-GRT-HD 840.03 **
(E)

0049 2374000000-N 840  1 EA  430.57 430.57 390.00 390.00 600.00  600.00FRAME-GRT-HD 840.03 **
(G)

0050 2396000000-N 840  1 EA  358.80 358.80 325.00 325.00 450.00  450.00FRAME W/COVER STD 840.54

0051 2535000000-E 846  730 LF  19.87 14505.10 19.66 14351.80 25.00  18250.00**"X**" CONCRETE CURB
(8" X 18")

0052 2549000000-E 846  1,230 LF  18.77 23087.10 28.46 35005.80 34.00  41820.002'-6" CONC CURB & GUTTER

0053 2591000000-E 848  850 SY  11.04 9384.00 43.25 36762.50 50.00  42500.004" CONCRETE SIDEWALK

0054 2605000000-N 848  4 EA  1656.02 6624.08 1500.00 6000.00 2000.00  8000.00CONCRETE CURB RAMP

0055 2612000000-E 848  260 SY  22.08 5740.80 58.18 15126.80 75.00  19500.006" CONCRETE DRIVEWAY

0056 3360000000-E 863 512.5 LF  1.10 563.75 1.00 512.50 1.50  768.75REMOVE EXISTING GUARDRAIL

0057 3420000000-E SP   725 LF  25.17 18248.25 22.80 16530.00 30.00  21750.00GENERIC GUARDRAIL ITEM (LF)
WEATHERING STEEL BM GUARDRAIL WITH PAINTED
LAPS

0058 3420000000-E SP  37.5 LF  27.05 1014.38 24.50 918.75 30.00  1125.00GENERIC GUARDRAIL ITEM (LF)
WEATHERING STEEL BM GUARDRAIL WITH PAINTED
LAPS, SHOP CURVED

0059 3435000000-N SP   6 EA  4057.25 24343.50 3675.00 22050.00 4500.00  27000.00GENERIC GUARDRAIL ITEM (EA)
PAINTED GUARDRAIL ANCHOR UNITS, TYPE 350 TL-2

0060 3435000000-N SP   4 EA  3256.84 13027.36 2950.00 11800.00 3500.00  14000.00GENERIC GUARDRAIL ITEM (EA)
WEATHERING SBGR ANCHOR UNITS, TYPE III WITH
PAINTED LAPS

0061 3435000000-N SP   10 EA  38.64 386.40 35.00 350.00 40.00  400.00GENERIC GUARDRAIL ITEM (EA)
WEATHERING STEEL ADDITIONAL GUARDRAIL POSTS

0062 3435000000-N SP   3 EA  121.44 364.32 110.00 330.00 125.00  375.00GENERIC GUARDRAIL ITEM (EA)
WEATHERING STEEL BM GUARDRAIL TERMINAL
SECTIONS WITH PAINTEDLAPS

0063 3628000000-E 876  29 TON 66.24 1920.96 60.00 1740.00 70.00  2030.00RIP RAP, CLASS I

0064 3649000000-E 876  15 TON 49.68 745.20 45.00 675.00 85.00  1275.00RIP RAP, CLASS B

0065 3656000000-E 876  1,641 SY  2.21 3626.61 2.00 3282.00 2.00  3282.00GEOTEXTILE FOR DRAINGE

0066 4072000000-E 903  310 LF  5.69 1763.90 6.00 1860.00 14.00  4340.00SUPPORT, 3-LB STL U-CHAN

0067 4096000000-N 904  2 EA  104.88 209.76 100.00 200.00 140.00  280.00SIGN ERECTION, TYPE D
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0068 4102000000-N 904  24 EA  82.80 1987.20 65.00 1560.00 100.00  2400.00SIGN ERECTION, TYPE E

0069 4116100000-N 904  1 EA  248.40 248.40 100.00 100.00 180.00  180.00SIGN ERECT, RELOC ** GRD MTD
(E)

0070 4155000000-N 907  20 EA  5.52 110.40 1.00 20.00 10.00  200.00DISPOSE SIGN SYST U-CHAN

0071 4400000000-E 1110  114 SF  7.45 849.30 8.00 912.00 7.00  798.00WORK ZONE SIGNS (STAT)

0072 4405000000-E 1110  322 SF  9.22 2968.84 15.00 4830.00 12.00  3864.00WORK ZONE SIGNS (PORT)

0073 4410000000-E 1110  70 SF  7.67 536.90 5.00 350.00 12.00  840.00WORK ZONE SIGNS (BARR)

0074 4420000000-N 1120  2 EA  9328.91 18657.82 8000.00 16000.00 5000.00  10000.00PORTABLE CHANGE MSG SIGN

0075 4430000000-N 1130  100 EA  46.37 4637.00 60.00 6000.00 45.00  4500.00DRUMS

0076 4445000000-E 1145  56 LF  20.98 1174.88 15.00 840.00 45.00  2520.00BARRICADES (TYPE III)

0077 4450000000-N 1150  640 HR  24.94 15961.60 24.00 15360.00 30.00  19200.00FLAGGER

0078 4465000000-N 1160  2 EA  5354.47 10708.94 2800.00 5600.00 3500.00  7000.00TEMPORARY CRASH CUSHIONS

0079 4470000000-N 1160  2 EA  2428.83 4857.66 2800.00 5600.00 1200.00  2400.00RESET CRASH CUSHION

0080 4490000000-E 1170  500 LF  47.75 23875.00 20.00 10000.00 25.00  12500.00PORT CONC BARRIER(ANCHRD)

0081 4505000000-E 1170  500 LF  19.87 9935.00 9.00 4500.00 12.00  6000.00RESET PORT CONC BARR,ANCH

0082 4650000000-N 1251  222 EA  13.25 2941.50 12.00 2664.00 8.00  1776.00TEMP RAISED PVMT MRKS

0083 4695000000-E 1205  157 LF  2.21 346.97 2.00 314.00 4.00  628.00THERMO PVT MKG LINES 8"90 MILS

0084 4697000000-E 1205  223 LF  2.37 528.51 2.15 479.45 4.00  892.00THERMO PVT MKG LINE 8"120 MILS

0085 4710000000-E 1205  116 LF  11.04 1280.64 10.00 1160.00 10.00  1160.0024"WIDE THERMO 120 MILS

0086 4725000000-E 1205  22 EA  138.00 3036.00 125.00 2750.00 140.00  3080.00THERMO PVT SYMBOL 90MILS

0087 4770000000-E 1205  1,944 LF  5.52 10730.88 5.00 9720.00 4.00  7776.004" COLD APPL PLSTIC LINES TYPE **
(IV)

0088 4810000000-E 1205  16,759 LF  0.15 2513.85 0.14 2346.26 1.00  16759.00PAINT PVMT MARKINGS 4"

0089 4820000000-E 1205  115 LF  0.28 32.20 0.25 28.75 2.00  230.00PAINT PVMT MARKINGS 8"

0090 4835000000-E 1205  202 LF  3.31 668.62 3.00 606.00 4.00  808.00PAINT PVT MKG LINES 24"

0091 4845000000-N 1205  4 EA  55.20 220.80 125.00 500.00 100.00  400.00PAINT PVT MKG SYMBOL

0092 4847000000-E 1205  11,206 LF  1.21 13559.26 1.10 12326.60 1.50  16809.00POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0093 4850000000-E 1205  4,000 LF  1.10 4400.00 1.00 4000.00 2.00  8000.00LINE REMOVAL 4" WIDE

0094 4870000000-E 1205  50 LF  5.52 276.00 5.00 250.00 4.00  200.00LINE REMOVAL 24" WIDE

0095 4905000000-N 1253  19 EA  203.37 3864.03 184.21 3499.99 120.00  2280.00SNOWPLB PVMT MRKER

0096 5325000000-E 1510  150 LF  33.12 4968.00 44.50 6675.00 40.00  6000.00**" WATER LINE
(1")

0097 5325200000-E 1510  264 LF  44.16 11658.24 63.80 16843.20 50.00  13200.002" WATER LINE

0098 5325600000-E 1510  375 LF  77.28 28980.00 86.80 32550.00 90.00  33750.006" WATER LINE

0099 5325800000-E 1510  200 LF  94.95 18990.00 108.50 21700.00 120.00  24000.008" WATER LINE

0100 5326000000-E 1510  40 LF  173.33 6933.20 228.50 9140.00 200.00  8000.0010" WATER LINE

0101 5326200000-E 1510  437 LF  120.34 52588.58 121.00 52877.00 130.00  56810.0012" WATER LINE

0102 5326600000-E 1510  461 LF  189.89 87539.29 177.00 81597.00 220.00  101420.0016" WATER LINE

0103 5534000000-E 1515  1 EA  441.61 441.61 332.00 332.00 500.00  500.00**" VALVE
(1")
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0104 5536000000-E 1515  1 EA  993.61 993.61 701.00 701.00 1200.00  1200.002" VALVE

0105 5540000000-E 1515  1 EA  1387.75 1387.75 1113.00 1113.00 1800.00  1800.006" VALVE

0106 5546000000-E 1515  4 EA  1766.42 7065.68 1494.00 5976.00 2000.00  8000.008" VALVE

0107 5552000000-E 1515  1 EA  2097.63 2097.63 2072.00 2072.00 2400.00  2400.0010" VALVE

0108 5558000000-E 1515  2 EA  3312.04 6624.08 2577.00 5154.00 3800.00  7600.0012" VALVE

0109 5648000000-N 1515  5 EA  883.21 4416.05 949.00 4745.00 1200.00  6000.00RELOCATE WATER METER

0110 5649000000-N 1515  3 EA  662.41 1987.23 696.00 2088.00 750.00  2250.00RECONNECT WATER METER

0111 5666000000-E 1515  1 EA  5520.07 5520.07 5240.00 5240.00 6000.00  6000.00FIRE HYDRANT

0112 5691300000-E 1520  187 LF  132.48 24773.76 130.00 24310.00 160.00  29920.008" SANITARY GRAVITY SEWER

0113 5768000000-N 1520  5 EA  441.61 2208.05 3428.00 17140.00 520.00  2600.00SANITARY SEWER CLEAN-OUT

0114 5775000000-E 1525  3 EA  3312.04 9936.12 5753.00 17259.00 3500.00  10500.004' DIA UTILITY MANHOLE

0115 5801000000-E 1530  62 LF  6.62 410.44 67.70 4197.40 8.00  496.00ABANDON 8" UTILITY PIPE

0116 5804000000-E 1530  754 LF  8.83 6657.82 14.30 10782.20 12.00  9048.00ABANDON 12" UTILITY PIPE

0117 5815500000-N 1530  1 EA  662.41 662.41 268.00 268.00 800.00  800.00REMOVE FIRE HYDRANT

0118 5828000000-N 1530  1 EA  883.21 883.21 878.00 878.00 1200.00  1200.00REMOVE UTILITY MANHOLE

0119 5882000000-N SP   5 EA  5773.99 28869.95 6053.00 30265.00 6500.00  32500.00GENERIC UTILITY ITEM (EA)
16" VALVE

0120 5888000000-E SP   135 LF  436.09 58872.15 460.00 62100.00 500.00  67500.00GENERIC UTILITY ITEM (LF)
12" RIVER CROSSING WATER PIPE

0121 5912000000-N SP  Lump Sum 105218.02 214531.00  110000.00GENERIC UTILITY ITEM (LS)
CONTROL VALVE UTILITY VAULT

0122 5912000000-N SP  Lump Sum 5520.07 5912.00  7000.00GENERIC UTILITY ITEM (LS)
REMOVE EXISTING CONTROL VALVE AND VAULT

0123 6000000000-E 1605  5,410 LF  2.21 11956.10 2.00 10820.00 1.50  8115.00TEMPORARY SILT FENCE

0124 6006000000-E 1610  165 TON 38.64 6375.60 35.00 5775.00 35.00  5775.00EROS CONTRL STONE CL A

0125 6009000000-E 1610  1,750 TON 38.64 67620.00 35.00 61250.00 35.00  61250.00EROS CONTRL STONE CL B

0126 6012000000-E 1610  1,280 TON 35.33 45222.40 32.00 40960.00 35.00  44800.00SEDIMENT CONTROL STONE

0127 6015000000-E 1615  9 ACR 883.21 7948.89 800.00 7200.00 1000.00  9000.00TEMPORARY MULCHING

0128 6018000000-E 1620  600 LB  2.21 1326.00 2.00 1200.00 3.00  1800.00SEED FOR TEMP SEEDING

0129 6021000000-E 1620  3 TON 772.81 2318.43 700.00 2100.00 800.00  2400.00FERT FOR TEMP SEEDING

0130 6024000000-E 1622  200 LF  13.25 2650.00 12.00 2400.00 8.00  1600.00TEMPORARY SLOPE DRAINS

0131 6029000000-E SP   1,000 LF  2.21 2210.00 2.00 2000.00 2.00  2000.00SAFETY FENCE

0132 6030000000-E 1630  1,550 CY  14.35 22242.50 13.00 20150.00 6.00  9300.00SILT EXCAVATION

0133 6036000000-E 1631  18,000 SY  1.49 26820.00 1.35 24300.00 1.60  28800.00MATTING FOR EROS CONTROL

0134 6037000000-E SP   1,100 SY  5.52 6072.00 5.00 5500.00 3.00  3300.00COIR FIBER MAT

0135 6038000000-E SP   500 SY  5.52 2760.00 5.00 2500.00 7.00  3500.00PERM SOIL REINF MAT

0136 6042000000-E 1632  600 LF  5.52 3312.00 5.00 3000.00 2.00  1200.001/4" HARDWARE CLOTH

0137 6048000000-E SP   125 SY  36.39 4548.75 10.00 1250.00 40.00  5000.00FLOAT TURBIDITY CURTAIN

0138 6070000000-N 1639  16 EA  1104.01 17664.16 750.00 12000.00 350.00  5600.00SPECIAL STILLING BASINS

0139 6071010000-E SP   200 LF  11.04 2208.00 10.00 2000.00 4.00  800.00WATTLE
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0140 6071020000-E SP   150 LB  8.83 1324.50 8.00 1200.00 9.00  1350.00POLYACRYLAMIDE (PAM)

0141 6084000000-E 1660  9 ACR 1821.62 16394.58 1650.00 14850.00 1900.00  17100.00SEEDING AND MULCHING

0142 6087000000-E 1660  3 ACR 110.40 331.20 100.00 300.00 150.00  450.00MOWING

0143 6090000000-E 1661  100 LB  2.21 221.00 2.00 200.00 3.00  300.00SEED FOR REPAIR SEEDING

0144 6093000000-E 1661 0.5 TON 441.61 220.81 400.00 200.00 500.00  250.00FERT FOR REPAIR SEEDING

0145 6096000000-E 1662  425 LB  2.21 939.25 2.00 850.00 3.00  1275.00SEED FOR SUPP SEEDING

0146 6108000000-E 1665 12.25 TON 883.21 10819.32 800.00 9800.00 900.00  11025.00FERTILIZER TOPDRESSING

0147 6114500000-N 1667  10 MHR 44.16 441.60 40.00 400.00 50.00  500.00SPECIALIZED HAND MOWING

0148 6117000000-N SP   25 EA  82.80 2070.00 75.00 1875.00 85.00  2125.00RESPONSE FOR EROS CONTROL

0149 6123000000-E 1670 0.1 ACR 5520.07 552.01 5000.00 500.00 6000.00  600.00REFORESTATION

0150 6132000000-N SP   4 EA  1656.02 6624.08 1800.00 7200.00 1500.00  6000.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

0151 7048500000-E 1705  4 EA  883.21 3532.84 800.00 3200.00 1000.00  4000.0016" PEDEST SIG HEAD 1 SEC W/CD

0152 7060000000-E 1705  2,510 LF  3.20 8032.00 2.90 7279.00 3.50  8785.00SIGNAL CABLE

0153 7120000000-E 1705  14 EA  993.61 13910.54 900.00 12600.00 1000.00  14000.00VEHICLE SIGNAL HD (12", 3 SECT)

0154 7132000000-E 1705  4 EA  1214.41 4857.64 1100.00 4400.00 1400.00  5600.00VEHICLE SIGNAL HD (12", 4 SECT)

0155 7264000000-E 1710  1,250 LF  4.42 5525.00 4.00 5000.00 5.00  6250.00MESSENGER CABLE (3/8")

0156 7300000000-E 1715  350 LF  7.73 2705.50 7.00 2450.00 8.00  2800.00UNPAVED TRENCH (***********)
(1, 2")

0157 7300100000-E 1715  310 LF  2.21 685.10 2.00 620.00 3.00  930.00UNPAVED TRENCH TEMP LEADIN

0158 7301000000-E 1715  140 LF  27.60 3864.00 25.00 3500.00 30.00  4200.00DIRECT DRILL (***********)
(3, 2")

0159 7324000000-N 1716  12 EA  358.80 4305.60 325.00 3900.00 400.00  4800.00JUNCTION BOX (STANDARD SIZE)

0160 7360000000-N 1720  10 EA  1048.81 10488.10 950.00 9500.00 1200.00  12000.00WOOD POLE

0161 7372000000-N 1721  8 EA  386.40 3091.20 350.00 2800.00 400.00  3200.00GUY ASSEMBLY

0162 7408000000-E 1722  1 EA  358.80 358.80 325.00 325.00 400.00  400.001" RISER WITH WEATHERHEAD

0163 7420000000-E 1722  5 EA  496.81 2484.05 450.00 2250.00 500.00  2500.002" RISER WITH WEATHERHEAD

0164 7444000000-E 1725  1,150 LF  7.73 8889.50 7.00 8050.00 8.00  9200.00INDUCTIVE LOOP SAWCUT

0165 7456000000-E 1726  2,640 LF  1.93 5095.20 1.75 4620.00 2.00  5280.00LEAD-IN CABLE(********)
(14-2)

0166 7590000000-N SP   2 EA  14153.45 28306.90 12820.00 25640.00 15000.00  30000.00DBL MAST ARM WITH METAL POLE

0167 7613000000-N SP   2 EA  1048.81 2097.62 950.00 1900.00 1200.00  2400.00SOIL TEST

0168 7614100000-E SP   10 CY  552.01 5520.10 500.00 5000.00 600.00  6000.00DRILLED PIER FOUND

0169 7631000000-N SP   2 EA  55.20 110.40 50.00 100.00 70.00  140.00MAST ARM W/ MTL POLE DES

0170 7636000000-N 1745  4 EA  331.20 1324.80 300.00 1200.00 400.00  1600.00SIGN FOR SIGNALS

0171 7642100000-N 1743  4 EA  1214.41 4857.64 1100.00 4400.00 1300.00  5200.00TYPE I POST W/ FOUNDATION

0172 7642200000-N 1743  1 EA  1545.62 1545.62 1400.00 1400.00 1600.00  1600.00TYPE II PED W/ FOUNDATION

0173 7648000000-N 1746  1 EA  110.40 110.40 100.00 100.00 200.00  200.00RELOCATE EXISTING SIGN

0174 7684000000-N 1750  1 EA  828.01 828.01 750.00 750.00 900.00  900.00SIGNAL CABINET FOUNDATION

0175 7756000000-N 1751  1 EA  13800.17 13800.17 12500.00 12500.00 15000.00  15000.00CONTLR WITH CBNT, 2070L BASE MTD
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0176 7768000000-N 1751  1 EA  12751.36 12751.36 11550.00 11550.00 15000.00  15000.00CONTLR WITH CBNT, 2070L POLE MTD

0177 7780000000-N 1751  8 EA  126.96 1015.68 115.00 920.00 120.00  960.00DETECTOR CARD (TYPE 2070L)

0178 7901000000-N 1753  1 EA  607.21 607.21 550.00 550.00 650.00  650.00CABINET BASE EXTENDER

STRUCTURE ITEMS

0179 8017000000-N SP  Lump Sum 157550.59 150000.00  320000.00CM&R TEMP ACCESS ***********
(20+16.00 -L-)

0180 8035000000-N 402 Lump Sum 105500.12 150000.00  300000.00REMV EXIST STR **********
(20+16.00 -L-)

0181 8105560000-E 411  100 LF  1515.43 151543.00 1100.00 110000.00 500.00  50000.004'-0" DRILLD PIER IN SOIL

0182 8105660000-E 411  100 LF  1515.43 151543.00 1200.00 120000.00 1900.00  190000.004'-0" DRILLD PIER NO SOIL

0183 8111600000-E 411 97.3 LF  17.64 1716.37 10.00 973.00 10.00  973.00PERM STL CASING FOR 4' PIER

0184 8115000000-N 411  1 EA  4621.31 4621.31 2500.00 2500.00 3500.00  3500.00CSL TESTING

0185 8121000000-N 412 Lump Sum 102433.61 75000.00  25000.00UNCL STR EXCAV STA *****
(20+16.00 -L-)

0186 8147000000-E 420  14,751 SF  39.27 579271.77 37.00 545787.00 40.00  590040.00REINF CONCRETE DECK SLAB

0187 8161000000-E 420  11,427 SF  0.78 8913.06 1.30 14855.10 1.00  11427.00GROOVING BRIDGE FLOORS

0188 8182000000-E 420 267.2 CY  655.37 175114.86 850.00 227120.00 950.00  253840.00CLASS A CONCRETE (BRIDGE)

0189 8210000000-N 422 Lump Sum 67488.57 60000.00  100000.00BRG APPR SLAB ***********
(20+16.00 -L-)

0190 8217000000-E 425  57,121 LB  1.20 68545.20 0.86 49124.06 0.75  42840.75REINF STEEL (BRIDGE)

0191 8238000000-E 425  7,948 LB  2.49 19790.52 1.75 13909.00 0.80  6358.40SPIRAL COL REINF STL BRG

0192 8265000000-E 430 1,756.8 LF  331.31 582045.41 260.00 456768.00 250.00  439200.0054" PRESTR CONCRETE GIRDR

0193 8364000000-E 450  1,420 LF  55.50 78810.00 45.00 63900.00 110.00  156200.00HP12X53 PILES

0194 8391000000-N 450  26 EA  172.68 4489.68 125.00 3250.00 350.00  9100.00STEEL PILE POINTS

0195 8392500000-E 450  500 LF  158.78 79390.00 100.00 50000.00 110.00  55000.00PREDRILLING FOR PILES

0196 8475000000-E 460 562.7 LF  176.75 99457.23 200.00 112540.00 150.00  84405.00TWO BAR METAL RAIL

0197 8517000000-E 460 595.27 LF  125.61 74771.86 85.00 50597.95 170.00  101195.901'-**"X*****"CONC PARAPET
(1'-3 1/2" X 2'-6")

0198 8608000000-E 876  300 TON 80.75 24225.00 1.00 300.00 100.00  30000.00RIP RAP II (2'-0")

0199 8622000000-E 876  334 SY  4.10 1369.40 4.00 1336.00 10.00  3340.00GEOTEXTILE FOR DRAINAGE

0200 8657000000-N 430 Lump Sum 50668.76 15000.00  26000.00ELASTOMERIC BEARINGS

0201 8692000000-N SP  Lump Sum 19717.48 20000.00  22000.00FOAM JOINT SEALS

0202 8734000000-N SP  Lump Sum 48515.38 30000.00  30000.00ELEC CONDUIT SYS ********
(20+16.00 -L-)

0203 8860000000-N SP  Lump Sum 278995.22 360000.00  200000.00GENERIC STRUCTURE ITEM (LS)
16" RESTRAINED JOINT WATER PIPE INSTALLED ON
BRIDGE

0204 8860000000-N SP  Lump Sum 26462.93 150000.00  80000.00GENERIC STRUCTURE ITEM (LS)
APPLICATION OF BRIDGE COATING

0205 8892000000-E SP  3,200.5 SF  23.53 75307.77 21.50 68810.75 6.00  19203.00GENERIC STRUCTURE ITEM (SF)
ARCHITECTURAL CONCRETE SURFACE TREATMENT
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    TOTAL 7230326.85 TOTAL 7488771.34 TOTAL  7723931.80CONTRACT TOTAL

 

    SUB-TOTAL 4192068.75 SUB-TOTAL 4587000.48 SUB-TOTAL  4574308.75ROADWAY ITEMS

    SUB-TOTAL 3038258.10 SUB-TOTAL 2901770.86 SUB-TOTAL  3149623.05STRUCTURE ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 400000.00 454015.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 56742.00 17000.00  CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 701152.00 105000.00  CLEARING & GRUBBING

0004 0008000000-E 200  1 ACR 8232.00 8232.00 100.00 100.00  SUPP CLEARING & GRUBBING

0005 0022000000-E 225  128,800 CY  9.50 1223600.00 16.00 2060800.00  UNCLASSIFIED EXCAVATION

0006 0030000000-N SP  Lump Sum 47250.00 80750.00  BRG APP SUB REG TIER**
(20+16.00  -L-)

0007 0036000000-E 225  200 CY  10.00 2000.00 15.00 3000.00  UNDERCUT EXCAVATION

0008 0156000000-E 250  4,470 SY  2.15 9610.50 6.75 30172.50  REMOVAL OF EXT ASPHALT PVMT

0009 0163000000-E 250  80 SY  2.15 172.00 50.00 4000.00  REMOVAL OF EXT CONC PVMT

0010 0177000000-E 250  620 SY  1.25 775.00 8.00 4960.00  BREAKING OF EXT ASPH PVMT

0011 0195000000-E 265  100 CY  75.00 7500.00 45.00 4500.00  SELECT GRANULAR MATERIAL

0012 0196000000-E 270  1,400 SY  1.50 2100.00 3.00 4200.00  GEOTEXTILE SOIL STABILIZATION

0013 0199000000-E SP   1,034 SF  75.00 77550.00 45.00 46530.00  TEMPORARY SHORING

0014 0318000000-E 300  276 TON 40.00 11040.00 32.00 8832.00  FND CONDIT MATL MINOR STRS

0015 0320000000-E 300  1,186 SY  2.20 2609.20 2.00 2372.00  FND CONDIT GEOTEXTILE

0016 0366000000-E 310  356 LF  47.80 17016.80 45.00 16020.00  15" RC PIPE CULV III

0017 0372000000-E 310  452 LF  60.50 27346.00 45.00 20340.00  18" RC PIPE CULV III

0018 0378000000-E 310  352 LF  90.60 31891.20 60.00 21120.00  24" RC PIPE CULV III

0019 0390000000-E 310  116 LF  173.00 20068.00 130.00 15080.00  36" RC PIPE CULV III

0020 0448200000-E 310  196 LF  93.00 18228.00 47.00 9212.00  15" RCP CULV CLASS IV

0021 0582000000-E 310  88 LF  93.75 8250.00 38.00 3344.00  15" CS PIPE CULV 0.064"

0022 0995000000-E 340  278 LF  16.00 4448.00 10.00 2780.00  PIPE REMOVAL

0023 0996000000-N 350  1 EA  1000.00 1000.00 5000.00 5000.00  PIPE CLEAN-OUT

0024 1011000000-N 500 Lump Sum 55000.00 45000.00  FINE GRADING

0025 1099500000-E 505  680 CY  11.00 7480.00 25.00 17000.00  SHALLOW UNDERCUT

0026 1099700000-E 505  1,229 TON 35.30 43383.70 30.00 36870.00  CLASS IV SUBGRD STABILIZATION

0027 1121000000-E 520  21 TON 35.60 747.60 50.00 1050.00  AGGREGATE BASE COURSE

0028 1220000000-E 545  120 TON 37.00 4440.00 25.00 3000.00  INCIDENTAL STONE BASE

0029 1231000000-E 560  120 CY  10.00 1200.00 35.00 4200.00  SHOULDER BORROW

0030 1330000000-E 607  470 SY  13.00 6110.00 13.00 6110.00  INCIDENTAL MILLING

0031 1489000000-E 610  2,000 TON 83.00 166000.00 71.25 142500.00  ASP CONC BASE CRS B25.0B

0032 1498000000-E 610  1,550 TON 83.00 128650.00 76.00 117800.00  ASP CONC INTR CRS I19.0B

0033 1519000000-E 610  1,510 TON 89.60 135296.00 87.00 131370.00  ASP CONC SURF CRS S9.5B

0034 1575000000-E 620  255 TON 560.00 142800.00 650.00 165750.00  ASP FOR PLANT MIX

0035 1693000000-E 654  10 TON 336.00 3360.00 300.00 3000.00  ASPH PLT MIX PVMT REPAIR

0036 1869000000-E 710  80 SY  73.50 5880.00 125.00 10000.00  ******"PCC PVMT MISC
(6")

0037 2022000000-E 815 22.4 CY  9.00 201.60 20.00 448.00  SUBDRAIN EXCAVATION
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0038 2033000000-E 815 16.8 CY  53.20 893.76 50.00 840.00  SUBDRAIN FINE AGGREGATE

0039 2044000000-E 815  100 LF  16.30 1630.00 15.00 1500.00  6" PERF SUBDRN PIPE

0040 2070000000-N 815  1 EA  255.00 255.00 350.00 350.00  SUBDRN PIPE OUTLET

0041 2077000000-E 815  6 LF  11.35 68.10 35.00 210.00  6" OUTLET PIPE

0042 2190000000-N 828  1 EA  1308.00 1308.00 500.00 500.00  TEMP STL PLT COVER FOR MDS

0043 2286000000-N 840  17 EA  1750.00 29750.00 1600.00 27200.00  MASNRY DRAINAGE STRUCT

0044 2308000000-E 840 9.38 LF  522.00 4896.36 250.00 2345.00  MASNRY DRAINAGE STRUCT

0045 2364000000-N 840  5 EA  753.00 3765.00 390.00 1950.00  FRAME W/2GRTS 840.16 STD

0046 2366000000-N 840  10 EA  755.00 7550.00 800.00 8000.00  FRAME W/2GRTS 840.24 STD

0047 2367000000-N 840  1 EA  740.00 740.00 450.00 450.00  FRAME W/2GRTS 840.29 STD

0048 2374000000-N 840  1 EA  855.00 855.00 390.00 390.00  FRAME-GRT-HD 840.03 **
(E)

0049 2374000000-N 840  1 EA  865.00 865.00 390.00 390.00  FRAME-GRT-HD 840.03 **
(G)

0050 2396000000-N 840  1 EA  675.00 675.00 325.00 325.00  FRAME W/COVER STD 840.54

0051 2535000000-E 846  730 LF  22.00 16060.00 29.00 21170.00  **"X**" CONCRETE CURB
(8" X 18")

0052 2549000000-E 846  1,230 LF  32.00 39360.00 25.95 31918.50  2'-6" CONC CURB & GUTTER

0053 2591000000-E 848  850 SY  48.50 41225.00 45.00 38250.00  4" CONCRETE SIDEWALK

0054 2605000000-N 848  4 EA  1680.00 6720.00 2822.40 11289.60  CONCRETE CURB RAMP

0055 2612000000-E 848  260 SY  65.00 16900.00 80.00 20800.00  6" CONCRETE DRIVEWAY

0056 3360000000-E 863 512.5 LF  1.20 615.00 1.00 512.50  REMOVE EXISTING GUARDRAIL

0057 3420000000-E SP   725 LF  26.80 19430.00 22.80 16530.00  GENERIC GUARDRAIL ITEM (LF)
WEATHERING STEEL BM GUARDRAIL WITH PAINTED
LAPS

0058 3420000000-E SP  37.5 LF  28.80 1080.00 24.50 918.75  GENERIC GUARDRAIL ITEM (LF)
WEATHERING STEEL BM GUARDRAIL WITH PAINTED
LAPS, SHOP CURVED

0059 3435000000-N SP   6 EA  4500.00 27000.00 3675.00 22050.00  GENERIC GUARDRAIL ITEM (EA)
PAINTED GUARDRAIL ANCHOR UNITS, TYPE 350 TL-2

0060 3435000000-N SP   4 EA  3500.00 14000.00 2950.00 11800.00  GENERIC GUARDRAIL ITEM (EA)
WEATHERING SBGR ANCHOR UNITS, TYPE III WITH
PAINTED LAPS

0061 3435000000-N SP   10 EA  41.00 410.00 35.00 350.00  GENERIC GUARDRAIL ITEM (EA)
WEATHERING STEEL ADDITIONAL GUARDRAIL POSTS

0062 3435000000-N SP   3 EA  129.40 388.20 110.00 330.00  GENERIC GUARDRAIL ITEM (EA)
WEATHERING STEEL BM GUARDRAIL TERMINAL
SECTIONS WITH PAINTEDLAPS

0063 3628000000-E 876  29 TON 100.00 2900.00 40.00 1160.00  RIP RAP, CLASS I

0064 3649000000-E 876  15 TON 100.00 1500.00 40.00 600.00  RIP RAP, CLASS B

0065 3656000000-E 876  1,641 SY  2.15 3528.15 2.25 3692.25  GEOTEXTILE FOR DRAINGE

0066 4072000000-E 903  310 LF  7.00 2170.00 6.00 1860.00  SUPPORT, 3-LB STL U-CHAN

0067 4096000000-N 904  2 EA  118.00 236.00 100.00 200.00  SIGN ERECTION, TYPE D
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0068 4102000000-N 904  24 EA  76.50 1836.00 65.00 1560.00  SIGN ERECTION, TYPE E

0069 4116100000-N 904  1 EA  117.60 117.60 100.00 100.00  SIGN ERECT, RELOC ** GRD MTD
(E)

0070 4155000000-N 907  20 EA  1.20 24.00 1.00 20.00  DISPOSE SIGN SYST U-CHAN

0071 4400000000-E 1110  114 SF  9.40 1071.60 8.00 912.00  WORK ZONE SIGNS (STAT)

0072 4405000000-E 1110  322 SF  9.40 3026.80 8.00 2576.00  WORK ZONE SIGNS (PORT)

0073 4410000000-E 1110  70 SF  6.00 420.00 5.00 350.00  WORK ZONE SIGNS (BARR)

0074 4420000000-N 1120  2 EA  10000.00 20000.00 6900.00 13800.00  PORTABLE CHANGE MSG SIGN

0075 4430000000-N 1130  100 EA  49.50 4950.00 42.00 4200.00  DRUMS

0076 4445000000-E 1145  56 LF  17.65 988.40 15.00 840.00  BARRICADES (TYPE III)

0077 4450000000-N 1150  640 HR  23.50 15040.00 20.00 12800.00  FLAGGER

0078 4465000000-N 1160  2 EA  3300.00 6600.00 2800.00 5600.00  TEMPORARY CRASH CUSHIONS

0079 4470000000-N 1160  2 EA  1176.00 2352.00 1000.00 2000.00  RESET CRASH CUSHION

0080 4490000000-E 1170  500 LF  23.50 11750.00 20.00 10000.00  PORT CONC BARRIER(ANCHRD)

0081 4505000000-E 1170  500 LF  11.00 5500.00 9.00 4500.00  RESET PORT CONC BARR,ANCH

0082 4650000000-N 1251  222 EA  7.70 1709.40 6.50 1443.00  TEMP RAISED PVMT MRKS

0083 4695000000-E 1205  157 LF  3.50 549.50 3.00 471.00  THERMO PVT MKG LINES 8"90 MILS

0084 4697000000-E 1205  223 LF  4.15 925.45 3.50 780.50  THERMO PVT MKG LINE 8"120 MILS

0085 4710000000-E 1205  116 LF  9.40 1090.40 8.00 928.00  24"WIDE THERMO 120 MILS

0086 4725000000-E 1205  22 EA  141.00 3102.00 120.00 2640.00  THERMO PVT SYMBOL 90MILS

0087 4770000000-E 1205  1,944 LF  4.15 8067.60 3.50 6804.00  4" COLD APPL PLSTIC LINES TYPE **
(IV)

0088 4810000000-E 1205  16,759 LF  0.30 5027.70 0.25 4189.75  PAINT PVMT MARKINGS 4"

0089 4820000000-E 1205  115 LF  1.20 138.00 1.00 115.00  PAINT PVMT MARKINGS 8"

0090 4835000000-E 1205  202 LF  3.55 717.10 3.00 606.00  PAINT PVT MKG LINES 24"

0091 4845000000-N 1205  4 EA  76.50 306.00 65.00 260.00  PAINT PVT MKG SYMBOL

0092 4847000000-E 1205  11,206 LF  0.95 10645.70 0.80 8964.80  POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0093 4850000000-E 1205  4,000 LF  1.20 4800.00 1.00 4000.00  LINE REMOVAL 4" WIDE

0094 4870000000-E 1205  50 LF  3.55 177.50 3.00 150.00  LINE REMOVAL 24" WIDE

0095 4905000000-N 1253  19 EA  118.00 2242.00 100.00 1900.00  SNOWPLB PVMT MRKER

0096 5325000000-E 1510  150 LF  33.60 5040.00 30.00 4500.00  **" WATER LINE
(1")

0097 5325200000-E 1510  264 LF  44.80 11827.20 40.00 10560.00  2" WATER LINE

0098 5325600000-E 1510  375 LF  78.40 29400.00 70.00 26250.00  6" WATER LINE

0099 5325800000-E 1510  200 LF  96.40 19280.00 86.00 17200.00  8" WATER LINE

0100 5326000000-E 1510  40 LF  176.00 7040.00 157.00 6280.00  10" WATER LINE

0101 5326200000-E 1510  437 LF  122.10 53357.70 109.00 47633.00  12" WATER LINE

0102 5326600000-E 1510  461 LF  192.65 88811.65 172.00 79292.00  16" WATER LINE

0103 5534000000-E 1515  1 EA  448.00 448.00 400.00 400.00  **" VALVE
(1")
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0104 5536000000-E 1515  1 EA  1008.00 1008.00 900.00 900.00  2" VALVE

0105 5540000000-E 1515  1 EA  1408.00 1408.00 1257.00 1257.00  6" VALVE

0106 5546000000-E 1515  4 EA  1792.00 7168.00 1600.00 6400.00  8" VALVE

0107 5552000000-E 1515  1 EA  2128.00 2128.00 1900.00 1900.00  10" VALVE

0108 5558000000-E 1515  2 EA  3360.00 6720.00 3000.00 6000.00  12" VALVE

0109 5648000000-N 1515  5 EA  896.00 4480.00 800.00 4000.00  RELOCATE WATER METER

0110 5649000000-N 1515  3 EA  672.00 2016.00 600.00 1800.00  RECONNECT WATER METER

0111 5666000000-E 1515  1 EA  5600.00 5600.00 5000.00 5000.00  FIRE HYDRANT

0112 5691300000-E 1520  187 LF  134.40 25132.80 120.00 22440.00  8" SANITARY GRAVITY SEWER

0113 5768000000-N 1520  5 EA  448.00 2240.00 400.00 2000.00  SANITARY SEWER CLEAN-OUT

0114 5775000000-E 1525  3 EA  3360.00 10080.00 3000.00 9000.00  4' DIA UTILITY MANHOLE

0115 5801000000-E 1530  62 LF  6.75 418.50 6.00 372.00  ABANDON 8" UTILITY PIPE

0116 5804000000-E 1530  754 LF  9.00 6786.00 8.00 6032.00  ABANDON 12" UTILITY PIPE

0117 5815500000-N 1530  1 EA  672.00 672.00 600.00 600.00  REMOVE FIRE HYDRANT

0118 5828000000-N 1530  1 EA  896.00 896.00 800.00 800.00  REMOVE UTILITY MANHOLE

0119 5882000000-N SP   5 EA  5858.00 29290.00 5230.00 26150.00  GENERIC UTILITY ITEM (EA)
16" VALVE

0120 5888000000-E SP   135 LF  442.50 59737.50 395.00 53325.00  GENERIC UTILITY ITEM (LF)
12" RIVER CROSSING WATER PIPE

0121 5912000000-N SP  Lump Sum 106750.00 95305.00  GENERIC UTILITY ITEM (LS)
CONTROL VALVE UTILITY VAULT

0122 5912000000-N SP  Lump Sum 5600.00 5000.00  GENERIC UTILITY ITEM (LS)
REMOVE EXISTING CONTROL VALVE AND VAULT

0123 6000000000-E 1605  5,410 LF  2.50 13525.00 2.00 10820.00  TEMPORARY SILT FENCE

0124 6006000000-E 1610  165 TON 55.00 9075.00 40.00 6600.00  EROS CONTRL STONE CL A

0125 6009000000-E 1610  1,750 TON 45.00 78750.00 40.00 70000.00  EROS CONTRL STONE CL B

0126 6012000000-E 1610  1,280 TON 43.50 55680.00 35.00 44800.00  SEDIMENT CONTROL STONE

0127 6015000000-E 1615  9 ACR 950.00 8550.00 800.00 7200.00  TEMPORARY MULCHING

0128 6018000000-E 1620  600 LB  2.35 1410.00 2.00 1200.00  SEED FOR TEMP SEEDING

0129 6021000000-E 1620  3 TON 825.00 2475.00 700.00 2100.00  FERT FOR TEMP SEEDING

0130 6024000000-E 1622  200 LF  7.00 1400.00 15.00 3000.00  TEMPORARY SLOPE DRAINS

0131 6029000000-E SP   1,000 LF  2.35 2350.00 2.00 2000.00  SAFETY FENCE

0132 6030000000-E 1630  1,550 CY  4.40 6820.00 15.00 23250.00  SILT EXCAVATION

0133 6036000000-E 1631  18,000 SY  1.60 28800.00 1.35 24300.00  MATTING FOR EROS CONTROL

0134 6037000000-E SP   1,100 SY  6.00 6600.00 5.00 5500.00  COIR FIBER MAT

0135 6038000000-E SP   500 SY  6.00 3000.00 5.00 2500.00  PERM SOIL REINF MAT

0136 6042000000-E 1632  600 LF  6.00 3600.00 5.00 3000.00  1/4" HARDWARE CLOTH

0137 6048000000-E SP   125 SY  40.75 5093.75 55.00 6875.00  FLOAT TURBIDITY CURTAIN

0138 6070000000-N 1639  16 EA  127.00 2032.00 475.00 7600.00  SPECIAL STILLING BASINS

0139 6071010000-E SP   200 LF  11.75 2350.00 6.50 1300.00  WATTLE
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0140 6071020000-E SP   150 LB  9.40 1410.00 8.00 1200.00  POLYACRYLAMIDE (PAM)

0141 6084000000-E 1660  9 ACR 1950.00 17550.00 1650.00 14850.00  SEEDING AND MULCHING

0142 6087000000-E 1660  3 ACR 120.00 360.00 100.00 300.00  MOWING

0143 6090000000-E 1661  100 LB  2.50 250.00 2.00 200.00  SEED FOR REPAIR SEEDING

0144 6093000000-E 1661 0.5 TON 470.00 235.00 400.00 200.00  FERT FOR REPAIR SEEDING

0145 6096000000-E 1662  425 LB  2.35 998.75 2.00 850.00  SEED FOR SUPP SEEDING

0146 6108000000-E 1665 12.25 TON 950.00 11637.50 800.00 9800.00  FERTILIZER TOPDRESSING

0147 6114500000-N 1667  10 MHR 47.00 470.00 40.00 400.00  SPECIALIZED HAND MOWING

0148 6117000000-N SP   25 EA  90.00 2250.00 125.00 3125.00  RESPONSE FOR EROS CONTROL

0149 6123000000-E 1670 0.1 ACR 6000.00 600.00 5000.00 500.00  REFORESTATION

0150 6132000000-N SP   4 EA  1500.00 6000.00 1500.00 6000.00  GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

0151 7048500000-E 1705  4 EA  896.00 3584.00 1100.00 4400.00  16" PEDEST SIG HEAD 1 SEC W/CD

0152 7060000000-E 1705  2,510 LF  3.25 8157.50 3.00 7530.00  SIGNAL CABLE

0153 7120000000-E 1705  14 EA  1000.00 14000.00 825.00 11550.00  VEHICLE SIGNAL HD (12", 3 SECT)

0154 7132000000-E 1705  4 EA  1250.00 5000.00 975.00 3900.00  VEHICLE SIGNAL HD (12", 4 SECT)

0155 7264000000-E 1710  1,250 LF  4.50 5625.00 4.25 5312.50  MESSENGER CABLE (3/8")

0156 7300000000-E 1715  350 LF  8.00 2800.00 7.50 2625.00  UNPAVED TRENCH (***********)
(1, 2")

0157 7300100000-E 1715  310 LF  2.25 697.50 4.00 1240.00  UNPAVED TRENCH TEMP LEADIN

0158 7301000000-E 1715  140 LF  28.00 3920.00 20.00 2800.00  DIRECT DRILL (***********)
(3, 2")

0159 7324000000-N 1716  12 EA  364.00 4368.00 365.00 4380.00  JUNCTION BOX (STANDARD SIZE)

0160 7360000000-N 1720  10 EA  1065.00 10650.00 925.00 9250.00  WOOD POLE

0161 7372000000-N 1721  8 EA  395.00 3160.00 330.00 2640.00  GUY ASSEMBLY

0162 7408000000-E 1722  1 EA  365.00 365.00 355.00 355.00  1" RISER WITH WEATHERHEAD

0163 7420000000-E 1722  5 EA  505.00 2525.00 465.00 2325.00  2" RISER WITH WEATHERHEAD

0164 7444000000-E 1725  1,150 LF  7.85 9027.50 7.50 8625.00  INDUCTIVE LOOP SAWCUT

0165 7456000000-E 1726  2,640 LF  1.50 3960.00 1.50 3960.00  LEAD-IN CABLE(********)
(14-2)

0166 7590000000-N SP   2 EA  14500.00 29000.00 13625.00 27250.00  DBL MAST ARM WITH METAL POLE

0167 7613000000-N SP   2 EA  1065.00 2130.00 1700.00 3400.00  SOIL TEST

0168 7614100000-E SP   10 CY  560.00 5600.00 1200.00 12000.00  DRILLED PIER FOUND

0169 7631000000-N SP   2 EA  56.00 112.00 265.00 530.00  MAST ARM W/ MTL POLE DES

0170 7636000000-N 1745  4 EA  336.00 1344.00 330.00 1320.00  SIGN FOR SIGNALS

0171 7642100000-N 1743  4 EA  1235.00 4940.00 1175.00 4700.00  TYPE I POST W/ FOUNDATION

0172 7642200000-N 1743  1 EA  1570.00 1570.00 1250.00 1250.00  TYPE II PED W/ FOUNDATION

0173 7648000000-N 1746  1 EA  112.00 112.00 230.00 230.00  RELOCATE EXISTING SIGN

0174 7684000000-N 1750  1 EA  840.00 840.00 1120.00 1120.00  SIGNAL CABINET FOUNDATION

0175 7756000000-N 1751  1 EA  14000.00 14000.00 12900.00 12900.00  CONTLR WITH CBNT, 2070L BASE MTD



BRIDGE #108 OVER TUCKASEGEE RIVER ON SR-1002.

YOUNG & MCQUEEN GRADING CO
INC

BURNSVILLE,  NC

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC  

FEB 03, 2016 12:29 PM JACKSON 2:00 PM 20 /  21 007

33507.2.FD1 DEC 15 2015 C203498

TIP NO 0.294 MIB-4159

FED AID NO BRZ-1002(13)

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE.

0176 7768000000-N 1751  1 EA  13000.00 13000.00 12800.00 12800.00  CONTLR WITH CBNT, 2070L POLE MTD

0177 7780000000-N 1751  8 EA  129.00 1032.00 135.00 1080.00  DETECTOR CARD (TYPE 2070L)

0178 7901000000-N 1753  1 EA  616.00 616.00 365.00 365.00  CABINET BASE EXTENDER

STRUCTURE ITEMS

0179 8017000000-N SP  Lump Sum 96500.00 375000.00  CM&R TEMP ACCESS ***********
(20+16.00 -L-)

0180 8035000000-N 402 Lump Sum 98500.00 375000.00  REMV EXIST STR **********
(20+16.00 -L-)

0181 8105560000-E 411  100 LF  1080.00 108000.00 1650.00 165000.00  4'-0" DRILLD PIER IN SOIL

0182 8105660000-E 411  100 LF  1995.00 199500.00 1750.00 175000.00  4'-0" DRILLD PIER NO SOIL

0183 8111600000-E 411 97.3 LF  315.00 30649.50 300.00 29190.00  PERM STL CASING FOR 4' PIER

0184 8115000000-N 411  1 EA  3150.00 3150.00 2100.00 2100.00  CSL TESTING

0185 8121000000-N 412 Lump Sum 42500.00 357855.00  UNCL STR EXCAV STA *****
(20+16.00 -L-)

0186 8147000000-E 420  14,751 SF  62.30 918987.30 40.00 590040.00  REINF CONCRETE DECK SLAB

0187 8161000000-E 420  11,427 SF  1.60 18283.20 0.55 6284.85  GROOVING BRIDGE FLOORS

0188 8182000000-E 420 267.2 CY  1000.00 267200.00 1850.00 494320.00  CLASS A CONCRETE (BRIDGE)

0189 8210000000-N 422 Lump Sum 67000.00 50000.00  BRG APPR SLAB ***********
(20+16.00 -L-)

0190 8217000000-E 425  57,121 LB  1.25 71401.25 1.25 71401.25  REINF STEEL (BRIDGE)

0191 8238000000-E 425  7,948 LB  2.00 15896.00 2.50 19870.00  SPIRAL COL REINF STL BRG

0192 8265000000-E 430 1,756.8 LF  309.00 542851.20 465.00 816912.00  54" PRESTR CONCRETE GIRDR

0193 8364000000-E 450  1,420 LF  88.50 125670.00 50.75 72065.00  HP12X53 PILES

0194 8391000000-N 450  26 EA  170.00 4420.00 275.00 7150.00  STEEL PILE POINTS

0195 8392500000-E 450  500 LF  246.00 123000.00 85.00 42500.00  PREDRILLING FOR PILES

0196 8475000000-E 460 562.7 LF  173.00 97347.10 120.00 67524.00  TWO BAR METAL RAIL

0197 8517000000-E 460 595.27 LF  100.00 59527.00 95.00 56550.65  1'-**"X*****"CONC PARAPET
(1'-3 1/2" X 2'-6")

0198 8608000000-E 876  300 TON 61.15 18345.00 1.00 300.00  RIP RAP II (2'-0")

0199 8622000000-E 876  334 SY  2.15 718.10 2.25 751.50  GEOTEXTILE FOR DRAINAGE

0200 8657000000-N 430 Lump Sum 33500.00 50000.00  ELASTOMERIC BEARINGS

0201 8692000000-N SP  Lump Sum 12500.00 50000.00  FOAM JOINT SEALS

0202 8734000000-N SP  Lump Sum 30800.00 33750.00  ELEC CONDUIT SYS ********
(20+16.00 -L-)

0203 8860000000-N SP  Lump Sum 189000.00 195000.00  GENERIC STRUCTURE ITEM (LS)
16" RESTRAINED JOINT WATER PIPE INSTALLED ON
BRIDGE

0204 8860000000-N SP  Lump Sum 197000.00 85000.00  GENERIC STRUCTURE ITEM (LS)
APPLICATION OF BRIDGE COATING

0205 8892000000-E SP  3,200.5 SF  58.75 188029.38 37.00 118418.50  GENERIC STRUCTURE ITEM (SF)
ARCHITECTURAL CONCRETE SURFACE TREATMENT



BRIDGE #108 OVER TUCKASEGEE RIVER ON SR-1002.

   

FEB 03, 2016 12:29 PM JACKSON 2:00 PM 21 /  21 007

33507.2.FD1 DEC 15 2015 C203498

TIP NO 0.294 MIB-4159

FED AID NO BRZ-1002(13)

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURE.

 

    TOTAL 8218095.80 TOTAL 9080303.40  CONTRACT TOTAL

 

    SUB-TOTAL 4657820.77 SUB-TOTAL 4773320.65  ROADWAY ITEMS

    SUB-TOTAL 3560275.03 SUB-TOTAL 4306982.75  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  6587787.58   NHM CONSTRUCTORS, LLC

     2  6601690.06   BUCHANAN AND SONS INC

     3  7146171.76   CHARLES BLALOCK & SONS, INC.

     4  7230326.85   BELL & ASSOCIATES CONSTRUCTION LP

     5  7488771.34   BUCKEYE BRIDGE LLC

     6  7723931.80   GLF CONSTRUCTION CORPORATION

     7  8218095.80   YOUNG & MCQUEEN GRADING CO INC

     8  9080303.40   DANE CONSTRUCTION, INC.



US-64 FROM LAKE TOXAWAY TO INDIAN CREEK.

GLF CONSTRUCTION
CORPORATION

MIAMI,  FL

VECELLIO & GROGAN INC CHARLES BLALOCK & SONS, INC.

BECKLEY,  WV SEVIERVILLE,  TN

FEB 03, 2016 12:29 PM TRANSYLVANIA 2:00 PM 1 /  15 008

34428.3.FR4 DEC 15 2015 C202582

TIP NO 1.268 MIR-2409C

FED AID NO HPP-0064(115)

GRADING, DRAINAGE, PAVING, AND RETAINING WALLS.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 609000.00 526500.00  600000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 325000.00 325000.00  38848.43CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 861700.00 180000.00  2110000.00CLEARING & GRUBBING

0004 0008000000-E 200  2 ACR 11692.00 23384.00 7100.00 14200.00 10500.00  21000.00SUPP CLEARING & GRUBBING

0005 0022000000-E 225  595,000 CY  9.00 5355000.00 8.60 5117000.00 6.26  3724700.00UNCLASSIFIED EXCAVATION

0006 0036000000-E 225  5,000 CY  15.00 75000.00 4.45 22250.00 7.10  35500.00UNDERCUT EXCAVATION

0007 0098000000-E SP   400 SY  25.00 10000.00 26.00 10400.00 17.85  7140.00PRE-SPLITTING OF ROCK

0008 0134000000-E 240  770 CY  7.50 5775.00 8.00 6160.00 9.09  6999.30DRAINAGE DITCH EXCAVATION

0009 0141000000-E 240  970 LF  5.00 4850.00 1.75 1697.50 4.07  3947.90BERM DITCH CONSTRUCTION

0010 0156000000-E 250  12,200 SY  2.10 25620.00 3.50 42700.00 3.14  38308.00REMOVAL OF EXT ASPHALT PVMT

0011 0192000000-N 260  10 HR  350.00 3500.00 240.00 2400.00 210.25  2102.50PROOF ROLLING

0012 0195000000-E 265  500 CY  40.00 20000.00 50.00 25000.00 46.60  23300.00SELECT GRANULAR MATERIAL

0013 0196000000-E 270  6,800 SY  2.20 14960.00 2.30 15640.00 1.41  9588.00GEOTEXTILE SOIL STABILIZATION

0014 0199000000-E SP   6,912 SF  54.25 374976.00 27.00 186624.00 31.50  217728.00TEMPORARY SHORING

0015 0222000000-E SP   8,000 SY  2.25 18000.00 2.30 18400.00 2.66  21280.00GEOTEXTILE ROCK EMBANK

0016 0314000000-E SP   7,000 TON 30.00 210000.00 26.00 182000.00 32.10  224700.00SELECT MATERIAL CLASS **
(VI)

0017 0318000000-E 300  500 TON 25.00 12500.00 24.00 12000.00 33.96  16980.00FND CONDIT MATL MINOR STRS

0018 0320000000-E 300  1,550 SY  1.00 1550.00 1.00 1550.00 2.14  3317.00FND CONDIT GEOTEXTILE

0019 0335200000-E 305  992 LF  35.00 34720.00 50.00 49600.00 41.10  40771.2015" DRAINAGE PIPE

0020 0335300000-E 305  168 LF  40.00 6720.00 55.50 9324.00 43.08  7237.4418" DRAINAGE PIPE

0021 0335400000-E 305  200 LF  60.00 12000.00 74.25 14850.00 52.44  10488.0024" DRAINAGE PIPE

0022 0335500000-E 305  308 LF  65.00 20020.00 96.25 29645.00 69.47  21396.7630" DRAINAGE PIPE

0023 0335600000-E 305  20 LF  90.00 1800.00 113.00 2260.00 76.91  1538.2036" DRAINAGE PIPE

0024 0366000000-E 310  232 LF  35.00 8120.00 53.00 12296.00 41.27  9574.6415" RC PIPE CULV III

0025 0372000000-E 310  200 LF  40.00 8000.00 60.00 12000.00 47.07  9414.0018" RC PIPE CULV III

0026 0378000000-E 310  60 LF  50.00 3000.00 85.00 5100.00 62.13  3727.8024" RC PIPE CULV III

0027 0384000000-E 310  60 LF  60.00 3600.00 103.00 6180.00 87.38  5242.8030" RC PIPE CULV III

0028 0396000000-E 310  16 LF  175.00 2800.00 154.00 2464.00 138.35  2213.6042" RC PIPE CULV III

0029 0448000000-E 310  132 LF  300.00 39600.00 340.00 44880.00 246.97  32600.04***" RCP CULV CLASS IV
(66")

0030 0448200000-E 310  128 LF  38.00 4864.00 57.00 7296.00 56.02  7170.5615" RCP CULV CLASS IV

0031 0448300000-E 310  96 LF  50.00 4800.00 65.00 6240.00 51.18  4913.2818" RCP CULV CLASS IV

0032 0448700000-E 310  176 LF  125.00 22000.00 172.00 30272.00 155.13  27302.8842" RCP CULV CLASS IV

0033 0576000000-E 310  204 LF  45.00 9180.00 59.00 12036.00 83.57  17048.28**" CS PIPE CULV *****"
(24", 0.168")

0034 0576000000-E 310  256 LF  57.00 14592.00 77.00 19712.00 104.69  26800.64**" CS PIPE CULV *****"
(30", 0.168")

0035 0582000000-E 310  684 LF  33.00 22572.00 44.00 30096.00 38.22  26142.4815" CS PIPE CULV 0.064"

0036 0588000000-E 310  300 LF  45.00 13500.00 51.00 15300.00 46.98  14094.0018" CS PIPE CULV 0.064"
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GRADING, DRAINAGE, PAVING, AND RETAINING WALLS.

0037 0594000000-E 310  84 LF  45.00 3780.00 67.00 5628.00 51.80  4351.2024" CS PIPE CULV 0.064"

0038 0600000000-E 310  76 LF  50.00 3800.00 85.00 6460.00 68.37  5196.1230" CS PIPE CULV 0.079"

0039 0636000000-E 310  15 EA  330.00 4950.00 352.00 5280.00 576.53  8647.95**" CS ELBOW *****" THICK
(15",  0.064")

0040 0636000000-E 310  10 EA  480.00 4800.00 402.00 4020.00 619.00  6190.00**" CS ELBOW *****" THICK
(18", 0.064")

0041 0636000000-E 310  2 EA  475.00 950.00 519.00 1038.00 709.61  1419.22**" CS ELBOW *****" THICK
(24", 0.064")

0042 0636000000-E 310  2 EA  650.00 1300.00 519.00 1038.00 845.53  1691.06**" CS ELBOW *****" THICK
(24", 0.168")

0043 0636000000-E 310  2 EA  610.00 1220.00 676.00 1352.00 998.59  1997.18**" CS ELBOW *****" THICK
(30", 0.079")

0044 0636000000-E 310  4 EA  775.00 3100.00 676.00 2704.00 1151.48  4605.92**" CS ELBOW *****" THICK
(30", 0.168")

0045 0973100000-E 330  76 LF  326.00 24776.00 352.00 26752.00 294.00  22344.00**"WLD STL PIPE GRAD B IN SOIL
(24", 0.5")

0046 0973100000-E 330  52 LF  920.00 47840.00 448.00 23296.00 362.25  18837.00**"WLD STL PIPE GRAD B IN SOIL
(30", 0.5")

0047 0973300000-E 330  76 LF  410.00 31160.00 995.00 75620.00 892.50  67830.00**"WLD STL PIPE GRAD B NOT IN SOIL
(24", 0.5")

0048 0973300000-E 330  52 LF  1100.00 57200.00 1100.00 57200.00 997.50  51870.00**"WLD STL PIPE GRAD B NOT IN SOIL
(30", 0.5")

0049 0995000000-E 340  622 LF  15.00 9330.00 7.00 4354.00 12.85  7992.70PIPE REMOVAL

0050 1011000000-N 500 Lump Sum 50000.00 35000.00  65660.63FINE GRADING

0051 1099500000-E 505  1,500 CY  11.00 16500.00 5.00 7500.00 8.10  12150.00SHALLOW UNDERCUT

0052 1099700000-E 505  3,000 TON 27.50 82500.00 23.00 69000.00 31.11  93330.00CLASS IV SUBGRD STABILIZATION

0053 1110000000-E 510  500 TON 24.00 12000.00 32.00 16000.00 28.92  14460.00STABILIZER AGGREGATE

0054 1115000000-E SP   8,278 SY  2.50 20695.00 4.50 37251.00 5.60  46356.80GEOTEXTILE FOR PVMT STABILIZ

0055 1121000000-E 520  11,200 TON 21.00 235200.00 25.00 280000.00 34.90  390880.00AGGREGATE BASE COURSE

0056 1220000000-E 545  2,000 TON 21.00 42000.00 30.50 61000.00 29.80  59600.00INCIDENTAL STONE BASE

0057 1231000000-E 560  3,750 CY  7.00 26250.00 6.00 22500.00 26.37  98887.50SHOULDER BORROW

0058 1275000000-E 600  4,000 GAL 4.00 16000.00 5.50 22000.00 9.45  37800.00PRIME COAT

0059 1330000000-E 607  500 SY  15.00 7500.00 10.75 5375.00 18.90  9450.00INCIDENTAL MILLING

0060 1489000000-E 610  350 TON 93.00 32550.00 105.00 36750.00 90.30  31605.00ASP CONC BASE CRS B25.0B

0061 1498000000-E 610  3,600 TON 74.00 266400.00 77.00 277200.00 74.03  266508.00ASP CONC INTR CRS I19.0B

0062 1519000000-E 610  4,130 TON 79.00 326270.00 71.00 293230.00 75.60  312228.00ASP CONC SURF CRS S9.5B

0063 1575000000-E 620  440 TON 475.00 209000.00 600.00 264000.00 787.50  346500.00ASP FOR PLANT MIX

0064 1693000000-E 654  40 TON 300.00 12000.00 330.00 13200.00 315.00  12600.00ASPH PLT MIX PVMT REPAIR

0065 2022000000-E 815  404 CY  5.00 2020.00 10.50 4242.00 15.75  6363.00SUBDRAIN EXCAVATION

0066 2026000000-E 815  1,200 SY  2.50 3000.00 3.25 3900.00 4.20  5040.00GEOTEXTILE FOR SUBSURF DRNS

0067 2036000000-E 815  202 CY  36.00 7272.00 45.00 9090.00 63.00  12726.00SUBDRAIN COARSE AGGREGATE

0068 2044000000-E 815  1,200 LF  2.00 2400.00 10.00 12000.00 5.25  6300.006" PERF SUBDRN PIPE

0069 2070000000-N 815  3 EA  190.00 570.00 315.00 945.00 420.00  1260.00SUBDRN PIPE OUTLET
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0070 2077000000-E 815  18 LF  3.00 54.00 25.00 450.00 42.00  756.006" OUTLET PIPE

0071 2220000000-E 838 6.3 CY  1500.00 9450.00 1700.00 10710.00 997.50  6284.25REINFORCED ENDWALLS

0072 2275000000-E SP   13 CY  220.00 2860.00 575.00 7475.00 210.00  2730.00FLOWABLE FILL

0073 2286000000-N 840  44 EA  1700.00 74800.00 1736.00 76384.00 1591.94  70045.36MASNRY DRAINAGE STRUCT

0074 2297000000-E 840 32.5 CY  1900.00 61750.00 1685.00 54762.50 1470.70  47797.75MASNRY DRAINAGE STRUCT

0075 2308000000-E 840  143 LF  150.00 21450.00 375.00 53625.00 157.88  22576.84MASNRY DRAINAGE STRUCT

0076 2354200000-N 840  1 EA  375.00 375.00 330.00 330.00 594.93  594.93FRAME W/GRATE 840.24 STD

0077 2366000000-N 840  18 EA  385.00 6930.00 330.00 5940.00 774.73  13945.14FRAME W/2GRTS 840.24 STD

0078 2367000000-N 840  10 EA  375.00 3750.00 345.00 3450.00 795.97  7959.70FRAME W/2GRTS 840.29 STD

0079 2396000000-N 840  17 EA  350.00 5950.00 280.00 4760.00 718.10  12207.70FRAME W/COVER STD 840.54

0080 2556000000-E 846  2,430 LF  25.30 61479.00 28.00 68040.00 26.57  64565.10SHOULDER BERM GUTTER

0081 2619000000-E 850  230 SY  72.00 16560.00 79.00 18170.00 75.60  17388.004" CONCRETE PAVED DITCH

0082 2724000000-E 857  82 LF  195.00 15990.00 140.00 11480.00 92.72  7603.04PC REINF BARRIER SNGL FC

0083 3030000000-E 862  5,000 LF  15.00 75000.00 16.00 80000.00 15.99  79950.00STL BM GUARDRAIL

0084 3045000000-E 862 137.5 LF  16.50 2268.75 18.00 2475.00 17.59  2418.63SBGR SHOP CURVED

0085 3150000000-N 862  5 EA  32.00 160.00 35.00 175.00 34.11  170.55ADDIT GUARDRAIL POSTS

0086 3195000000-N 862  4 EA  500.00 2000.00 550.00 2200.00 533.00  2132.00GR ANCHOR TYPE AT-1

0087 3270000000-N SP   15 EA  1850.00 27750.00 2000.00 30000.00 1972.08  29581.20GR ANCHOR TYPE 350

0088 3317000000-N 862  2 EA  1500.00 3000.00 1600.00 3200.00 1598.99  3197.98GR ANCHOR TYPE B-77

0089 3360000000-E 863  1,957 LF  1.00 1957.00 1.10 2152.70 1.07  2093.99REMOVE EXISTING GUARDRAIL

0090 3380000000-E 862  1,400 LF  8.00 11200.00 8.75 12250.00 8.53  11942.00TEMP STL BM GUARDRAIL

0091 3389100000-N SP   6 EA  950.00 5700.00 1045.00 6270.00 1012.69  6076.14TEMP GDRL ANCH UNITS 350

0092 3435000000-N SP   122 EA  55.00 6710.00 60.00 7320.00 58.63  7152.86GENERIC GUARDRAIL ITEM (EA)
EXTRA LENGTH GUARDRAIL POST (8' STEEL)

0093 3628000000-E 876  140 TON 35.00 4900.00 41.00 5740.00 40.38  5653.20RIP RAP, CLASS I

0094 3649000000-E 876  910 TON 35.00 31850.00 42.00 38220.00 35.53  32332.30RIP RAP, CLASS B

0095 3656000000-E 876  4,000 SY  1.50 6000.00 2.20 8800.00 2.66  10640.00GEOTEXTILE FOR DRAINGE

0096 4400000000-E 1110  96 SF  10.00 960.00 6.25 600.00 6.04  579.84WORK ZONE SIGNS (STAT)

0097 4405000000-E 1110  202 SF  9.00 1818.00 6.25 1262.50 35.81  7233.62WORK ZONE SIGNS (PORT)

0098 4410000000-E 1110  120 SF  6.00 720.00 5.25 630.00 5.51  661.20WORK ZONE SIGNS (BARR)

0099 4420000000-N 1120  3 EA  7000.00 21000.00 945.00 2835.00 9082.50  27247.50PORTABLE CHANGE MSG SIGN

0100 4430000000-N 1130  140 EA  45.00 6300.00 48.00 6720.00 83.69  11716.60DRUMS

0101 4435000000-N 1135  50 EA  20.00 1000.00 21.00 1050.00 46.81  2340.50CONES

0102 4445000000-E 1145  288 LF  20.00 5760.00 22.00 6336.00 19.95  5745.60BARRICADES (TYPE III)

0103 4455000000-N 1150  924 DAY 200.00 184800.00 400.00 369600.00 276.71  255680.04FLAGGER

0104 4465000000-N 1160  2 EA  3000.00 6000.00 5100.00 10200.00 5617.50  11235.00TEMPORARY CRASH CUSHIONS

0105 4480000000-N 1165  2 EA  17000.00 34000.00 61000.00 122000.00 15750.00  31500.00TMA

0106 4490000000-E 1170  680 LF  45.00 30600.00 65.00 44200.00 39.11  26594.80PORT CONC BARRIER(ANCHRD)

0107 4507000000-E 1170  1,000 LF  55.00 55000.00 40.00 40000.00 61.74  61740.00WATER FILLED BARRIER
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0108 4508000000-E 1170  500 LF  10.00 5000.00 3.00 1500.00 15.28  7640.00RESET WATER FILLED BARRIER

0109 4516000000-N 1180  50 EA  40.00 2000.00 50.00 2500.00 65.29  3264.50SKINNY DRUM

0110 4650000000-N 1251  281 EA  6.50 1826.50 7.00 1967.00 6.83  1919.23TEMP RAISED PVMT MRKS

0111 4695000000-E 1205  250 LF  3.00 750.00 3.25 812.50 3.15  787.50THERMO PVT MKG LINES 8"90 MILS

0112 4710000000-E 1205  156 LF  8.00 1248.00 8.50 1326.00 8.40  1310.4024"WIDE THERMO 120 MILS

0113 4725000000-E 1205  16 EA  150.00 2400.00 165.00 2640.00 157.50  2520.00THERMO PVT SYMBOL 90MILS

0114 4810000000-E 1205  41,485 LF  0.25 10371.25 0.27 11200.95 0.26  10786.10PAINT PVMT MARKINGS 4"

0115 4820000000-E 1205  125 LF  1.00 125.00 1.05 131.25 1.05  131.25PAINT PVMT MARKINGS 8"

0116 4835000000-E 1205  128 LF  3.00 384.00 3.25 416.00 3.15  403.20PAINT PVT MKG LINES 24"

0117 4845000000-N 1205  8 EA  65.00 520.00 70.00 560.00 68.25  546.00PAINT PVT MKG SYMBOL

0118 4847000000-E 1205  29,810 LF  0.75 22357.50 0.80 23848.00 0.79  23549.90POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0119 4850000000-E 1205  830 LF  1.50 1245.00 1.50 1245.00 1.58  1311.40LINE REMOVAL 4" WIDE

0120 4905000000-N 1253  284 EA  27.00 7668.00 29.00 8236.00 28.35  8051.40SNOWPLB PVMT MRKER

0121 6000000000-E 1605  30,000 LF  1.00 30000.00 3.00 90000.00 2.89  86700.00TEMPORARY SILT FENCE

0122 6006000000-E 1610  900 TON 22.00 19800.00 40.00 36000.00 40.68  36612.00EROS CONTRL STONE CL A

0123 6009000000-E 1610  9,000 TON 22.00 198000.00 32.00 288000.00 40.68  366120.00EROS CONTRL STONE CL B

0124 6012000000-E 1610  3,000 TON 22.00 66000.00 35.00 105000.00 30.36  91080.00SEDIMENT CONTROL STONE

0125 6015000000-E 1615  50 ACR 800.00 40000.00 1225.00 61250.00 840.00  42000.00TEMPORARY MULCHING

0126 6018000000-E 1620  1,200 LB  2.00 2400.00 7.25 8700.00 2.10  2520.00SEED FOR TEMP SEEDING

0127 6021000000-E 1620  6 TON 700.00 4200.00 2600.00 15600.00 735.00  4410.00FERT FOR TEMP SEEDING

0128 6024000000-E 1622  5,000 LF  10.00 50000.00 15.50 77500.00 5.75  28750.00TEMPORARY SLOPE DRAINS

0129 6029000000-E SP   2,000 LF  1.00 2000.00 2.20 4400.00 4.05  8100.00SAFETY FENCE

0130 6030000000-E 1630  14,000 CY  5.00 70000.00 3.00 42000.00 5.98  83720.00SILT EXCAVATION

0131 6036000000-E 1631  100,000 SY  2.00 200000.00 1.95 195000.00 1.68  168000.00MATTING FOR EROS CONTROL

0132 6037000000-E SP   500 SY  2.00 1000.00 4.40 2200.00 7.35  3675.00COIR FIBER MAT

0133 6038000000-E SP   3,580 SY  5.00 17900.00 4.40 15752.00 5.25  18795.00PERM SOIL REINF MAT

0134 6042000000-E 1632  4,000 LF  1.50 6000.00 7.50 30000.00 5.25  21000.001/4" HARDWARE CLOTH

0135 6070000000-N 1639  2 EA  750.00 1500.00 280.00 560.00 1292.62  2585.24SPECIAL STILLING BASINS

0136 6071013000-E SP   4,500 LF  4.00 18000.00 7.50 33750.00 5.25  23625.00WATTLE BARRIER

0137 6071020000-E SP   800 LB  10.00 8000.00 4.50 3600.00 9.45  7560.00POLYACRYLAMIDE (PAM)

0138 6071030000-E 1640  4,000 LF  1.30 5200.00 5.40 21600.00 6.83  27320.00COIR FIBER BAFFLE

0139 6071050000-E SP   1 EA  1300.00 1300.00 920.00 920.00 630.00  630.00**" SKIMMER
(1-1/2")

0140 6071050000-E SP   2 EA  1500.00 3000.00 1010.00 2020.00 735.00  1470.00**" SKIMMER
(2")

0141 6084000000-E 1660  60 ACR 1900.00 114000.00 2000.00 120000.00 1995.00  119700.00SEEDING AND MULCHING

0142 6087000000-E 1660  40 ACR 100.00 4000.00 105.00 4200.00 105.00  4200.00MOWING

0143 6090000000-E 1661  500 LB  2.00 1000.00 7.50 3750.00 2.10  1050.00SEED FOR REPAIR SEEDING

0144 6093000000-E 1661  3 TON 500.00 1500.00 3300.00 9900.00 525.00  1575.00FERT FOR REPAIR SEEDING
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0145 6096000000-E 1662  1,500 LB  3.00 4500.00 6.50 9750.00 3.15  4725.00SEED FOR SUPP SEEDING

0146 6108000000-E 1665  45 TON 800.00 36000.00 1330.00 59850.00 840.00  37800.00FERTILIZER TOPDRESSING

0147 6111000000-E SP   70 LF  30.00 2100.00 54.00 3780.00 48.02  3361.40IMPERVIOUS DIKE

0148 6114500000-N 1667  40 MHR 40.00 1600.00 39.00 1560.00 42.00  1680.00SPECIALIZED HAND MOWING

0149 6117000000-N SP   100 EA  100.00 10000.00 270.00 27000.00 105.00  10500.00RESPONSE FOR EROS CONTROL

0150 6123000000-E 1670  1 ACR 5000.00 5000.00 1330.00 1330.00 5250.00  5250.00REFORESTATION

0151 6132000000-N SP   4 EA  2500.00 10000.00 2000.00 8000.00 1008.03  4032.12GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

WALL ITEMS

0152 8801000000-E SP   4,160 SF  55.00 228800.00 87.00 361920.00 68.29  284086.40MSE RETAIN WALL NO **
(1)

0153 8801000000-E SP   1,160 SF  55.00 63800.00 86.00 99760.00 75.88  88020.80MSE RETAIN WALL NO **
(3)

0154 8801000000-E SP   1,000 SF  55.00 55000.00 89.00 89000.00 69.93  69930.00MSE RETAIN WALL NO **
(4)

0155 8801000000-E SP   2,500 SF  55.00 137500.00 88.00 220000.00 69.66  174150.00MSE RETAIN WALL NO **
(5)

0156 8802014000-E SP   825 SF  190.00 156750.00 400.00 330000.00 186.49  153854.25SOLDIER PILE RETAINING WALLS

 

    TOTAL 12186633.00 TOTAL 12243844.90 TOTAL  12366670.46CONTRACT TOTAL

 

    SUB-TOTAL 11544783.00 SUB-TOTAL 11143164.90 SUB-TOTAL  11596629.01ROADWAY ITEMS

    SUB-TOTAL 641850.00 SUB-TOTAL 1100680.00 SUB-TOTAL  770041.45WALL ITEMS



US-64 FROM LAKE TOXAWAY TO INDIAN CREEK.

BUCHANAN AND SONS INC

WHITTIER,  NC

CHEROKEE ENTERPRISES, INC. NHM CONSTRUCTORS, LLC

CHEROKEE,  NC ASHEVILLE,  NC

FEB 03, 2016 12:29 PM TRANSYLVANIA 2:00 PM 6 /  15 008

34428.3.FR4 DEC 15 2015 C202582

TIP NO 1.268 MIR-2409C

FED AID NO HPP-0064(115)

GRADING, DRAINAGE, PAVING, AND RETAINING WALLS.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 535000.00 230000.00  691000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 100000.00 100000.00  65340.00CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 600000.00 522000.00  214965.00CLEARING & GRUBBING

0004 0008000000-E 200  2 ACR 150.00 300.00 8430.00 16860.00 7353.00  14706.00SUPP CLEARING & GRUBBING

0005 0022000000-E 225  595,000 CY  12.00 7140000.00 11.25 6693750.00 10.31  6134450.00UNCLASSIFIED EXCAVATION

0006 0036000000-E 225  5,000 CY  15.00 75000.00 7.70 38500.00 14.20  71000.00UNDERCUT EXCAVATION

0007 0098000000-E SP   400 SY  42.00 16800.00 30.50 12200.00 25.20  10080.00PRE-SPLITTING OF ROCK

0008 0134000000-E 240  770 CY  15.00 11550.00 5.50 4235.00 20.60  15862.00DRAINAGE DITCH EXCAVATION

0009 0141000000-E 240  970 LF  18.50 17945.00 3.40 3298.00 12.40  12028.00BERM DITCH CONSTRUCTION

0010 0156000000-E 250  12,200 SY  4.65 56730.00 3.10 37820.00 3.50  42700.00REMOVAL OF EXT ASPHALT PVMT

0011 0192000000-N 260  10 HR  125.00 1250.00 149.00 1490.00 498.90  4989.00PROOF ROLLING

0012 0195000000-E 265  500 CY  40.00 20000.00 54.00 27000.00 60.70  30350.00SELECT GRANULAR MATERIAL

0013 0196000000-E 270  6,800 SY  1.40 9520.00 1.80 12240.00 4.40  29920.00GEOTEXTILE SOIL STABILIZATION

0014 0199000000-E SP   6,912 SF  27.00 186624.00 60.00 414720.00 62.00  428544.00TEMPORARY SHORING

0015 0222000000-E SP   8,000 SY  2.35 18800.00 1.75 14000.00 4.20  33600.00GEOTEXTILE ROCK EMBANK

0016 0314000000-E SP   7,000 TON 27.00 189000.00 21.50 150500.00 49.40  345800.00SELECT MATERIAL CLASS **
(VI)

0017 0318000000-E 300  500 TON 30.00 15000.00 24.30 12150.00 40.50  20250.00FND CONDIT MATL MINOR STRS

0018 0320000000-E 300  1,550 SY  2.25 3487.50 1.30 2015.00 6.80  10540.00FND CONDIT GEOTEXTILE

0019 0335200000-E 305  992 LF  38.00 37696.00 45.10 44739.20 41.40  41068.8015" DRAINAGE PIPE

0020 0335300000-E 305  168 LF  45.00 7560.00 47.00 7896.00 45.30  7610.4018" DRAINAGE PIPE

0021 0335400000-E 305  200 LF  52.00 10400.00 54.00 10800.00 56.80  11360.0024" DRAINAGE PIPE

0022 0335500000-E 305  308 LF  76.00 23408.00 80.00 24640.00 70.80  21806.4030" DRAINAGE PIPE

0023 0335600000-E 305  20 LF  105.00 2100.00 88.00 1760.00 79.90  1598.0036" DRAINAGE PIPE

0024 0366000000-E 310  232 LF  40.00 9280.00 50.00 11600.00 43.90  10184.8015" RC PIPE CULV III

0025 0372000000-E 310  200 LF  50.00 10000.00 52.25 10450.00 48.20  9640.0018" RC PIPE CULV III

0026 0378000000-E 310  60 LF  64.00 3840.00 62.25 3735.00 62.10  3726.0024" RC PIPE CULV III

0027 0384000000-E 310  60 LF  80.00 4800.00 90.00 5400.00 74.90  4494.0030" RC PIPE CULV III

0028 0396000000-E 310  16 LF  110.00 1760.00 193.87 3101.92 122.40  1958.4042" RC PIPE CULV III

0029 0448000000-E 310  132 LF  310.00 40920.00 302.00 39864.00 353.90  46714.80***" RCP CULV CLASS IV
(66")

0030 0448200000-E 310  128 LF  42.00 5376.00 54.00 6912.00 47.70  6105.6015" RCP CULV CLASS IV

0031 0448300000-E 310  96 LF  55.00 5280.00 61.00 5856.00 52.70  5059.2018" RCP CULV CLASS IV

0032 0448700000-E 310  176 LF  134.00 23584.00 173.00 30448.00 138.70  24411.2042" RCP CULV CLASS IV

0033 0576000000-E 310  204 LF  104.00 21216.00 72.50 14790.00 71.70  14626.80**" CS PIPE CULV *****"
(24", 0.168")

0034 0576000000-E 310  256 LF  118.00 30208.00 107.00 27392.00 84.30  21580.80**" CS PIPE CULV *****"
(30", 0.168")

0035 0582000000-E 310  684 LF  52.00 35568.00 52.00 35568.00 33.60  22982.4015" CS PIPE CULV 0.064"

0036 0588000000-E 310  300 LF  58.00 17400.00 52.00 15600.00 36.70  11010.0018" CS PIPE CULV 0.064"
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0037 0594000000-E 310  84 LF  78.00 6552.00 56.00 4704.00 42.00  3528.0024" CS PIPE CULV 0.064"

0038 0600000000-E 310  76 LF  92.00 6992.00 85.70 6513.20 52.40  3982.4030" CS PIPE CULV 0.079"

0039 0636000000-E 310  15 EA  350.00 5250.00 260.00 3900.00 481.30  7219.50**" CS ELBOW *****" THICK
(15",  0.064")

0040 0636000000-E 310  10 EA  410.00 4100.00 298.00 2980.00 515.70  5157.00**" CS ELBOW *****" THICK
(18", 0.064")

0041 0636000000-E 310  2 EA  870.00 1740.00 380.00 760.00 597.00  1194.00**" CS ELBOW *****" THICK
(24", 0.064")

0042 0636000000-E 310  2 EA  1000.00 2000.00 502.00 1004.00 721.00  1442.00**" CS ELBOW *****" THICK
(24", 0.168")

0043 0636000000-E 310  2 EA  700.00 1400.00 593.00 1186.00 759.30  1518.60**" CS ELBOW *****" THICK
(30", 0.079")

0044 0636000000-E 310  4 EA  1180.00 4720.00 603.00 2412.00 899.10  3596.40**" CS ELBOW *****" THICK
(30", 0.168")

0045 0973100000-E 330  76 LF  460.00 34960.00 388.00 29488.00 367.60  27937.60**"WLD STL PIPE GRAD B IN SOIL
(24", 0.5")

0046 0973100000-E 330  52 LF  530.00 27560.00 454.00 23608.00 388.60  20207.20**"WLD STL PIPE GRAD B IN SOIL
(30", 0.5")

0047 0973300000-E 330  76 LF  1075.00 81700.00 1020.00 77520.00 1575.60  119745.60**"WLD STL PIPE GRAD B NOT IN SOIL
(24", 0.5")

0048 0973300000-E 330  52 LF  1180.00 61360.00 1225.00 63700.00 1575.60  81931.20**"WLD STL PIPE GRAD B NOT IN SOIL
(30", 0.5")

0049 0995000000-E 340  622 LF  8.00 4976.00 9.40 5846.80 11.20  6966.40PIPE REMOVAL

0050 1011000000-N 500 Lump Sum 44500.00 139222.00  80190.00FINE GRADING

0051 1099500000-E 505  1,500 CY  12.00 18000.00 7.70 11550.00 8.30  12450.00SHALLOW UNDERCUT

0052 1099700000-E 505  3,000 TON 22.00 66000.00 21.80 65400.00 32.40  97200.00CLASS IV SUBGRD STABILIZATION

0053 1110000000-E 510  500 TON 24.00 12000.00 42.40 21200.00 32.40  16200.00STABILIZER AGGREGATE

0054 1115000000-E SP   8,278 SY  3.50 28973.00 3.40 28145.20 5.50  45529.00GEOTEXTILE FOR PVMT STABILIZ

0055 1121000000-E 520  11,200 TON 25.00 280000.00 21.70 243040.00 32.70  366240.00AGGREGATE BASE COURSE

0056 1220000000-E 545  2,000 TON 26.00 52000.00 21.70 43400.00 40.60  81200.00INCIDENTAL STONE BASE

0057 1231000000-E 560  3,750 CY  6.00 22500.00 22.10 82875.00 5.00  18750.00SHOULDER BORROW

0058 1275000000-E 600  4,000 GAL 4.30 17200.00 4.10 16400.00 9.50  38000.00PRIME COAT

0059 1330000000-E 607  500 SY  19.25 9625.00 10.20 5100.00 18.90  9450.00INCIDENTAL MILLING

0060 1489000000-E 610  350 TON 106.00 37100.00 102.00 35700.00 105.00  36750.00ASP CONC BASE CRS B25.0B

0061 1498000000-E 610  3,600 TON 78.00 280800.00 74.50 268200.00 76.70  276120.00ASP CONC INTR CRS I19.0B

0062 1519000000-E 610  4,130 TON 71.00 293230.00 67.80 280014.00 69.90  288687.00ASP CONC SURF CRS S9.5B

0063 1575000000-E 620  440 TON 588.00 258720.00 561.00 246840.00 577.70  254188.00ASP FOR PLANT MIX

0064 1693000000-E 654  40 TON 370.00 14800.00 306.00 12240.00 334.70  13388.00ASPH PLT MIX PVMT REPAIR

0065 2022000000-E 815  404 CY  16.00 6464.00 14.50 5858.00 10.10  4080.40SUBDRAIN EXCAVATION

0066 2026000000-E 815  1,200 SY  3.50 4200.00 2.50 3000.00 4.50  5400.00GEOTEXTILE FOR SUBSURF DRNS

0067 2036000000-E 815  202 CY  54.00 10908.00 56.00 11312.00 67.60  13655.20SUBDRAIN COARSE AGGREGATE

0068 2044000000-E 815  1,200 LF  6.70 8040.00 9.00 10800.00 15.80  18960.006" PERF SUBDRN PIPE

0069 2070000000-N 815  3 EA  300.00 900.00 366.00 1098.00 366.40  1099.20SUBDRN PIPE OUTLET
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0070 2077000000-E 815  18 LF  10.00 180.00 26.30 473.40 16.60  298.806" OUTLET PIPE

0071 2220000000-E 838 6.3 CY  1000.00 6300.00 2550.00 16065.00 1748.10  11013.03REINFORCED ENDWALLS

0072 2275000000-E SP   13 CY  235.00 3055.00 253.00 3289.00 207.20  2693.60FLOWABLE FILL

0073 2286000000-N 840  44 EA  1550.00 68200.00 1793.00 78892.00 1573.60  69238.40MASNRY DRAINAGE STRUCT

0074 2297000000-E 840 32.5 CY  1240.00 40300.00 1020.00 33150.00 1475.20  47944.00MASNRY DRAINAGE STRUCT

0075 2308000000-E 840  143 LF  270.00 38610.00 189.00 27027.00 264.50  37823.50MASNRY DRAINAGE STRUCT

0076 2354200000-N 840  1 EA  390.00 390.00 276.00 276.00 338.30  338.30FRAME W/GRATE 840.24 STD

0077 2366000000-N 840  18 EA  500.00 9000.00 373.00 6714.00 463.10  8335.80FRAME W/2GRTS 840.24 STD

0078 2367000000-N 840  10 EA  400.00 4000.00 386.00 3860.00 460.30  4603.00FRAME W/2GRTS 840.29 STD

0079 2396000000-N 840  17 EA  350.00 5950.00 351.00 5967.00 386.80  6575.60FRAME W/COVER STD 840.54

0080 2556000000-E 846  2,430 LF  27.00 65610.00 25.50 61965.00 26.80  65124.00SHOULDER BERM GUTTER

0081 2619000000-E 850  230 SY  75.00 17250.00 45.90 10557.00 76.40  17572.004" CONCRETE PAVED DITCH

0082 2724000000-E 857  82 LF  91.00 7462.00 207.00 16974.00 69.10  5666.20PC REINF BARRIER SNGL FC

0083 3030000000-E 862  5,000 LF  15.50 77500.00 20.40 102000.00 15.90  79500.00STL BM GUARDRAIL

0084 3045000000-E 862 137.5 LF  18.00 2475.00 15.30 2103.75 17.50  2406.25SBGR SHOP CURVED

0085 3150000000-N 862  5 EA  12.00 60.00 20.40 102.00 33.90  169.50ADDIT GUARDRAIL POSTS

0086 3195000000-N 862  4 EA  535.00 2140.00 306.00 1224.00 530.30  2121.20GR ANCHOR TYPE AT-1

0087 3270000000-N SP   15 EA  1700.00 25500.00 2040.00 30600.00 1961.90  29428.50GR ANCHOR TYPE 350

0088 3317000000-N 862  2 EA  1455.00 2910.00 1735.00 3470.00 1590.80  3181.60GR ANCHOR TYPE B-77

0089 3360000000-E 863  1,957 LF  1.00 1957.00 1.00 1957.00 1.10  2152.70REMOVE EXISTING GUARDRAIL

0090 3380000000-E 862  1,400 LF  6.00 8400.00 8.20 11480.00 8.50  11900.00TEMP STL BM GUARDRAIL

0091 3389100000-N SP   6 EA  835.00 5010.00 714.30 4285.80 1007.50  6045.00TEMP GDRL ANCH UNITS 350

0092 3435000000-N SP   122 EA  76.00 9272.00 61.20 7466.40 58.30  7112.60GENERIC GUARDRAIL ITEM (EA)
EXTRA LENGTH GUARDRAIL POST (8' STEEL)

0093 3628000000-E 876  140 TON 41.00 5740.00 32.90 4606.00 52.50  7350.00RIP RAP, CLASS I

0094 3649000000-E 876  910 TON 38.00 34580.00 30.80 28028.00 44.70  40677.00RIP RAP, CLASS B

0095 3656000000-E 876  4,000 SY  1.40 5600.00 2.22 8880.00 3.60  14400.00GEOTEXTILE FOR DRAINGE

0096 4400000000-E 1110  96 SF  10.40 998.40 5.90 566.40 6.20  595.20WORK ZONE SIGNS (STAT)

0097 4405000000-E 1110  202 SF  26.50 5353.00 8.50 1717.00 21.50  4343.00WORK ZONE SIGNS (PORT)

0098 4410000000-E 1110  120 SF  5.20 624.00 5.40 648.00 5.10  612.00WORK ZONE SIGNS (BARR)

0099 4420000000-N 1120  3 EA  6800.00 20400.00 9183.50 27550.50 14316.80  42950.40PORTABLE CHANGE MSG SIGN

0100 4430000000-N 1130  140 EA  52.00 7280.00 60.30 8442.00 53.40  7476.00DRUMS

0101 4435000000-N 1135  50 EA  19.60 980.00 16.30 815.00 25.50  1275.00CONES

0102 4445000000-E 1145  288 LF  15.60 4492.80 19.40 5587.20 26.60  7660.80BARRICADES (TYPE III)

0103 4455000000-N 1150  924 DAY 150.00 138600.00 167.00 154308.00 632.00  583968.00FLAGGER

0104 4465000000-N 1160  2 EA  3000.00 6000.00 3877.00 7754.00 4957.80  9915.60TEMPORARY CRASH CUSHIONS

0105 4480000000-N 1165  2 EA  69300.00 138600.00 7350.00 14700.00 19089.00  38178.00TMA

0106 4490000000-E 1170  680 LF  21.00 14280.00 38.00 25840.00 50.10  34068.00PORT CONC BARRIER(ANCHRD)

0107 4507000000-E 1170  1,000 LF  43.50 43500.00 42.80 42800.00 53.00  53000.00WATER FILLED BARRIER
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0108 4508000000-E 1170  500 LF  4.50 2250.00 7.70 3850.00 8.80  4400.00RESET WATER FILLED BARRIER

0109 4516000000-N 1180  50 EA  30.00 1500.00 36.70 1835.00 36.40  1820.00SKINNY DRUM

0110 4650000000-N 1251  281 EA  7.00 1967.00 10.20 2866.20 6.90  1938.90TEMP RAISED PVMT MRKS

0111 4695000000-E 1205  250 LF  3.20 800.00 2.04 510.00 3.20  800.00THERMO PVT MKG LINES 8"90 MILS

0112 4710000000-E 1205  156 LF  8.60 1341.60 10.20 1591.20 8.50  1326.0024"WIDE THERMO 120 MILS

0113 4725000000-E 1205  16 EA  160.00 2560.00 127.50 2040.00 159.10  2545.60THERMO PVT SYMBOL 90MILS

0114 4810000000-E 1205  41,485 LF  0.30 12445.50 0.25 10371.25 0.30  12445.50PAINT PVMT MARKINGS 4"

0115 4820000000-E 1205  125 LF  1.08 135.00 0.50 62.50 1.10  137.50PAINT PVMT MARKINGS 8"

0116 4835000000-E 1205  128 LF  3.20 409.60 5.10 652.80 3.20  409.60PAINT PVT MKG LINES 24"

0117 4845000000-N 1205  8 EA  70.00 560.00 51.00 408.00 68.90  551.20PAINT PVT MKG SYMBOL

0118 4847000000-E 1205  29,810 LF  0.80 23848.00 1.17 34877.70 0.80  23848.00POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0119 4850000000-E 1205  830 LF  1.60 1328.00 1.02 846.60 1.60  1328.00LINE REMOVAL 4" WIDE

0120 4905000000-N 1253  284 EA  28.80 8179.20 30.60 8690.40 28.60  8122.40SNOWPLB PVMT MRKER

0121 6000000000-E 1605  30,000 LF  2.90 87000.00 6.12 183600.00 2.90  87000.00TEMPORARY SILT FENCE

0122 6006000000-E 1610  900 TON 34.00 30600.00 33.95 30555.00 44.70  40230.00EROS CONTRL STONE CL A

0123 6009000000-E 1610  9,000 TON 34.00 306000.00 27.44 246960.00 38.00  342000.00EROS CONTRL STONE CL B

0124 6012000000-E 1610  3,000 TON 31.00 93000.00 29.37 88110.00 35.00  105000.00SEDIMENT CONTROL STONE

0125 6015000000-E 1615  50 ACR 850.00 42500.00 663.25 33162.50 840.30  42015.00TEMPORARY MULCHING

0126 6018000000-E 1620  1,200 LB  2.08 2496.00 3.00 3600.00 2.10  2520.00SEED FOR TEMP SEEDING

0127 6021000000-E 1620  6 TON 730.00 4380.00 918.00 5508.00 735.30  4411.80FERT FOR TEMP SEEDING

0128 6024000000-E 1622  5,000 LF  10.30 51500.00 11.50 57500.00 9.40  47000.00TEMPORARY SLOPE DRAINS

0129 6029000000-E SP   2,000 LF  2.10 4200.00 2.10 4200.00 2.10  4200.00SAFETY FENCE

0130 6030000000-E 1630  14,000 CY  5.00 70000.00 11.95 167300.00 8.30  116200.00SILT EXCAVATION

0131 6036000000-E 1631  100,000 SY  1.60 160000.00 4.08 408000.00 1.70  170000.00MATTING FOR EROS CONTROL

0132 6037000000-E SP   500 SY  7.30 3650.00 5.36 2680.00 7.40  3700.00COIR FIBER MAT

0133 6038000000-E SP   3,580 SY  5.20 18616.00 3.32 11885.60 5.30  18974.00PERM SOIL REINF MAT

0134 6042000000-E 1632  4,000 LF  6.25 25000.00 2.55 10200.00 5.30  21200.001/4" HARDWARE CLOTH

0135 6070000000-N 1639  2 EA  350.00 700.00 510.20 1020.40 1108.00  2216.00SPECIAL STILLING BASINS

0136 6071013000-E SP   4,500 LF  5.20 23400.00 10.20 45900.00 5.30  23850.00WATTLE BARRIER

0137 6071020000-E SP   800 LB  9.35 7480.00 7.40 5920.00 9.50  7600.00POLYACRYLAMIDE (PAM)

0138 6071030000-E 1640  4,000 LF  6.75 27000.00 5.70 22800.00 6.80  27200.00COIR FIBER BAFFLE

0139 6071050000-E SP   1 EA  625.00 625.00 714.00 714.00 630.20  630.20**" SKIMMER
(1-1/2")

0140 6071050000-E SP   2 EA  750.00 1500.00 816.30 1632.60 735.30  1470.60**" SKIMMER
(2")

0141 6084000000-E 1660  60 ACR 1975.00 118500.00 2245.00 134700.00 1995.80  119748.00SEEDING AND MULCHING

0142 6087000000-E 1660  40 ACR 104.00 4160.00 76.50 3060.00 105.00  4200.00MOWING

0143 6090000000-E 1661  500 LB  2.10 1050.00 2.55 1275.00 2.10  1050.00SEED FOR REPAIR SEEDING

0144 6093000000-E 1661  3 TON 520.00 1560.00 918.00 2754.00 525.20  1575.60FERT FOR REPAIR SEEDING
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0145 6096000000-E 1662  1,500 LB  3.10 4650.00 5.60 8400.00 3.20  4800.00SEED FOR SUPP SEEDING

0146 6108000000-E 1665  45 TON 830.00 37350.00 1122.00 50490.00 840.30  37813.50FERTILIZER TOPDRESSING

0147 6111000000-E SP   70 LF  45.00 3150.00 80.50 5635.00 65.90  4613.00IMPERVIOUS DIKE

0148 6114500000-N 1667  40 MHR 41.50 1660.00 40.80 1632.00 42.00  1680.00SPECIALIZED HAND MOWING

0149 6117000000-N SP   100 EA  105.00 10500.00 101.00 10100.00 105.00  10500.00RESPONSE FOR EROS CONTROL

0150 6123000000-E 1670  1 ACR 5200.00 5200.00 2326.50 2326.50 5252.00  5252.00REFORESTATION

0151 6132000000-N SP   4 EA  1340.00 5360.00 615.00 2460.00 1268.90  5075.60GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

WALL ITEMS

0152 8801000000-E SP   4,160 SF  40.67 169187.20 76.50 318240.00 79.70  331552.00MSE RETAIN WALL NO **
(1)

0153 8801000000-E SP   1,160 SF  38.30 44428.00 76.50 88740.00 70.10  81316.00MSE RETAIN WALL NO **
(3)

0154 8801000000-E SP   1,000 SF  39.82 39820.00 76.50 76500.00 70.10  70100.00MSE RETAIN WALL NO **
(4)

0155 8801000000-E SP   2,500 SF  37.57 93925.00 76.50 191250.00 70.10  175250.00MSE RETAIN WALL NO **
(5)

0156 8802014000-E SP   825 SF  160.00 132000.00 205.00 169125.00 212.00  174900.00SOLDIER PILE RETAINING WALLS

 

    TOTAL 13514702.80 TOTAL 13577024.02 TOTAL  13828252.88CONTRACT TOTAL

 

    SUB-TOTAL 13035342.60 SUB-TOTAL 12733169.02 SUB-TOTAL  12995134.88ROADWAY ITEMS

    SUB-TOTAL 479360.20 SUB-TOTAL 843855.00 SUB-TOTAL  833118.00WALL ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 725000.00 740000.00  920000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 255000.00 75000.00  214847.60CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 352122.00 2350000.00  800000.00CLEARING & GRUBBING

0004 0008000000-E 200  2 ACR 12887.33 25774.66 8250.00 16500.00 12037.55  24075.10SUPP CLEARING & GRUBBING

0005 0022000000-E 225  595,000 CY  11.78 7009100.00 9.95 5920250.00 12.50  7437500.00UNCLASSIFIED EXCAVATION

0006 0036000000-E 225  5,000 CY  8.27 41350.00 9.50 47500.00 16.53  82650.00UNDERCUT EXCAVATION

0007 0098000000-E SP   400 SY  34.17 13668.00 28.00 11200.00 75.00  30000.00PRE-SPLITTING OF ROCK

0008 0134000000-E 240  770 CY  9.40 7238.00 8.40 6468.00 11.08  8531.60DRAINAGE DITCH EXCAVATION

0009 0141000000-E 240  970 LF  1.55 1503.50 5.30 5141.00 27.79  26956.30BERM DITCH CONSTRUCTION

0010 0156000000-E 250  12,200 SY  4.06 49532.00 2.25 27450.00 3.69  45018.00REMOVAL OF EXT ASPHALT PVMT

0011 0192000000-N 260  10 HR  140.99 1409.90 165.00 1650.00 450.00  4500.00PROOF ROLLING

0012 0195000000-E 265  500 CY  63.24 31620.00 59.00 29500.00 67.28  33640.00SELECT GRANULAR MATERIAL

0013 0196000000-E 270  6,800 SY  1.95 13260.00 1.50 10200.00 2.50  17000.00GEOTEXTILE SOIL STABILIZATION

0014 0199000000-E SP   6,912 SF  26.90 185932.80 27.50 190080.00 30.70  212198.40TEMPORARY SHORING

0015 0222000000-E SP   8,000 SY  2.15 17200.00 2.10 16800.00 4.00  32000.00GEOTEXTILE ROCK EMBANK

0016 0314000000-E SP   7,000 TON 32.47 227290.00 27.50 192500.00 26.50  185500.00SELECT MATERIAL CLASS **
(VI)

0017 0318000000-E 300  500 TON 47.07 23535.00 32.00 16000.00 40.00  20000.00FND CONDIT MATL MINOR STRS

0018 0320000000-E 300  1,550 SY  2.17 3363.50 2.15 3332.50 6.50  10075.00FND CONDIT GEOTEXTILE

0019 0335200000-E 305  992 LF  79.30 78665.60 43.25 42904.00 42.97  42626.2415" DRAINAGE PIPE

0020 0335300000-E 305  168 LF  97.01 16297.68 51.20 8601.60 51.05  8576.4018" DRAINAGE PIPE

0021 0335400000-E 305  200 LF  107.11 21422.00 62.00 12400.00 55.80  11160.0024" DRAINAGE PIPE

0022 0335500000-E 305  308 LF  114.04 35124.32 74.60 22976.80 71.13  21908.0430" DRAINAGE PIPE

0023 0335600000-E 305  20 LF  214.09 4281.80 102.20 2044.00 98.98  1979.6036" DRAINAGE PIPE

0024 0366000000-E 310  232 LF  67.55 15671.60 46.20 10718.40 43.38  10064.1615" RC PIPE CULV III

0025 0372000000-E 310  200 LF  42.60 8520.00 50.00 10000.00 46.06  9212.0018" RC PIPE CULV III

0026 0378000000-E 310  60 LF  90.07 5404.20 67.00 4020.00 62.56  3753.6024" RC PIPE CULV III

0027 0384000000-E 310  60 LF  88.98 5338.80 85.00 5100.00 81.22  4873.2030" RC PIPE CULV III

0028 0396000000-E 310  16 LF  177.22 2835.52 120.00 1920.00 132.17  2114.7242" RC PIPE CULV III

0029 0448000000-E 310  132 LF  432.33 57067.56 357.00 47124.00 311.52  41120.64***" RCP CULV CLASS IV
(66")

0030 0448200000-E 310  128 LF  59.15 7571.20 42.00 5376.00 60.37  7727.3615" RCP CULV CLASS IV

0031 0448300000-E 310  96 LF  63.98 6142.08 53.40 5126.40 66.28  6362.8818" RCP CULV CLASS IV

0032 0448700000-E 310  176 LF  176.16 31004.16 135.00 23760.00 146.93  25859.6842" RCP CULV CLASS IV

0033 0576000000-E 310  204 LF  92.08 18784.32 60.20 12280.80 127.06  25920.24**" CS PIPE CULV *****"
(24", 0.168")

0034 0576000000-E 310  256 LF  160.26 41026.56 73.00 18688.00 122.99  31485.44**" CS PIPE CULV *****"
(30", 0.168")

0035 0582000000-E 310  684 LF  76.35 52223.40 57.30 39193.20 56.60  38714.4015" CS PIPE CULV 0.064"

0036 0588000000-E 310  300 LF  77.65 23295.00 61.00 18300.00 64.95  19485.0018" CS PIPE CULV 0.064"
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0037 0594000000-E 310  84 LF  103.15 8664.60 69.00 5796.00 67.30  5653.2024" CS PIPE CULV 0.064"

0038 0600000000-E 310  76 LF  147.45 11206.20 90.00 6840.00 82.90  6300.4030" CS PIPE CULV 0.079"

0039 0636000000-E 310  15 EA  320.86 4812.90 341.00 5115.00 484.76  7271.40**" CS ELBOW *****" THICK
(15",  0.064")

0040 0636000000-E 310  10 EA  328.42 3284.20 348.00 3480.00 538.92  5389.20**" CS ELBOW *****" THICK
(18", 0.064")

0041 0636000000-E 310  2 EA  396.49 792.98 406.00 812.00 599.53  1199.06**" CS ELBOW *****" THICK
(24", 0.064")

0042 0636000000-E 310  2 EA  630.92 1261.84 525.00 1050.00 608.28  1216.56**" CS ELBOW *****" THICK
(24", 0.168")

0043 0636000000-E 310  2 EA  638.47 1276.94 613.00 1226.00 614.69  1229.38**" CS ELBOW *****" THICK
(30", 0.079")

0044 0636000000-E 310  4 EA  865.34 3461.36 684.00 2736.00 959.29  3837.16**" CS ELBOW *****" THICK
(30", 0.168")

0045 0973100000-E 330  76 LF  489.73 37219.48 330.00 25080.00 400.00  30400.00**"WLD STL PIPE GRAD B IN SOIL
(24", 0.5")

0046 0973100000-E 330  52 LF  538.68 28011.36 1000.00 52000.00 400.00  20800.00**"WLD STL PIPE GRAD B IN SOIL
(30", 0.5")

0047 0973300000-E 330  76 LF  1148.21 87263.96 405.00 30780.00 1000.00  76000.00**"WLD STL PIPE GRAD B NOT IN SOIL
(24", 0.5")

0048 0973300000-E 330  52 LF  1207.36 62782.72 1115.00 57980.00 1000.00  52000.00**"WLD STL PIPE GRAD B NOT IN SOIL
(30", 0.5")

0049 0995000000-E 340  622 LF  26.79 16663.38 15.00 9330.00 17.03  10592.66PIPE REMOVAL

0050 1011000000-N 500 Lump Sum 54225.86 235000.00  30000.00FINE GRADING

0051 1099500000-E 505  1,500 CY  12.05 18075.00 12.35 18525.00 18.45  27675.00SHALLOW UNDERCUT

0052 1099700000-E 505  3,000 TON 30.31 90930.00 32.00 96000.00 26.00  78000.00CLASS IV SUBGRD STABILIZATION

0053 1110000000-E 510  500 TON 38.44 19220.00 40.00 20000.00 33.85  16925.00STABILIZER AGGREGATE

0054 1115000000-E SP   8,278 SY  3.97 32863.66 4.00 33112.00 4.00  33112.00GEOTEXTILE FOR PVMT STABILIZ

0055 1121000000-E 520  11,200 TON 32.34 362208.00 25.00 280000.00 26.50  296800.00AGGREGATE BASE COURSE

0056 1220000000-E 545  2,000 TON 30.78 61560.00 31.00 62000.00 32.00  64000.00INCIDENTAL STONE BASE

0057 1231000000-E 560  3,750 CY  16.86 63225.00 10.00 37500.00 17.56  65850.00SHOULDER BORROW

0058 1275000000-E 600  4,000 GAL 9.54 38160.00 9.50 38000.00 4.40  17600.00PRIME COAT

0059 1330000000-E 607  500 SY  19.09 9545.00 18.90 9450.00 15.00  7500.00INCIDENTAL MILLING

0060 1489000000-E 610  350 TON 106.05 37117.50 91.00 31850.00 104.00  36400.00ASP CONC BASE CRS B25.0B

0061 1498000000-E 610  3,600 TON 77.42 278712.00 75.00 270000.00 75.92  273312.00ASP CONC INTR CRS I19.0B

0062 1519000000-E 610  4,130 TON 70.52 291247.60 76.00 313880.00 69.16  285630.80ASP CONC SURF CRS S9.5B

0063 1575000000-E 620  440 TON 583.28 256643.20 780.00 343200.00 572.00  251680.00ASP FOR PLANT MIX

0064 1693000000-E 654  40 TON 318.15 12726.00 315.00 12600.00 391.93  15677.20ASPH PLT MIX PVMT REPAIR

0065 2022000000-E 815  404 CY  14.99 6055.96 9.00 3636.00 40.00  16160.00SUBDRAIN EXCAVATION

0066 2026000000-E 815  1,200 SY  2.68 3216.00 2.00 2400.00 12.00  14400.00GEOTEXTILE FOR SUBSURF DRNS

0067 2036000000-E 815  202 CY  69.72 14083.44 52.80 10665.60 80.00  16160.00SUBDRAIN COARSE AGGREGATE

0068 2044000000-E 815  1,200 LF  5.59 6708.00 16.35 19620.00 20.00  24000.006" PERF SUBDRN PIPE

0069 2070000000-N 815  3 EA  922.54 2767.62 150.00 450.00 500.00  1500.00SUBDRN PIPE OUTLET
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0070 2077000000-E 815  18 LF  81.95 1475.10 11.50 207.00 60.00  1080.006" OUTLET PIPE

0071 2220000000-E 838 6.3 CY  1785.43 11248.21 1400.00 8820.00 1740.75  10966.73REINFORCED ENDWALLS

0072 2275000000-E SP   13 CY  474.82 6172.66 200.00 2600.00 400.00  5200.00FLOWABLE FILL

0073 2286000000-N 840  44 EA  2737.01 120428.44 1750.00 77000.00 2224.93  97896.92MASNRY DRAINAGE STRUCT

0074 2297000000-E 840 32.5 CY  853.02 27723.15 2270.50 73791.25 2272.05  73841.63MASNRY DRAINAGE STRUCT

0075 2308000000-E 840  143 LF  139.23 19909.89 510.00 72930.00 367.71  52582.53MASNRY DRAINAGE STRUCT

0076 2354200000-N 840  1 EA  321.44 321.44 510.00 510.00 400.04  400.04FRAME W/GRATE 840.24 STD

0077 2366000000-N 840  18 EA  321.45 5786.10 668.00 12024.00 524.31  9437.58FRAME W/2GRTS 840.24 STD

0078 2367000000-N 840  10 EA  336.76 3367.60 625.00 6250.00 514.99  5149.90FRAME W/2GRTS 840.29 STD

0079 2396000000-N 840  17 EA  272.07 4625.19 555.00 9435.00 392.34  6669.78FRAME W/COVER STD 840.54

0080 2556000000-E 846  2,430 LF  31.59 76763.70 29.75 72292.50 22.00  53460.00SHOULDER BERM GUTTER

0081 2619000000-E 850  230 SY  81.11 18655.30 85.00 19550.00 42.00  9660.004" CONCRETE PAVED DITCH

0082 2724000000-E 857  82 LF  124.60 10217.20 125.00 10250.00 90.00  7380.00PC REINF BARRIER SNGL FC

0083 3030000000-E 862  5,000 LF  15.91 79550.00 18.00 90000.00 16.28  81400.00STL BM GUARDRAIL

0084 3045000000-E 862 137.5 LF  17.50 2406.25 19.50 2681.25 18.37  2525.88SBGR SHOP CURVED

0085 3150000000-N 862  5 EA  33.94 169.70 38.00 190.00 11.55  57.75ADDIT GUARDRAIL POSTS

0086 3195000000-N 862  4 EA  530.26 2121.04 600.00 2400.00 551.25  2205.00GR ANCHOR TYPE AT-1

0087 3270000000-N SP   15 EA  1961.95 29429.25 2200.00 33000.00 2100.00  31500.00GR ANCHOR TYPE 350

0088 3317000000-N 862  2 EA  1590.78 3181.56 1800.00 3600.00 1575.00  3150.00GR ANCHOR TYPE B-77

0089 3360000000-E 863  1,957 LF  1.06 2074.42 1.20 2348.40 2.10  4109.70REMOVE EXISTING GUARDRAIL

0090 3380000000-E 862  1,400 LF  8.48 11872.00 9.50 13300.00 7.35  10290.00TEMP STL BM GUARDRAIL

0091 3389100000-N SP   6 EA  1007.49 6044.94 1125.00 6750.00 1260.00  7560.00TEMP GDRL ANCH UNITS 350

0092 3435000000-N SP   122 EA  58.33 7116.26 65.00 7930.00 21.00  2562.00GENERIC GUARDRAIL ITEM (EA)
EXTRA LENGTH GUARDRAIL POST (8' STEEL)

0093 3628000000-E 876  140 TON 38.25 5355.00 43.00 6020.00 60.81  8513.40RIP RAP, CLASS I

0094 3649000000-E 876  910 TON 38.25 34807.50 37.00 33670.00 60.81  55337.10RIP RAP, CLASS B

0095 3656000000-E 876  4,000 SY  2.81 11240.00 2.15 8600.00 3.33  13320.00GEOTEXTILE FOR DRAINGE

0096 4400000000-E 1110  96 SF  6.10 585.60 12.00 1152.00 6.04  579.84WORK ZONE SIGNS (STAT)

0097 4405000000-E 1110  202 SF  8.86 1789.72 9.50 1919.00 8.77  1771.54WORK ZONE SIGNS (PORT)

0098 4410000000-E 1110  120 SF  5.57 668.40 6.00 720.00 5.51  661.20WORK ZONE SIGNS (BARR)

0099 4420000000-N 1120  3 EA  9173.46 27520.38 7800.00 23400.00 9082.50  27247.50PORTABLE CHANGE MSG SIGN

0100 4430000000-N 1130  140 EA  44.54 6235.60 50.00 7000.00 44.10  6174.00DRUMS

0101 4435000000-N 1135  50 EA  16.92 846.00 20.00 1000.00 16.75  837.50CONES

0102 4445000000-E 1145  288 LF  20.15 5803.20 18.00 5184.00 19.95  5745.60BARRICADES (TYPE III)

0103 4455000000-N 1150  924 DAY 285.00 263340.00 150.00 138600.00 600.00  554400.00FLAGGER

0104 4465000000-N 1160  2 EA  5673.76 11347.52 3400.00 6800.00 5617.50  11235.00TEMPORARY CRASH CUSHIONS

0105 4480000000-N 1165  2 EA  19089.27 38178.54 10000.00 20000.00 12000.00  24000.00TMA

0106 4490000000-E 1170  680 LF  77.93 52992.40 24.00 16320.00 45.00  30600.00PORT CONC BARRIER(ANCHRD)

0107 4507000000-E 1170  1,000 LF  75.90 75900.00 49.00 49000.00 45.00  45000.00WATER FILLED BARRIER



US-64 FROM LAKE TOXAWAY TO INDIAN CREEK.

KANAWHA STONE CO., INC.
KANAWHA STONE COMPANY, INC.

NITRO,  WV

YOUNG & MCQUEEN GRADING CO
INC

BAKER'S CONSTRUCTION
SERVICES, INC.

BURNSVILLE,  NC PINEY FLATS,  TN

FEB 03, 2016 12:29 PM TRANSYLVANIA 2:00 PM 14 /  15 008

34428.3.FR4 DEC 15 2015 C202582

TIP NO 1.268 MIR-2409C

FED AID NO HPP-0064(115)

GRADING, DRAINAGE, PAVING, AND RETAINING WALLS.

0108 4508000000-E 1170  500 LF  25.08 12540.00 3.50 1750.00 30.00  15000.00RESET WATER FILLED BARRIER

0109 4516000000-N 1180  50 EA  30.76 1538.00 34.10 1705.00 30.45  1522.50SKINNY DRUM

0110 4650000000-N 1251  281 EA  13.79 3874.99 8.00 2248.00 10.50  2950.50TEMP RAISED PVMT MRKS

0111 4695000000-E 1205  250 LF  3.18 795.00 3.50 875.00 2.10  525.00THERMO PVT MKG LINES 8"90 MILS

0112 4710000000-E 1205  156 LF  21.21 3308.76 9.50 1482.00 10.50  1638.0024"WIDE THERMO 120 MILS

0113 4725000000-E 1205  16 EA  185.59 2969.44 176.50 2824.00 131.25  2100.00THERMO PVT SYMBOL 90MILS

0114 4810000000-E 1205  41,485 LF  0.37 15349.45 0.30 12445.50 0.25  10371.25PAINT PVMT MARKINGS 4"

0115 4820000000-E 1205  125 LF  1.06 132.50 1.25 156.25 0.53  66.25PAINT PVMT MARKINGS 8"

0116 4835000000-E 1205  128 LF  3.18 407.04 3.50 448.00 5.25  672.00PAINT PVT MKG LINES 24"

0117 4845000000-N 1205  8 EA  106.05 848.40 76.50 612.00 52.50  420.00PAINT PVT MKG SYMBOL

0118 4847000000-E 1205  29,810 LF  1.33 39647.30 0.90 26829.00 1.21  36070.10POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0119 4850000000-E 1205  830 LF  4.77 3959.10 1.80 1494.00 1.05  871.50LINE REMOVAL 4" WIDE

0120 4905000000-N 1253  284 EA  31.82 9036.88 31.75 9017.00 29.40  8349.60SNOWPLB PVMT MRKER

0121 6000000000-E 1605  30,000 LF  2.92 87600.00 3.00 90000.00 4.15  124500.00TEMPORARY SILT FENCE

0122 6006000000-E 1610  900 TON 39.78 35802.00 31.00 27900.00 50.00  45000.00EROS CONTRL STONE CL A

0123 6009000000-E 1610  9,000 TON 37.86 340740.00 31.00 279000.00 42.00  378000.00EROS CONTRL STONE CL B

0124 6012000000-E 1610  3,000 TON 35.70 107100.00 40.00 120000.00 50.00  150000.00SEDIMENT CONTROL STONE

0125 6015000000-E 1615  50 ACR 848.41 42420.50 840.00 42000.00 1500.00  75000.00TEMPORARY MULCHING

0126 6018000000-E 1620  1,200 LB  2.12 2544.00 2.35 2820.00 5.00  6000.00SEED FOR TEMP SEEDING

0127 6021000000-E 1620  6 TON 742.36 4454.16 735.00 4410.00 1200.00  7200.00FERT FOR TEMP SEEDING

0128 6024000000-E 1622  5,000 LF  17.19 85950.00 6.50 32500.00 19.00  95000.00TEMPORARY SLOPE DRAINS

0129 6029000000-E SP   2,000 LF  2.12 4240.00 2.35 4700.00 4.00  8000.00SAFETY FENCE

0130 6030000000-E 1630  14,000 CY  6.57 91980.00 5.00 70000.00 5.00  70000.00SILT EXCAVATION

0131 6036000000-E 1631  100,000 SY  1.70 170000.00 1.90 190000.00 2.40  240000.00MATTING FOR EROS CONTROL

0132 6037000000-E SP   500 SY  7.42 3710.00 8.25 4125.00 14.00  7000.00COIR FIBER MAT

0133 6038000000-E SP   3,580 SY  5.30 18974.00 6.00 21480.00 10.00  35800.00PERM SOIL REINF MAT

0134 6042000000-E 1632  4,000 LF  5.30 21200.00 6.00 24000.00 8.00  32000.001/4" HARDWARE CLOTH

0135 6070000000-N 1639  2 EA  508.89 1017.78 130.00 260.00 18500.00  37000.00SPECIAL STILLING BASINS

0136 6071013000-E SP   4,500 LF  5.30 23850.00 6.00 27000.00 8.00  36000.00WATTLE BARRIER

0137 6071020000-E SP   800 LB  9.54 7632.00 10.60 8480.00 25.00  20000.00POLYACRYLAMIDE (PAM)

0138 6071030000-E 1640  4,000 LF  6.89 27560.00 7.70 30800.00 9.00  36000.00COIR FIBER BAFFLE

0139 6071050000-E SP   1 EA  636.31 636.31 1500.00 1500.00 1845.25  1845.25**" SKIMMER
(1-1/2")

0140 6071050000-E SP   2 EA  742.36 1484.72 1500.00 3000.00 2117.50  4235.00**" SKIMMER
(2")

0141 6084000000-E 1660  60 ACR 2014.98 120898.80 1995.00 119700.00 2299.00  137940.00SEEDING AND MULCHING

0142 6087000000-E 1660  40 ACR 106.05 4242.00 118.00 4720.00 121.00  4840.00MOWING

0143 6090000000-E 1661  500 LB  2.12 1060.00 2.35 1175.00 8.00  4000.00SEED FOR REPAIR SEEDING

0144 6093000000-E 1661  3 TON 530.26 1590.78 525.00 1575.00 605.00  1815.00FERT FOR REPAIR SEEDING
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0145 6096000000-E 1662  1,500 LB  3.18 4770.00 3.55 5325.00 5.00  7500.00SEED FOR SUPP SEEDING

0146 6108000000-E 1665  45 TON 848.41 38178.45 840.00 37800.00 968.00  43560.00FERTILIZER TOPDRESSING

0147 6111000000-E SP   70 LF  60.07 4204.90 52.00 3640.00 60.00  4200.00IMPERVIOUS DIKE

0148 6114500000-N 1667  40 MHR 42.42 1696.80 47.00 1880.00 48.40  1936.00SPECIALIZED HAND MOWING

0149 6117000000-N SP   100 EA  106.05 10605.00 118.00 11800.00 121.00  12100.00RESPONSE FOR EROS CONTROL

0150 6123000000-E 1670  1 ACR 5302.58 5302.58 5890.00 5890.00 6050.00  6050.00REFORESTATION

0151 6132000000-N SP   4 EA  426.96 1707.84 1500.00 6000.00 1000.00  4000.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

WALL ITEMS

0152 8801000000-E SP   4,160 SF  81.68 339788.80 76.00 316160.00 62.91  261705.60MSE RETAIN WALL NO **
(1)

0153 8801000000-E SP   1,160 SF  78.73 91326.80 76.00 88160.00 62.91  72975.60MSE RETAIN WALL NO **
(3)

0154 8801000000-E SP   1,000 SF  78.91 78910.00 76.00 76000.00 62.91  62910.00MSE RETAIN WALL NO **
(4)

0155 8801000000-E SP   2,500 SF  99.83 249575.00 76.00 190000.00 62.91  157275.00MSE RETAIN WALL NO **
(5)

0156 8802014000-E SP   825 SF  133.03 109749.75 145.00 119625.00 182.08  150216.00SOLDIER PILE RETAINING WALLS

 

    TOTAL 14564746.01 TOTAL 14872773.45 TOTAL  15898374.89CONTRACT TOTAL

 

    SUB-TOTAL 13695395.66 SUB-TOTAL 14082828.45 SUB-TOTAL  15193292.69ROADWAY ITEMS

    SUB-TOTAL 869350.35 SUB-TOTAL 789945.00 SUB-TOTAL  705082.20WALL ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  12186633.00   GLF CONSTRUCTION CORPORATION

     2  12243844.90   VECELLIO & GROGAN INC

     3  12366670.46   CHARLES BLALOCK & SONS, INC.

     4  13514702.80   BUCHANAN AND SONS INC

     5  13577024.02   CHEROKEE ENTERPRISES, INC.

     6  13828252.88   NHM CONSTRUCTORS, LLC

     7  14564746.01   KANAWHA STONE CO., INC. KANAWHA STONE COMPANY,
INC.

     8  14872773.45   YOUNG & MCQUEEN GRADING CO INC

     9  15898374.89   BAKER'S CONSTRUCTION SERVICES, INC.


